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REJECTION CLAUSES 
 

(Tender must comply with the following criteria, otherwise tender shall be rejected) 
 

1. Tenderer shall have to comply with Eligibility criteria (ITT 5), Litigation history (ITT 13), 
Experience criteria (ITT 14), Financial Criteria (ITT15: Audited Financial reports and 
Letter of commitment for Line of Credit as evidence of Financial Capacity), JVCA as ITT 
18; 

2. Tenderer shall have to comply Terms of Payment Clause [GCC 57], Time for Completion 
Clause [GCC 24.1] and Defect Liability Clause [GCC 42]; 

3. Tender shall remain valid for the period specified in TDS after the date of Tender 
submission deadline (ITT 30.2); 

4. Tender must be accompanied by a valid Tender Security (ITT 34.3); 

5. With Tender Submission Letter, Tenderer shall have to attach Letter of Authorization 
confirming the signatory(ies) of the Tender to commit the Tenderer (ITT 37.4); 

6. Tenderer shall have to submit Manufacturer’s Authorization Letter [ITT 29.3 (b)]. 

7. Tenderer shall have to submit all documents as per ITT 24 

8. Tenderer shall have to submit with properly filled up Guaranteed Technical Particulars 
(GTP) in respective Manufacturer's Letter Head /Official pad with sealed & signed by 
both respective Manufacturer's and Tenderer (Section 8). 
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Section 1. Instructions to Tenderers 

A. General 

1. Scope of Tender 1.1 The Purchaser named in the Tender Data Sheet (TDS) (hereinafter 
referred to as the “Purchaser”) wishes to issue these Tender 
Documents for the supply and installation of plant & equipment 
incidental thereto, as specified in the TDS and as detailed in Section 6: 
Employer’s Requirements. 

1.2 The name of the Tender and the number and identification of its 
constituent lot(s) are stated in the TDS. 

1.3 Unless otherwise stated, throughout this Tender Document definitions 
and interpretations shall be as prescribed in the Section 3: General 
Conditions of Contract. 

2. Interpretation 2.1 Throughout this Tender Document 

(a) the term “in writing” means communication written by hand or 
machine duly signed and includes properly authenticated 
messages by facsimile or electronic mail; 

(b) if the context so requires, singular means plural and vice versa; 
and 

(c) “day” means calendar days unless otherwise specified as 
working days; 

(d) "Tender Document ", means the Document provided by a 
Purchaser to a Tenderer  as a basis for preparation of its 
Tender; 

(e) "Tender ", depending on the context, means a Tender 
submitted by a Tenderer for delivery of Goods and  Related 
Services to a Purchaser in response to an Invitation for Tender ; 

3. Source of Funds 3.1 The Purchaser has been allocated public funds from the source as 
indicated in the TDS and intends to apply a portion of the funds to 
eligible payments under the contract for which this Tender 
Document is issued. 

3.2 For the purpose of this provision, “public funds” means any funds 
allocated to a Purchaser under Government budget, or loan, grants 
and credits placed at the disposal of a Purchaser through the 
Government by the development partners or foreign states or 
organizations. 

3.3 Payments by the development partner, if so indicated in the TDS, 
will be made only at the request of the Government and upon 
approval by the development partner in accordance with the 
applicable Loan/Credit/Grant Agreement, and will be subject in all 
respects to the terms and conditions of that Agreement. 
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4.  Corrupt, Fraudulent, 
Collusive, Coercive 
(or Obstructive in 
case of Development 
Partner) Practices 

4.1 The Government and the Development Partner, if 
applicablerequires that the Procuring Entity as well as the 
Tenderers and Contracts (including, sub-contractors, agents, 
personnel, consultants, and service providers) shall observe the 
highest standard of ethics during implementation of 
procurement proceedings and the execution of Contracts under 
public funds. 

4.2 For the purposes of ITT Sub Clause 4.3, the terms set forth below 
as follows: 

(a) “corrupt practice” means offering,   giving or promising 
to give, receiving, or soliciting either directly or 
indirectly, to any officer or employee of the Procuring 
Entity or other public or private authority or individual, a 
gratuity in any form;  employment or any other thing or 
service of value as an inducement with respect to an act or 
decision  or method followed by the Procuring Entity in 
connection with a Procurement proceeding or Contract 
execution; 

(b) “fraudulent practice” means   the misrepresentation or 
omission of facts in order to influence a decision to be taken 
in a Procurement proceeding or Contract execution; 

(c) “collusive practice” means a scheme or arrangement 
between two (2) or more Persons, with or without the 
knowledge of the Procuring Entity, that is designed to 
arbitrarily reduce the number of Tenders submitted or fix 
Tender prices at artificial, non-competitive levels, thereby 
denying the Procuring Entity the benefits of competitive 
price arising from genuine and open competition; 

(d) “coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to 
influence a decision to be taken in the Procurement 
proceeding or the execution of a Contract, and this will 
include creating obstructions in the normal submission 
process used for Tenders. 

(e) “Obstructive practice” (applicable in case of 
Development Partner) means deliberately destroying, 
falsifying, altering or concealing of evidence material to 
the investigation or making false statements to 
investigators in order to materially impede an 
investigation into allegations of a corrupt, fraudulent, 
coercive or  collusive practice; and /or threatening, 
harassing or intimidating any party to prevent it from 
disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation. 

4.3 Should any corrupt, fraudulent, collusive, coercive (or 
obstructive in case of Development Partner) practice of any kind 
is determined by the Procuring Entity or the Development 
Partner, if applicable, this will be dealt in accordance with the 
provisions of the Public Procurement Act and Rules and 
Guidelines of the Development Partners as stated in the ITT sub-
clause 3.3. In case of obstructive practice, this will be dealt in 
accordance with Development Partners Guidelines 
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 4.4 If corrupt, fraudulent, collusive, coercive (or obstructive in 
case of Development Partner) practices of any kind is 
determined by the Procuring Entity against any Tenderer or 
Contracts (including sub-contractors, agents, personnel, 
consultants, and service providers) in competing for, or in 
executing, a contract under public fund: 

(a) Procuring Entity and/or the Development Partner shall 
exclude the concerned Tenderer from further 
participation in the concerned procurement proceedings; 

(b) Procuring Entity and/or the Development Partner shall 
reject any recommendation for award that had been 
proposed for that concerned Tenderer; 

(c) Procuring Entity and/or the Development Partner shall 
declare, at its discretion, the concerned Tenderer to be 
ineligible to participate in further Procurement proceedings, 
either indefinitely or for a specific period of time; 

(d) Development Partner shall sanction  the concerned 
Tenderer or  individual, at any time, in accordance with 
prevailing Development Partner’ sanctions procedures, 
including by publicly declaring such Tenderer or 
individual ineligible, either indefinitely or for a stated 
period of time: (i) to be awarded a Development Partner-
financed contract; and (ii) to be a nominated sub-
contractor, consultant, manufacturer or Contractor, or 
service provider of an otherwise eligible firm being 
awarded a Development Partner-financed contract; and 

(e) Development Partner shall cancel the portion of the loan 
allocated to a contract if it determines at any time that 
representatives of the Procuring Entity or of a 
beneficiary of the loan engaged in corrupt, fraudulent, 
collusive, coercive or obstructive practices during the 
procurement or the execution of that Development 
Partner financed contract, without the Procuring Entity 
having taken timely and appropriate action satisfactory 
to the Development Partner to remedy the situation. 

4.5 Tenderer shall be aware of the provisions on corruption, 
fraudulence, collusion, coercion (and obstruction, in case of 
Development Partner) of the Public Procurement Act, 2006, the 
Public Procurement Rules, 2008 and others as stated in GCC 
Clause 38. 

4.6 In further pursuance of this policy, Tenderers, Contractors and 
their sub-contractors, agents, personnel, consultants, service 
providers shall permit the Government and the Development 
Partner to inspect any accounts and records and other 
documents relating to the Tender submission and contract 
performance, and to have them audited by auditors appointed 
by the Government and/or the Development Partner during the 
procurement or the execution of that Development Partner 
financed contract. 

5. Eligible Tenderers 5.1 This Invitation for Tenders is open to all potential Tenderers 
from all countries, except for any specified in the TDS. 

5.2 Tenderers shall have the legal capacity to enter into the 
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Contract under the Applicable law. 

5.3 Tenderers shall be enrolled in the relevant professional or 
trade organisations registered in Bangladesh. 

5.4 Tenderers may be a physical or juridical individual or body of 
individuals, or company, association or any combination of 
them in the form of a Joint Venture (JV) invited to take part in 
public procurement or seeking to be so invited or submitting 
a Tender in response to an Invitation for Tenders. 

5.5 Tenderers shall have fulfilled its obligations to pay taxes and 
social security contributions under the provisions of laws and 
regulations of the country of its origin. 

5.6 Tenderers should not be associated, or have been associated 
in the past, directly or indirectly, with a consultant or any of 
its affiliates which have been engaged by the Procuring Entity 
to provide consulting services for the preparation of the 
design, specifications, and other documents to be used for the 
procurement of the works to be performed under this 
Invitation for Tenders. 

5.7 Tenderers in its own name or its other names or also in the 
case of its Persons in different names shall not be under a 
declaration of ineligibility for corrupt, fraudulent, collusive or 
coercive practices as stated under ITT Sub Clause 4.4 (or 
obstructive practice, in case of Development Partner) in 
relation to the Development Partner’s Guidelines in projects 
financed by Development Partner. 

5.8 Tenderers are not restrained or barred from participating in 
Public Procurement on grounds of poor performance in the 
past under any Contract. 

5.9 Tenderers shall not be insolvent, be in receivership, be 
bankrupt, be in the process of bankruptcy, be not temporarily 
barred from undertaking business and it shall not be the 
subject of legal proceedings for any of the foregoing. 

5.10 Government-owned enterprise in Bangladesh may also 
participate in the Tender if it is legally and financially 
autonomous, it operates under commercial law, and it is not a 
dependent agency of the Procuring Entity. 

5.11 Tenderers shall provide such evidence of their continued 
eligibility satisfactory to the Procuring Entity, as the 
Procuring Entity will reasonably request. 

5.12 These above requirements for eligibility will extend, as 
applicable, to each JV partner and Subcontractor proposed by 
the Tenderers. 

5.13 Tenderers shall have the up-to-date valid license(s), issued by 
the corresponding competent authority, as specified in the 
TDS. 

6. Eligible Plant and 
Services 

6.1 The plant and services to be supplied under the contract are 
eligible, unless their origin is from a country specified in the TDS 
and all expenditures under the contract will be limited to such 
plant, and services. 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             5 
  

6.2 For purposes of this Clause, the term “plant” means permanent 
plant, equipment, machinery, apparatus, articles and things of all 
kinds to be provided in the facilities; and “installation services” 
means all those services ancillary to the supply of the Plant for 
the Facilities, such as transportation and provision of marine or 
other similar insurance, inspection, expediting, site preparation, 
installation, testing, pre-commissioning, commissioning, 
operations, maintenance, the provision of operations and 
maintenance manuals, training etc 

6.3 For purposes of this clause, “origin” means the place where the 
plant, or component parts thereof are mined, grown, produced or 
manufactured, and from which the services are provided. Plant 
components are produced when, through manufacturing, 
processing, or substantial or major assembling of components, a 
commercially recognized product results that is substantially 
different in its basic characteristics or in purpose or utility from 
its components or country where the goods have been mined, 
grown, cultivated, produced, manufactured or processed; or 
through manufacture, processing, or assembly, another 
commercially recognized article results that differs substantially 
in its basic characteristics from its components. 

6.4 The origin of plant & equipment is distinct from the nationality of 
the Tenderer. The nationality of the firm that produces, 
assembles, distributes, or sells the goods shall not determine 
their origin. 

7. Site Visit 7.1 The Tenderer is advised to visit and examine the site where 
the plant is to be installed and its surroundings and obtain for 
itself on its own responsibility all information that may be 
necessary for preparing the tender and entering into a contract 
for the provision of Plant and Installation Services. 

7.2 The Tenderer and any of its personnel or agents will be 
granted permission by the Employer to enter upon its 
premises and lands for the purpose of such visit, but only upon 
the express condition that the Tenderer, its personnel, and 
agents will release and indemnify the Employer and its 
personnel and agents from and against all liability in respect 
thereof, and will be responsible for death or personal injury, 
loss of or damage to property, and any other loss, damage, 
costs, and expenses incurred as a result of the inspection. 

7.3 The Tenderer should ensure that the Purchaser is informed of 
the visit in adequate time to allow it to make appropriate 
arrangements. 

7.4 The costs of visiting the Site shall be at the Tenderer’s own 
expense. 
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B. Tender Document 

8. Tender Document: 
General 

8.1 The Sections comprising the Tender Document are listed 
below, and should be read in conjunction with any Addendum 
issued under ITT Clause 11. 

• Section 1     Instructions to Tenderers (ITT) 

• Section 2     Tender Data Sheet (TDS) 

• Section 3     General Conditions of Contract (GCC) 

• Section 4     Particular Conditions of Contract (PCC) 

• Section 5     Tender and Contract Forms 

• Section 6     Employer’s Requirements 

• Section 7     Technical Specifications 

• Section 8     GTPs 

• Section 9     Drawings 

8.2 The Purchaser shall reject any tender if the Tender Document 
was not purchased directly from the Purchaser, or through its 
agent as stated in the TDS. 

8.3 The Tenderer is expected to examine all instructions, forms, 
terms, and specifications in the Tender Document as well as 
addendum to Tender Documents. 

9. Clarification of 
Tender Document 

9.1 A prospective Tenderer requiring any clarification of the Tender 
Document shall contact the Purchaser in writing at the 
Purchasers address indicated in the TDS before two-third of 
time allowed for preparation and submission of Tender elapses. 

9.2 The Procuring Entity is not obliged to answer any clarification 
request received after that date as stated under ITT Sub 
Clause 9.1. 

9.3 The Procuring Entity shall respond in writing within five (5) 
working days of receipt of any such request for clarification 
received under ITT Sub Clause 9.1. 

9.4 The Procuring Entity shall forward copies of its response to all 
those who have purchased the Tender Document, including a 
description of the enquiry but without identifying its source. 

9.5 Should the Procuring Entity deem it necessary to revise the 
Tender Document as a result of a clarification, it will do so 
following the procedure under ITT Clause 11. 

10. Pre-Tender 
Meeting 

10.1 To clarify issues and to answer questions on any matter arising 
in the Tender Document, the Purchaser may, if stated in the TDS, 
hold a Pre-Tender Meeting at the place, date and time as 
specified in the TDS. All Potential Tenderers are encouraged to 
attend the meeting, if it is held. 

10.2 Minutes of the pre-Tender meeting, including the text of the 
questions raised and the responses given, together with any 
responses prepared after the meeting, will be transmitted within 
one week (7 days) after holding the meeting to all those who 
purchased the Tender Document and even those who did not 
attend the meeting. 

10.3 Any amendment to the Tender Documents listed in ITT Sub-
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Clause 8.1 that may become necessary as a result of the pre-
Tender meeting shall be made by the Purchaser exclusively 
through the issue of an Addendum as stated under ITT Sub-
Clause 11 and not through the minutes of the pre-Tender 
meeting. 

10.4 Non-attendance at the Pre-Tender meeting will not be a cause 
for disqualification of a Tenderer. 

11. Addendum to 
Tender Document 

11.1 At any time prior to the deadline for submission of Tenders, the 
Purchaser on its own initiative or in response to a clarification 
request in writing from a Tenderer, having purchased the Tender 
Document or as a result of a Pre-Tender meeting, may revise the 
Tender Document by issuing an addendum pursuant to Rule 95 
of the Public Procurement Rules, 2008. 

11.2 The addendum issued under ITT Sub-Clause 11.1 shall become 
an integral part of the Tender Document and shall have a date 
and an issue number and shall be circulated by fax, mail or e-
mail, to Tenderers who have purchased the Tender Documents 
within five (5) working days of issuance of such addendum, to 
enable Tenderers to take appropriate action. 

11.3 The Tenderer shall acknowledge receipt of an addendum. 

11.4 Tenderers who have purchased the Tender Documents but have 
not received any addendum issued under ITT Sub-clause 11.1 
shall inform the Purchaser of the fact by fax, mail or e-mail before 
two-third of the time allowed for the submission of Tenders has 
elapsed. 

11.5 Procuring Entities shall also ensure posting of relevant 
addenda with the reference number and date on their website. 

11.6 To give a prospective Tenderer reasonable time in which to 
take an amendment into account in preparing its Tender, the 
Purchaser may, at its discretion, extend the deadline for the 
submission of Tenders, pursuant to Rule 95(6) of the Public 
Procurement Rule, 2008 and under ITT Clause 36. 

11.7 If an addendum is issued when time remaining is less than 
one-third of the time allowed for the preparation of Tenders, a 
Purchaser shall extend the deadline by an appropriate number 
of days for the submission of Tenders, depending upon the 
nature of the Procurement requirement and the addendum. 
The minimum time for such extension shall not be less than 
seven (7) days. 

C. Qualification Criteria 

12. General Criteria 12.1 The Tenderer shall possess the necessary professional and 
technical qualifications and competence, financial resources, 
equipment and other physical facilities, managerial capability, 
specific experience, reputation, and the personnel, to perform 
the contract. 

12.2 In addition to meeting the eligibility criteria, as stated in ITT 
Clause 5, the Tenderer must satisfy the other criteria stated in 
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ITT Clauses 13 to 15 inclusive. 

12.3 To qualify for multiple number of contracts/lots in a package 
made up of this and other individual contracts/lots for which 
tenders are invited in the Invitation for Tenders, the Tenderer 
shall demonstrate having resources and experience sufficient 
to meet the aggregate of the qualifying criteria for the 
individual contracts. 

13. Litigation History 13.1 The maximum number of arbitration awards against the 
Tenderer over a period shall be as specified in the TDS. 

14. Experience Criteria 

 

14.1 Tenderers shall have the following minimum level of supply 
experience to qualify for supplying the Plant and Services 
under the contract: 

(a) a minimum number of years of general experience in 
the role of Contractor or Subcontractor or 
Management Contractor as specified in the TDS; and 

(b) Specific experience as a Contractor or Subcontractor or 
Management Contractor that are similar to the 
proposed plant and services in at least a number of 
contract(s) and of a minimum value over the period, as 
specified in the TDS. 

15. Financial Criteria 15.1 Tenderers shall have the following minimum level of financial 
capacity of qualify for the supply, execution and performance 
of plant and services under the contract. 

(a) the average annual turnover as specified in the TDS 
calculated as total certified payments received for 
contracts in progress or completed, during the period 
specified in the TDS; 

(b) availability of minimum liquid assets or working capital 
or credit facilities, as specified in the TDS; and; 

(c) satisfactory resolution of all claims, arbitrations or 
other litigation cases and shall not have serious 
negative impact on the financial capacity of the 
Tenderer. 

16. Personnel Capacity 16.1 The Tenderer shall have the following minimum level of 
personnel capacity to qualify for the performance of the plant 
and services under the Contract. 

A Project Manager, Engineers, and other key staff with 
qualifications and experience as specified in the TDS; 

17. Equipment 
Capacity 

17.1 The Tenderer shall own suitable equipment and other 
physical facilities or have proven access through contractual 
arrangement to hire or lease such equipment or facilities for 
the desired period, where necessary or have assured access 
through lease, hire, or other such method, of the essential 
equipment, in full working order, as specified in the TDS. 

18.  Joint Venture, 
Consortium or 

18.1 The Tenderer may participate in the procurement proceedings 
forming a Joint Venture, Consortium or Associations (JVCA) by 
an agreement, executed case by case on a non-judicial stamp of 
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Association value as stated in TDS or alternately with the intent to enter into 
such an agreement supported by a Letter of Intent along with the 
proposed agreement duly signed by all partners of the intended 
JVCA and authenticated by a Notary Public. 

18.2 The figures for each of the partners of a JVCA shall be added 
together to determine the Tenderer’s compliance with the 
minimum qualifying criteria; however, for a JVCA to qualify, lead 
partner and its other partners must meet the criteria stated in 
the TDS. Failure to comply with these requirements will result in 
rejection of the JVCA Tender.  Subcontractors’ experience and 
resources will not be taken into account in determining the 
Tenderer’s compliance with the qualifying criteria. 

18.3 Each partner of the JVCA shall be jointly and severally liable for 
the execution of the Contract, all liabilities and ethical and legal 
obligations in accordance with the Contract terms. 

18.4 The JVCA shall nominate a Representative (partner-in-
charge/Lead Firm) who shall have the authority to conduct all 
business for and on behalf of any and all the partners of the JVCA 
during the tendering process and, in the event the JVCA is 
awarded the Contract, during contract execution including the 
receipt of payments for and on behalf of the JVCA. 

18.5 Each partner of the JVCA shall complete the JVCA Partner   
Information (Form PG5A-2b) for submission with the Tender 

19. Subcontractor(s) 19.1 Tenderer, pursuant to Rule 53 of the PPR2008, is allowed to sub-
contract a portion of the Supply. 

19.2 The Tenderer shall specify in its Tender all portion of the Plant 
and Services that will be subcontracted, if any, including the 
entity(ies) to whom each portion will be subcontracted to, 
subject to the maximum allowable limit for subcontracting of 
Plant and Services specified in the TDS. 

19.3 The Purchaser may require Tenderers to provide more 
information about their subcontracting arrangements. If any 
Subcontractor is found ineligible or unsuitable to carry out the 
subcontracted tasks, the Procuring Entity may request the 
Tenderer to propose an acceptable substitute. 

19.4 The Purchaser may also select nominated Subcontractor(s) to 
execute certain specific components of the Works and if so, 
those will be specified in the TDS. 

19.5 The successful Tenderer shall under no circumstances assign the 
goods/works/services or any part of it to a Subcontractor 

19.6 Subcontractors must comply with the provision of ITT Clause 5. 
For this purpose, contractor shall complete the Subcontractor’s 
information in Form PG5A-2c for submission with tender 

19.7 If the Purchaser determines that a subcontractor is ineligible, the 
subcontracting of such portion of the Plants and Services 
assigned to the ineligible subcontractor shall be disallowed 
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D. Tender Preparation 

20. Only one Tender 20.1 If a Tender for Plant and Services is invited on ‘lot-by-lot’ basis, 
each lot shall constitute a tender. A Tenderer shall submit only 
one (1) Tender for each lot, either individually or as a JVCA. The 
Tenderer who submits or participates in more than one (1) 
Tender for each lot will cause all the Tenders with that 
Tenderer’s participation to be rejected. 

21. Cost of Tendering 21.1 Tenderers shall bear all costs associated with the preparation 
and submission of its Tender, and the Purchaser shall not be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the Tendering process. 

22. Issuance and Sale 
of Tender 
Document 

22.1 A Purchaser, pursuant to Rule 94 of the Public Procurement 
Rules, 2008 shall make Tender Documents available 
immediately to the potential Tenderers, requesting and willing 
to purchase at the corresponding price if the advertisement has 
been published in the newspaper pursuant to Rule 90 of the 
Public Procurement Rules, 2008. 

22.2 Full contact details with mailing address, telephone and 
facsimile numbers and electronic mail address, as applicable, of 
those to whom Tender Documents have been issued shall be 
recorded with a reference number by the Purchaser or its agent. 

22.3 There shall not be any pre-conditions whatsoever, for sale of 
Tender Document and the sale of such Document shall be 
permitted up to the day prior to the day of deadline for the 
submission of Tender. 

23. Language of Tender 23.1 Tenders shall be written in the English language. 
Correspondences and documents relating to the Tender may be 
written in English or Bangla. Supporting documents and printed 
literature furnished by the Tenderers that are part of the Tender 
may be in another language, provided they are accompanied by 
an accurate translation of the relevant passages in the English or 
Bangla language, in which case, for purposes of interpretation of 
the Tender, such translation shall govern. 

23.2 Tenderers shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

24. Contents of Tender 
(Document 
establishing the 
tender’s 
qualification) 

24.1 The Tender prepared by the Tenderers shall comprise Two 
Envelope submitted simultaneously, one called the Technical 
Offer (Envelope-01) containing the documents listed in ITT 
24.2 and other called the Financial Offer containing the 
documents listed in 24.3, both envelopes enclosed together in an 
outer Single envelope. 

24.2 The Technical Offer (Envelope-01) prepared by the Tenderers 
will comprise the following: 

(a) Technical Submission Letter (Form PG5A-1a) as 
furnished in Section 5: Tender and Contract Forms. This 
form must be completed without any alterations to its 
format, and no substitutes shall be accepted. All blank 
spaces shall be filled in with the information requested 
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(b) Tenderer Information Sheet (Form PG5A-2) as 
furnished in Section 5: Tender and Contract Forms; 

(c) Tender Security as stated under ITT Clause 32,33 and 34; 

(d) Technical Proposal (Form PG5A-4) as furnished in 
Section 5: Tender and Contract Forms. 

(e) Alternatives, if permitted, as stated under with ITT Clause 
25; 

(f) Written confirmation authorising the signatory of the 
Tender to commit the Tenderer, as stated under ITT Sub-
Clause 37.4; 

(g) The completed eligibility declarations, to establish its 
eligibility as stated under ITT Clause 5, in the Tender 
Submission Sheet (Form PG5A-1a & 1b), as furnished in 
section 5: Tender and Contract Forms; 

(h) An affidavit confirming the legal capacity stating that 
there are no existing orders of any judicial court that 
prevents either the Tenderer or employees of a 
Tenderer entering into or signing a Contract with the 
Purchaser as stated under ITT clause 5; 

(i) An affidavit confirming that the Tenderer is not 
insolvent, in receivership or not bankrupt or not in the 
process of bankruptcy, not temporarily barred from 
undertaking their business for financial reasons and 
shall not be the subject of legal proceedings for any of 
the foregoing as stated under ITT Clause 5; 

(j) A certificate issued by the competent authority stating 
that the Tenderer is a Tax payer having valid Tax 
Identification Number (TIN) and VAT registration 
number or in lieu any other document acceptable to the 
Purchaser demonstrating that the Tenderer is a genuine 
Tax payer and has a VAT registration number as a proof 
of fulfillment of taxation obligations as stated under ITT 
Clause 5. In the case of foreign Tenderers, a certificate of 
competent authority in that country of which the 
Tenderer is citizen shall be provided; 

(k) Documentary evidence demonstrating that they are 
enrolled in the relevant professional or trade 
organizations registered in Bangladesh or in case of 
foreign tenderer in their country of origin or a certificate 
concerning their competency issued by a professional 
institution in accordance with the law of the country of 
their origin, as stated under ITT Clause 5; 

(l) The country of origin declarations, to establish the 
eligibility of the Plant and Services as stated under ITT 
Clause 6, in the Price Schedule for Plant and Services 
(Form PG5A-3) as, applicable, furnished in Section 5: 
Tender and Contract Forms; 

(m) Documentary evidence as stated under ITT Clauses 28, 
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that the Goods and Related Services conform to the 
Tender Documents; 

(n) Documentary evidence as stated under ITT Clause 29 
that the Tenderer’s qualifications conform to the Tender 
Documents; 

(o) Documents establishing legal and financial autonomy and 
compliance with commercial law, as stated under ITT Sub-
clause 5.3 in case of government owned entity; and 

(p) In addition to the requirements stated under ITT Sub 
Clause 18.1, Tenders submitted by a JVCA or proposing a 
Subcontractor shall include. 

i. a Joint Venture Agreement entered into by all 
partners, executed on a non-judicial stamp of value or 
equivalent as stated under ITT Sub Clause 18.1; or 

ii. a Letter of Intent along with the proposed agreement 
duly signed by all partners of the intended JVCA with 
the declaration that it will execute the Joint Venture 
agreement in the event the Tenderer is successful; 

iii. the JVCA Partner Information (Form PG5A-2b); 

iv. the Subcontractor Information (Form PG5A-2c). 

(q) the completed Specifications Submission and 
Compliance Sheet (Form PG5A-4a) as stated under ITT 
clause 28.1; 

(r) Any other document as specified in the TDS. 

24.3 The Financial Offer (Financial Envelope -02) prepared by the 
Tenderers shall comprise the following: 

(a) The Financial offer Submission Letter (Form PG5A-1b) as 
furnished in Section 5: 

(b) The Tenderer shall submit the completed Price Schedule for 
Plant and Services (Form PG5A-3), according to their origin 
as appropriate as furnished in section 5: Tender and 
Contract Forms. 

(c) the written confirmation authorizing the signatory of the 
Tender to commit the Tenderer, as stated under ITT Sub 
Clause 37.3; 

(d) any other document as specified in the TDS. 

25. Alternatives 25.1  Unless otherwise stated in the TDS, alternatives shall not be 
considered. 

26.  Tender Prices, 
Discounts & Price 
adjustment 

26.1 Unless otherwise specified in the TDS, tenderers shall quote 
for the entire Plant and Installation Services on a “single 
responsibility” basis such that the total tender price covers 
all the Contractor’s obligations mentioned in or to be 
reasonably inferred from the tender document in respect of 
the design, manufacture, including procurement and 
subcontracting (if any), delivery, construction, installation 
and completion of the plant.  This includes all requirements 
under the Contractor’s responsibilities for testing, pre-
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commissioning and commissioning of the plant and, where so 
required by the tender document, the acquisition of all 
permits, approvals and licenses, etc.; the operation, 
maintenance and training services and such other items and 
services as may be specified in the Tender Document, all in 
accordance with the requirements of the General Conditions 
of Contract. Items against which no price is entered by the 
Tenderer will not be paid for by the Purchaser when 
executed and shall be deemed to be covered by the prices for 
other items. 

26.2 Tenderers are required to quote the price for the commercial, 
contractual and technical obligations outlined in the tender 
document 

26.3 Tenderers shall give a breakdown of the prices in the manner 
and detail called for in the Price Schedules included in Section 
5, Tender and Contract Forms. 

26.4 Depending on the scope of the Contract, the Price Schedules 
may comprise up to the six (6) schedules listed below.  
Separate numbered Schedules included in Section IV, Tender 
Forms, from those numbered 1-4 below, shall be used for each 
of the elements of the Plant and Installation Services. The total 
amount from each Schedule corresponding to an element of 
the Plant and Installation Services shall be summarized in the 
schedule titled Grand Summary, (Schedule 5), giving the total 
tender price(s) to be entered in the Letter of Tender. 

Schedule No. 1 Plant (including Mandatory Spare Parts) 
Supplied from Abroad 

Schedule No. 2 Plant (including Mandatory Spare Parts) 
Supplied from within the Purchaser’s Country 

Schedule No. 3 Design Services 

Schedule No. 4 Civil works part  

Schedule No. 5 Installation Services 

Schedule No. 6 Grand Summary (Schedule Nos. 1 to 4) 

Schedule No. 7 Recommended Spare Parts 

Tenderers shall note that the plant and equipment included in 
Schedule Nos. 1 and 2 above exclude materials used for civil, 
building and other construction works.  All such materials shall 
be included and priced under Schedule No. 4, Installation 
Services. 

26.5 In the Schedules, tenderers shall give the required details and 
a breakdown of their prices as follows: 

a) Plant to be supplied from abroad (Schedule No. 1): 

The price of the plant shall be quoted on CIP-named 
place of destination/CIF basis as specified in the TDS 
and as applicable. 

(b) Plant manufactured within the Purchaser’s country 
(Schedule No. 2): 

i)  The price of the plant shall be quoted on an EXW 
INCOTERM basis (such as “ex-works,” “ex-factory,” 
“ex-warehouse” or “off-the-shelf,” as applicable), 

(ii) Sales tax and all other taxes payable in the 
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Employer’s country on the plant if the contract is 
awarded to the Tenderer, and 

(iii)  The total price for the item. 

(c) Design Services (Schedule No. 3). 

(d) Installation Services shall be quoted separately 
(Schedule No. 4) and shall include rates or prices for 
local transportation to named place of final destination 
as specified in the TDS, insurance and other services 
incidental to delivery of the plant, all labor, contractor’s 
equipment, temporary works, materials, consumables 
and all matters and things of whatsoever nature, 
including operations and maintenance services, the 
provision of operations and maintenance manuals, 
training, etc., where identified in the Tender Document, 
as necessary for the proper execution of the installation 
and other services, including all taxes, duties, levies and 
charges payable in the Employer’s country as of twenty-
eight (28) days prior to the deadline for submission of 
tenders. 

(e) Recommended spare parts shall be quoted separately 
(Schedule 6) as specified in either subparagraph (a) or 
(b) above in accordance with the origin of the spare 
parts 

26.6 The current edition of INCOTERMS, published by the 
International Chamber of Commerce shall govern. 

26.7 The prices shall be either fixed or adjustable as specified in 
the TDS. 

26.8 In the case of Fixed Price, prices quoted by the Tenderer 
shall be fixed during the Tenderer’s performance of the 
contract and not subject to variation on any account.  A 
tender submitted with an adjustable price quotation will be 
treated as non-responsive and rejected. 

26.9 In the case of Adjustable Price, prices quoted by the 
Tenderer shall be subject to adjustment during performance 
of the contract to reflect changes in the cost elements such as 
labor, material, transport and contractor’s equipment in 
accordance with the procedures specified in the 
corresponding Appendix to the Contract Agreement.  A 
tender submitted with a fixed price quotation will not be 
rejected, but the price adjustment will be treated as zero.  
Tenderers are required to indicate the source of labor and 
material indices in the corresponding Form in Section 5, 
Tender and Contract Forms 

26.10 If so, indicated in ITT 1.2, tenders are to be invited for 
individual lots or for any combination of lots (packages).  
Tenderers wishing to offer any price reduction (discount) for 
the award of more than one lot shall specify in their Tender 
Submission Letter the price reductions applicable to each 
package, or alternatively, to individual Contracts within the 
package, and the manner in which the price reductions will 
apply. 

26.11 Tenderers wishing to offer any unconditional discount shall 
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specify in their Letter of Tender the offered discounts and the 
manner in which price discounts will apply. 

26.12 If so, indicated under ITT Sub Clause 26.9, Tenders are being 
invited with a provision for price adjustments. The unit rates or 
prices quoted by the Tenderer are subject to adjustment during 
the performance of the Contract in accordance with the 
provisions of the relevant GCC Clause and, in such case the 
Employer shall provide the indexes and weightings or 
coefficients in Appendix to the Tender for the price 
adjustment formulae specified in the PCC. 

26.13 The Employer may require the Tenderer to justify its proposed 
indexes, if any of those as stated under ITT Sub Clause 26.12, are 
instructed to be quoted by the Tenderer in Appendix to the 
Tender. 

26.14 The price adjustment stated under ITT Sub Clause 26.9and 
26.12 shall be dealt with in accordance with the provisions in 
Section 12 and 22 of the Public Procurement Act, 2006 and Rule 
5 and 38 of the Public Procurement Rules, 2008. 

27. Tender Currency 27.1 For expenditures that will be incurred in Bangladesh, the 
Tenderer shall quote the prices in Bangladesh Taka 

27.2 Suppliers offering Goods manufactured or assembled in 
Bangladesh are permitted to submit their Tender in a 
combination of local and foreign currencies. 

27.3 In case of National Tender, all quoted price shall be in local 
currency. 

27.4 In case of international competitive tender, for expenditures 
that will be incurred outside Bangladesh, the Tenderer may 
quote the prices as specified in TDS. 

28.  Documents 
Establishing the 
Conformity of Plant, 
and Services 

28.1 To establish the conformity of the plant and services to the 
Tender Documents, the Tenderer shall furnish as part of its 
Tender the documentary evidence that the Goods and Related 
services conform to the technical specifications and 
standards in Section 6, Employer’s Requirement. 

a. a detailed description of the essential technical and 
performance characteristics of the plant and services, 
including the functional guarantees of the proposed 
plant and services, in response to the Specification 

b. a list giving full particulars, including available sources, 
of all spare parts and special tools necessary for the 
proper and continuing functioning of the plant for the 
period named in the TDS, following completion of plant 
and services in accordance with provisions of contract; 
and 

c. a commentary on the Employer’s Specification and 
adequate evidence demonstrating the substantial 
responsiveness of the plant and services to those 
specifications. Tenderers shall note that standards for 
workmanship, materials and equipment designated by 
the Employer in the Tender Document are intended to 
be descriptive (establishing standards of quality and 
performance) only and not restrictive. The Tenderer 
may substitute alternative standards, brand names 
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and/or catalog numbers in its tender, provided that it 
demonstrates to the Employer’s satisfaction that the 
substitutions are substantially equivalent or superior to 
the standards designated in the Specification. 

29.  Documents 
Establishing 
Eligibility of the 
Tenderer 

29.1 Tenderers, if applying as a sole Tenderer, shall submit 
documentary evidence to establish its eligibility as stated under 
ITT Clause 5 and, in particular, it shall: 

(a) complete the eligibility declarations in the Tender 
Submission Letter (Form PG5A-1a); 

(b) complete the Tenderer Information (Form PG5A-2a); 

(c) complete Subcontractor Information (Form PG5A-2c), if 
it intends to engage any Subcontractor(s). 

29.2 Tenderers, if applying as a partner of an existing or intended JV 
shall submit documentary evidence to establish its eligibility as 
stated under ITT Clause 5 and, in particular, in addition to as 
stated under ITT Sub Clause 29.1, it shall: 

(a) provide for each JV partner, completed JV Partner 
Information (Form PG5A-2b); 

(b) provide the JV agreement or Letter of Intent along with 
the proposed agreement of the intended JV as stated 
under ITT Sub Clause 18.1 

29.3 The documentary evidence of the Tenderer’s qualifications to 
perform the contract if its Tender is accepted shall establish to 
the Purchaser’s satisfaction: 

(a) that the Tenderer meets each of the qualification 
criterion specified in Sub-Section C, Qualification Criteria 
of the ITT; 

(b) that, if required in the TDS, a Tenderer that does not 
manufacture or produce the Goods it offers to supply 
shall submit the Manufacturer’s Authorization Letter 
(Form PG5A-5) furnished in Section 5: Tender and 
Contract Forms, to demonstrate that it has been duly 
authorized by the manufacturer or producer of the 
Goods to supply the Goods to Bangladesh.; and 

(c) that, if required in the TDS, in case of a Tenderer not 
doing business within Bangladesh, the Tenderer is or will 
be (if awarded the contract) represented by an Agent in 
the country equipped and able to carry out the Supplier’s 
maintenance. 

30. Validity Period of 
Tender 

30.1 Tender validities shall be determined on the basis of the 
complexity of the Tender and the time needed for its 
examination, evaluation, approval of the Tender and issuance of 
the Notification of Award (NOA). 

30.2 Tenders shall remain valid for the period specified in the TDS 
after the date of Tender submission deadline prescribed by the 
Purchaser, as stated under ITT Clause 39. A Tender valid for a 
period shorter than that specified will be rejected by the 
Purchaser as non- responsive. 

31. Extension of Tender 
Validity and Tender 

31.1 In justified exceptional circumstances, prior to the expiration of 
the Tender validity period, the Purchaser following Rule 21 of 
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Security the Public Procurement Rules, 2008 may solicit, not later than 
ten (10) days before the expiry date of the Tender validity, 
compulsorily all the Tenderers’ consent to an extension of the 
period of validity of their Tenders. 

31.2 The request for extension of Tender validity period shall state 
the new date of the validity of the Tender. 

31.3 The request from the Purchaser and the responses from the 
Tenderers will be made in writing. 

31.4 Tenderers consenting in writing to the request made by the 
Purchaser under ITT Sub-Clause 30.1 shall also correspondingly 
extend the validity of its Tender Security for twenty-eight (28) 
days beyond the new date for the expiry of Tender validity. 

31.5 Tenderers consenting in writing to the request under ITT Sub-
Clause 31.1 shall not be required or permitted to modify its 
Tender in any circumstances. 

31.6 If the Tenderers are not consenting in writing to the request 
made by the Purchaser under ITT Sub-Clause 31.1, its Tender 
will not be considered for subsequent evaluation. 

32. Tender Security 32.1 The Tender Security and its amount shall be determined 
sufficient to discourage the submission of frivolous and 
irresponsible tenders pursuant to Rule 22 of the Public 
Procurement Rule2008 and shall be expressed as a rounded 
fixed amount and, shall not be stated as a precise percentage of 
the estimated total Contract value. 

32.2 The Tenderer shall furnish as part of its Technical offer 
(envelope-1) Tender, in favour of the Purchaser or as otherwise 
directed on account of the Tenderer, a ender security in original 
form (not copy) and in the amount as specified in TDS. 

32.3 If the Tender is a Joint Venture, the Tenderer shall furnish as 
part of its Tender, in favour of the Procuring Entity or as 
otherwise directed on account of the title of the existing or 
intended JVCA or any of the partners of that JVCA or in the 
names of all future partners as named in the Letter of Intent of 
the JVCA, a Tender Security in original form and in the amount 
as stated under ITT Sub Clause 32.1. 

33. Form of Tender 
security 

33.1 The Tender Security shall: 

(a) In case of NCT, at the Tenderer’s option, be either; 

(i) In the form of a Bank Draft, Pay order or 

(ii)  In the form of an irrevocable bank guarantee issued by 
any scheduled Bank of Bangladesh, in the format 
(Form PG5A-6) furnished in Section 5: Tender and 
Contract Forms. 

(b) In case of ICT, in the form of an irrevocable bank 
guarantee issued by an internationally reputable bank and 
shall require to be endorsed by its any correspondent 
bank located in Bangladesh, to make it enforceable, in the 
format (Form PG5A-6) furnished in Section 5: Tender 
and Contract Forms; 
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33.2 Tender security shall be payable promptly upon written 
demand by the Purchaser in the case of the conditions listed in 
ITT Clause 36 being invoked; and 

33.3 Tender security shall remain valid for at least twenty-eight (28) 
days beyond the expiry date of the Tender Validity in order to 
make a claim in due course against a Tenderer in the 
circumstances detailed under ITT Clause 36. 

34. Authenticity of 
Tender Security 

34.1 The authenticity of the Tender security submitted by a Tenderer 
shall be examined and verified by the Purchaser in writing from 
the Bank issuing the security, prior to finalization of the 
Evaluation Report pursuant to Rule, 24 of the Public 
Procurement Rule, 2008. 

34.2 If a Tender Security is found to be not authentic, the Tender 
which it covers shall not be considered for subsequent 
evaluation and in such case the Purchaser shall proceed to take 
punitive measures against that Tenderer as stated under ITT 
Sub-Clause 4.6, pursuant to   Rule 127 of the Public Procurement 
Rules, 2008 and in accordance with Section 64(5) of the Public 
Procurement Act, 2006. 

34.3 Tender not accompanied by a valid Tender Security as stated 
under Sub-Clause 29, 30 and 31, shall be considered as non-
responsive. 

35. Return of Tender 
Security 

35.1 No Tender security shall be returned by the Tender Opening 
Committee (TOC) during and after the opening of the Tenders 
pursuant to Rule 26 of the Public Procurement Rules 2008. 

35.2 No Tender security shall be returned to the Tenderers before 
contract signing, except to those who are found non-responsive. 

35.3 Tender securities of the non-responsive Tenders shall be 
returned immediately after the Evaluation Report has been 
approved by the Purchaser. 

35.4 Tender securities of the responsive Tenderers shall be returned 
only after the lowest evaluated responsive Tenderer has 
submitted the performance security and signed the contract, 
that being even before the expiration of the validity period 
specified in Clause 30. 

35.5 Tender Securities of the Tenderers not consenting within the 
specified date in writing to the request made by the Purchaser 
under ITT Sub-Clause 31.1 in regard to extension of its Tender 
validity shall be discharged or returned forthwith. 

36. Forfeiture of 
Tender Security. 

36.1 The Tender security pursuant to Rule 25 of the Public 
Procurement Rules,2008 may be forfeited if a Tenderer: 

(a) withdraws its Tender after opening of Tenders but 
within the validity of the Tender as stated under ITT 
Clauses 30, and 31, pursuant to Rule 19 of the Public 
Procurement Rules 2008; or 

(b) refuses to accept a Notification of Award as stated 
under ITT Sub-Clause 65.3, pursuant to Rule 102 of the 
Public Procurement Rules 2008; or 

(c) fails to furnish performance security as stated under 
ITT Sub-Clause 66.2, pursuant to Rule 102 of the Public 
Procurement Rules 2008; or 

(d) refuses to sign the Contract as stated under ITT Sub-
Clause 70.2 pursuant to Rule 102 of the Public 
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Procurement Rules 2008; or 
(e) does not accept the correction of the Tender price 

following the correction of arithmetic errors as stated 
under ITT Clause 55, pursuant to Rule 98(11) of the 
Public Procurement Rules 2008. 

37. Format and Signing 
of Tender 

37.1 Tenderers shall prepare one (1) original of the documents 
comprising the Technical Offer as described in ITT Clause 24.2 
and clearly mark it “ORIGINAL OF TECHNICAL OFFER” In 
addition, the Tenderers shall prepare the number of copies of 
the Technical Offer, as specified in the TDS and clearly mark 
each of them “COPY OF THE TECHNICAL OFFER.”  In the event 
of any discrepancy between the original and the copies, the 
ORIGINAL shall prevail. 

37.2 Tenderers shall prepare one (1) original of the documents 
comprising the Financial Offer as described in ITT Clause 24.3 
and clearly mark it “ORIGINAL OF FINANCIAL OFFER” In 
addition, the Tenderers shall prepare the number of copies of 
the Financial Offer, as specified in the TDS and clearly mark each 
of them “COPY OF THE FINANCIAL OFFER” In the event of any 
discrepancy between the original and the copies, the ORIGINAL 
shall prevail. 

37.3 Alternatives, if permitted under ITT Clause 25, shall be clearly 
marked “Alternative”. 

37.4 The original and each copy of the Offer shall be typed or written 
in indelible ink and shall be signed by the Person duly 
authorized to sign on behalf of the Tenderer. This Tender 
specific authorization shall be attached to the Technical Offer 
Submission Letter (Form PW5A-1a) and Financial Offer 
Submission Letter (Form PW5A-1b). The name and position 
held by each Person(s) signing the authorization must be typed 
or printed below the signature. All pages of the original and of 
each copy of the Tender, except for un-amended printed 
literature, shall be numbered sequentially and signed by the 
person signing the Tender. 

37.5 Any interlineations, erasures, or overwriting will be valid only if 
they are signed or initialled by the Person (s) signing the Tender. 

E. Tender Submission 

38. Sealing, Marking 
and Submission of 
Tender 

38.1 Tenderers shall enclose the original of Technical Offer in one 
(1) envelope and all the copies of the Technical Offer, including 
the alternatives, if permitted under ITT Clause 25, in another 
envelope, duly marking the envelopes as “ORIGINAL OF 
TECHNICAL OFFER” “ALTERNATIVES” (if permitted), “COPY 
OF TECHNICAL OFFER”,”ALTERNATIVES” (if permitted)  
These sealed envelopes for the original and copies of the 
technical Tender shall then be enclosed and sealed in one single 
envelope and clearly mark it “Envelope-01: TECHNICAL 
OFFER”. 

38.2 The inner and outer envelopes of Technical Offer shall: 

(a) be addressed to the Procuring Entity at the address as 

stated under ITT Sub Clause 39.1; 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             20 
  

(b) bear the name of the Tender and the Tender Number as 

stated under ITT Sub Clause 1.1; 

(c) bear the name and address of the Tenderer; 

(d) bear a statement “DO NOT OPEN BEFORE ---------------------

-” the time and date for Tender opening as stated under 

ITT Sub Clause 45.2 

(e) bear any additional identification marks as specified in the 

TDS. 

38.3 Tenderers shall enclose the original of Financial Offer in one 
(1) envelope and all the copies of the Financial Offer in another 
envelope, duly marking the envelopes as “ORIGINAL OF 
FINANCIAL OFFER” & “COPY OF FINANCIAL OFFER”. These 
sealed envelopes for the original and copies of the Financial 
Tender shall then be enclosed and sealed in one single envelope 
and clearly mark it “ENVELOPE-02: FINANCIAL OFFER. 

38.4 The inner and outer envelopes of Financial Offer shall: 

(a) be addressed to the Procuring Entity at the address as 

stated under ITT Sub Clause 39.1; 

(b) bear the name of the Tender and the Tender Number as 

stated under ITT Sub Clause 1.1; 

(c) bear the name and address of the Tenderer; 

(d) bear a statement “DO NOT OPEN BEFORE THE 

TECHNICAL OFFER EVALUATION AND APPROVAL”. 

(e) bear any additional identification marks as specified in the 

TDS. 

38.5 The Envelope-01 as stated in ITT Clause 38.1 and Envelope-02 
as in ITT Clause 38.3 shall then be enclosed and sealed in one 
single outer envelope which shall contain the information as 
stated under ITT Clause 38.2 (a) to (e) & ITT Clause 38.4 (a) to 
(e) 

38.6 Tenderers are solely and entirely responsible for pre-disclosure 
of Tender information if the envelope(s) are not properly sealed 
and marked. 

38.7 Tenders shall be delivered by hand or by mail, including courier 
services at the address(s) as stated under ITT Sub Clause 39.1. 

38.8 The Procuring Entity will, on request, provide the Tenderer with 
acknowledgement of receipt showing the date and time when 
it’s Tender was received. 

39. Deadline for 
Submission of 
tenders 

39.1 Tenders shall be delivered to the Purchaser at the address 
specified in the TDS and no later than the date and time 
specified in the TDS. 

39.2 The Purchaser may, at its discretion on justifiably acceptable 
grounds duly recorded, extend the deadline for submission of 
Tender as stated under ITT Sub Clause 39.1, in which case all 
rights and obligations of the Purchaser and Tenderers 
previously subject to the deadline will thereafter be subject to 
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the new deadline as extended. 

39.3 If submission of Tenders is allowed in more than one location, 
the date and time, for submission of Tenders for both the 
primary and the secondary place(s), shall be the “same and not 
different” as specified in the TDS. 

39.4 The Procuring Entity shall ensure that the Tenders received at 
the secondary place(s) are hand-delivered at the primary place 
as stated under ITT Sub Clause 39.1, within THREE (3) HOURS 
after the deadline for submission of Tenders at the secondary 
place (s), in case of MULTIPLE DROPPING as stated under ITT 
Sub Clause 39.3, as specified in the TDS. 

40. Late tender 37.6 Any Tender received by the Purchaser after the deadline for 
submission of Tenders as stated under ITT Clause 39, shall be 
declared LATE, rejected, returned unopened to the Tenderer. 

41. Modification, 
Substitution or 
Withdrawal of 
Tenders 

41.1 Tenderers may modify, substitute or withdraw its Tender after 
it has been submitted by sending a written notice duly signed by 
the authorized signatory and properly sealed, and shall include a 
copy of the authorization; provided that such written notice 
including the affidavit is received by the Procuring Entity prior 
to the deadline for submission of Tenders as stated under ITT 
Clause 39 

42. Tender 
Modification 

42.1 Tenderers shall not be allowed to retrieve its original Tender, 
but shall be allowed to submit corresponding modification 
either to its original Technical Offer or Financial Offer or 
both, marked as “MODIFICATION FOR TECHNICAL OFFER 
(MTO)” or “MODIFICATION FOR FINANCIAL OFFER 
(MFO)” with two separate envelopes. The 
envelope/envelopes marked as MTO and/or MFO then be 
enclosed and sealed in one single outer envelope with a 
written notice duly as stated under ITT Sub Clause 41.1. The 
outer envelope shall contain the information as stated under 
ITT Sub Clause 38.2(a) to (d) and clearly marked as 
“MODIFICATION (M)”. 

43. Tender 
Substitution 

43.1 Tenderers shall not be allowed to retrieve its original Tender, 
but shall be allowed to submit another Technical Offer or 
Financial Offer or both, marked as “SUBSTITUTION FOR 
TECHNICAL OFFER (STO)” or “SUBSTITUTION FOR 
FINANCIAL OFFER (SFO)” with two separate envelopes. The 
envelope/envelopes marked as STO and/or SFO then be 
enclosed and sealed in one single outer envelope with a 
written notice duly as stated under ITT Sub Clause 41.1. The 
outer envelope shall contain the information as stated under 
ITT Sub Clause 38.2(a) to (d) and clearly marked as 
“SUBSTITUTION (S)”. 

44. Withdrawal of 
Tender 

44.1 The Tenderer shall be allowed to withdraw its Tender by a 
Letter of Withdrawal marked as “WITHDRAWAL” prior to the 
deadline for submission of Tenders as stated under ITT Clause 
39. 
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F. Tender Opening and Evaluation 

45. Tender Opening 45.1 Only the Technical Offer (Envelope-01) shall be opened 
immediately after the deadline for submission of Tenders at 
the primary place as specified in the TDS but not later than 
ONE HOUR, after expiry of the submission deadline at the 
same primary place unless otherwise stated under ITT Sub 
Clause 39.2. But within THREE HOURS after the dateline of 
submission of tender at primary place in case of multiple 
dropping. Tender opening shall not be delayed on the plea of 
absences of Tenderers or his or her representatives. Financial 
offer (Envelope-02) shall not open with Technical offer 
(Envelope-01) and shall be kept unopened at the Custody of 
the Head of the Procuring Entity or his Authorised Officer 
(AO). 

45.2 Persons not associated with the Tender may not be allowed to 
attend the public opening of Technical Offers. 

45.3 Tenderers’ representatives shall be duly authorised by the 
Tenderer. Tenderers or their authorised representatives will 
be allowed to attend and witness the opening of Technical 
Offers, and will sign a register evidencing their attendance. 
Technical Offers Opening shall not be delayed on the plea of 
absence of Tenderers or his or her representatives. 

45.4 The authenticity of withdrawal or substitution of, or   
modifications to original Tender, if any made by a Tenderer in 
specified manner, shall be examined and verified by the 
Tender Opening Committee (TOC) based on documents 
submitted as stated under ITT Sub Clause 41.1. Any envelope 
related to financial modification; substitute shall be recorded 
but not open with technical offer. 

45.5 Verify (M), (S), (W), (A), (O) by following step by steps 

(a) Step 1: envelopes marked “Withdrawal (W)” shall be 
opened and “Withdrawal” notice read aloud & recorded in 
the opening sheet. After verify the withdrawal letter is 
genuine, corresponding tender shall not be opened, but 
returned unopened to the Tenderer by Procuring Entity 
(PE) at a late time. No Tender withdrawal shall be 
permitted unless the corresponding withdrawal notice shall 
be as stated in 41.1& 44.1 and in such case the Tender shall 
be opened and recorded. 

(b) Step 2: the remaining Tenders will be sorted out and those 
marked “SUBSTITUTION (S)” or “MODIFICATION (M)” of 
Tender will be linked with their corresponding Original 
Tender. 

(c) Step 3: outer envelopes marked “SUBSTITUTION (S)” shall 
be opened. The inner envelopes containing the 
“Substitution of Technical Offer (STO)” and/or 
“Substitution of Financial Offer (SFO)” shall be exchanged 
for the corresponding envelopes being substituted, which 
are to be returned to the Tenderer unopened by the 
Procuring Entity at a later time immediately after opening 
of Technical Offers. Only the Substitution of Technical Offer, 
if any, shall be opened, read out, and recorded. Substitution 
of Financial Offer will remain unopened in accordance with 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             23 
  

ITT Sub Clause 45.1. No envelope shall be substituted 
unless the corresponding substitution notice contains a 
valid authorization to request the substitution and is read 
out and recorded at Technical Offer opening. 

(d) Step 4: outer envelopes marked “MODIFICATION (M)” 
shall be opened. No Technical Offer and/or Financial Offer 
shall be modified unless the corresponding modification 
notice contains a valid authorization to request the 
modification and is read out and recorded at the opening of 
Technical Offers. Only the Technical Offers, both Original as 
well as Modification, are to be opened, read out, and 
recorded at the opening. Financial Offers, both Original as 
well as Modification, will remain unopened in accordance 
with ITT Sub Clause 45.1 

(e) Step5: if so, specified in this Tender Document, the 
envelopes marked “Alternative of Technical Offer (ATO)” 
shall be opened and read aloud with the corresponding 
Technical Offer and recorded. 

45.6 Ensuring that only the correct (MTO), (STO), (ATO), (OTO) 
envelopes are opened, details of each Technical Offer will be 
dealt with as follows: 

(a) the Chairperson of the TOC will read aloud each 

Technical Offer and record in the Technical Offer Opening 

Sheet (TOOS): 

(i) the name and address of the Tenderer; 

(ii) state if it is a withdrawn, modified, substituted or 

original Technical Offer; 

(iii) any alternatives; 

(iv) record the rejection of the Tender which 

submitted Technical Offer and Financial Offer 

together in one envelope. 

(v) the presence or absence of any requisite Tender 

Security; and 

(vi) such other details as the Procuring Entity, at its 

discretion, may consider appropriate. 

(b) Only Technical Offer and alternatives read aloud at the 

Technical Offer Opening will be considered in evaluation. 

(c) all pages of the original version of the Technical Offer, 

except for un-amended printed literature, will be initialled 

by members of the TOC. Remember, no financial Offer 

shall be open with Technical Offer 

45.7 Upon completion of Technical Offer opening, all members of 
the TOC and the Tenderers or Tenderer’s duly authorised 
representatives attending the Technical Offer opening shall 
sign by name, address, designation, the TOS, copies of which 
shall be issued to the Head of the Procuring Entity or an 
officer authorised by him or her and also to the members of 
the TOC and any authorised Consultants and, to the Tenderers 
immediately. 

45.8 The omission of a Tenderer’s signature on the record shall not 
invalidate the contents and effect of the record under ITT Sub 
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Clause 45.7 
45.9 No Tender i.e., Technical or Financial Offer shall be rejected at 

the Tender opening stage except the LATE Tenders as stated 
in the ITT Clause 40. 

46. Evaluation of 
Tenders 

46.1 Technical Offers shall be examined and evaluated only on the 
basis of the criteria specified in the Tender Document. 

46.2 Tender Evaluation Committee (TEC) shall examine, evaluate 
and compare Tenders that are responsive to the requirements of 
Tender Documents in order to identify the successful Tenderer. 

47. Evaluation Process 47.1 TEC may consider a Tender Offer as responsive in the 
Evaluation, only if it is submitted in compliance with the 
mandatory requirements set out in the Tender Document.  The 
evaluation process should begin immediately after Technical 
Offer opening following Two steps: 

(a) Preliminary examination 

(b) Technical examination and responsiveness 

48. Preliminary 
Examination 

48.1 Compliance, adequacy and authenticity of the documentary 
evidences for meeting the qualification criterion specified in the 
corresponding section of the Tender document shall have to be 
preliminarily examined and verified. 

48.2 The TEC shall firstly examine the Tenders to confirm that all 
documentation requested in ITT Clause 24 has been provided. 
Examination of the compliance, adequacy and authenticity of the 
documentary evidence may follow the order below: 

(a) verification of the completeness of the eligibility 
declaration in the Tender Submission Letter (Form PG5A-
1), to determine the eligibility of the tenderer as stated 
under ITT Sub-Clause 24(h).  Any alterations to its 
format, filling in all blank spaces with the information 
requested, failing which the tender may lead to rejection 
of the Tender; 

(b) verification of that the Tenderer is enrolled in the 
relevant professional or trade organisations   as stated 
under ITT Clause 24(l); 

(c) verification of the eligibility in terms of legal capacity and 
fulfilment of taxation obligation by the tenderer in 
accordance as stated under ITT Sub-Clause 24(i) and 
24(k); 

(d) verification of eligibility that the tenderer is not insolvent, 
in receivership, bankrupt, not in the process of 
bankruptcy, not temporarily barred as stated under ITT 
Sub-Clause 24(j); 

(e) verification of eligibility of Tenderer’s country of origin as 
stated under ITT Sub-Clause 24(b); 

(f) verification of the written authorization confirming the 
signatory of the Tenderer to commit the Tender has been 
attached with Tender Submission Letter (Form PG5A-1) 
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as stated under ITT Sub-Clause 24(g); in order to check 
the authenticity of Tender and Tenderer itself; 

(g) verification of the Tender Security as stated under ITT 
Sub-Clause 24(c); and 

48.3 The TEC shall confirm that the above documents and information 
have been provided in the Tender and the completeness of the 
documents and compliance of instructions given in corresponding 
ITT Clauses shall be verified, failing which the tender shall be 
considered rejection of that tender. 

49.  Technical 
Evaluation and 
Responsiveness 

49.1 Only those Tenders surviving preliminary examination need to be 
examined in this phase. 

49.2 Secondly, the TEC will examine the adequacy and authenticity of 
the documentary evidence which may follow the order below: 

(a) verification of the completeness of the country of origin 
declaration in the Price Schedule for Plant and Services 
(Form PG5A-3) as furnished in Section 5: Tender and 
Contract Forms to determine the eligibility of the Goods and 
Related Services as stated under ITT Sub Clause 24(m). 

(b) verification and examination of the documentary 
evidence and completed Technical Proposal (Form 
PG5A-4) as furnished in Section 5: Tender and Contract 
Forms to establish the conformity of the Goods and Related 
Services to the Tender Documents as stated under ITT Sub 
Clause 24(e) and 24(n). 

(c) verification and examination of the documentary 
evidence that the Tenderer’s qualifications conform to 
the Tender Documents and the Tenderer meets each of 
the qualification criterion specified in Sub-Section C, 
Qualification Criteria as stated under ITT Sub Clause 
24(o). 

(d) verification and examination of the documentary 
evidence that Tenderer has met all the requirements in 
regards under Section 6, Employer’s Requirements, 
without any material deviation or reservation. 

(e) verification and examination of the documentary 
evidence and completed Specification Submission Sheet 
(Form PG5A-4a) to determine the conformity of the 
Goods and related services . 

49.3 TEC may consider a Tender as responsive in the evaluation, only 
if comply with the mandatory requirements as stated under 
Clause 49.2. 

49.4 The TEC’s determination of a Tender’s responsiveness is to be 
based on the documentary evidence as requested in Clause 49.2 
without recourse to extrinsic evidence. 

49.5 Information contained in a Tender, that was not requested in the 
Tender Document shall not be considered in evaluation of the 
Tender. 

49.6 If a Tender is not responsive to the mandatory requirements set 
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out in the Tender Document it shall be rejected by the TEC and 
shall not subsequently be made responsive by the Tenderer by 
correction of the material deviation, reservation. 

49.7 A material deviation or reservation is one- 

(a) which affects in any substantial way the scope, quality, or 
performance of the Goods and Related Services and 
Tenderer’s qualifications mentioned in the Tender 
Document 

(b) which limits in any substantial way, inconsistent with the 
Tender Documents, the Purchaser’s rights or the 
Tenderer’s obligations under the Contract; or 

(c) whose rectification would anyway affect unfairly the 
competitive position of other Tenderers presenting 
responsive Tenders. 

49.8 During the evaluation of Tender, the following definitions apply: 

(a) Deviation” is a departure from the requirements 
specified in the Tender Document; 

(d) “Reservation” is the setting of limiting conditions or 
withholding from complete acceptance of the requirements 
specified in the Tender Document; 

49.9 A TEC may regard a Tender as responsive, even if it contains-
minor or insignificant deviations, which do not meaningfully 
alter or depart from the technical specifications, characteristics 
and commercial terms and conditions or other requirements set 
out in the Tender Document; errors or oversights, which if 
corrected, would not alter the key aspects of the Tender. 

50. Clarification on 
Technical Offer 

50.1 TEC may ask Tenderers for clarification of their Technical Offers 
in order to facilitate the examination and evaluation of Technical 
Offers. The request for clarification by the TEC and the response 
from the Tenderer shall be in writing, and Technical Offers 
clarifications which may lead to a change in the substance of the 
Technical Offers or in any of the key elements of the Technical 
Offers as stated under ITT Sub Clause 49.2, will neither be 
sought nor be permitted. 

50.2 Any request for clarifications by the TEC shall not be directed 
towards making an apparently non-responsive Tender 
responsive and reciprocally the response from the concerned 
Tenderer shall not be articulated towards any addition, 
alteration or modification to its Technical Offer. 

50.3 If a Tenderer does not provide clarifications of its Technical 
Offer by the date and time, its Tender shall not be considered 
in the evaluation 

51. Restrictions on 
Disclosure of 
Information 

51.1 Following the opening of Technical Offers until issuance of 
Notification of Award no Tenderer shall, unless requested to 
provide clarification to its Tender or unless necessary for 
submission of a complaint, communicate with the concerned 
Procuring Entity 

51.2 Tenderers shall not seek to influence in anyway, the 
examination and evaluation of the Tenders 
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51.3 Any effort by a Tenderer to influence the Procuring Entity in 
its decision concerning the evaluation of Tenders, Contract 
awards may result in the non-responsiveness of its Tender as 
well as further action in accordance with Section 64 (5) of the 
Public Procurement Act, 2006. 

51.4 All clarification requests shall remind Tenderers of the need 
for confidentiality and that any breach of confidentiality on 
the part of the Tenderer may result in their Tender being non-
responsive. 

52.  Approval of 
Technical Offer 

52.1 TEC shall prepare the Technical Offer Evaluation Report and 
shall directly submit the Evaluation Report to the Head of the 
Procuring Entity (HOPE) or Authorized Officer for 
approval. 

53.  Financial Offer 
Opening 

53.1 After receiving approval of the Technical Offer Evaluation 
Report, Financial Offer (Envelope-2) of only the Responsive 
Tenderers who have been determined as qualified to the 
requirements of the Technical Offer, shall be opened publicly, 
The Date, time and place of Financial Offer Opening shall be 
communicated to the Responsive Tenderers in writing by 
issuing a Financial Offer Opening notice not less than SEVEN 
DAYS before the opening.  
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53.2 Ensuring that only the correct MFO, SFO, OFO envelopes of 
the Responsive Tenderers shall be opened, in the presence of 
the Responsive Tenderer’s representatives who choose to 
attend, on the date, time and at the place as notified by the 
Procuring Entity in accordance with ITT Clause 53.1. Details 
of each Financial Offer will be dealt with as follows: 

(a) the Chairperson of the Tender Evaluation 

Committee will read aloud each Financial Offer and record 

in the Financial Offer Opening Sheet (FOOS): 

(i) the name and address of the Tenderer; 

(ii) state if it is a modified, substituted or original 

Financial Offer; 

(iii) the Tender Price; 

(iv) the number of initialled corrections; 

(v) any discounts; and 

(vi) any other details as the Procuring Entity, at its 

discretion, may consider appropriate 

(b) only the discounts and alternatives read aloud and 

recorded at the Financial Offer Opening will be considered 

in Financial Offer Evaluation. No Tenders shall be rejected at 

the opening of the Financial Offer. 

(c) all pages of the original version of the Financial 

Offer, except for un-amended printed literature, will be 

initialled by members of the Tender Evaluation Committee. 

(d) The Procuring Entity shall, in writing, notify the 

Non-responsive Tenderers who have not been determined 

as qualified to the requirements of the Technical Offer and 

shall return their Financial Offers (Envelope-02) unopened 

after signing of the contract.  

54. Clarification on 
Financial Offer 

54.1 TEC may ask Tenderers for clarification of their Financial 
Offers, about the breakdowns of unit rates, in order to facilitate 
the examination and evaluation of Financial Offers. The request 
for clarification by the TEC and the response from the 
Tenderer shall be in writing. 

54.2 Changes in the Tender price shall not be sought or permitted, 
except to confirm the correction of arithmetical errors 
discovered by the TEC in the evaluation of the Tenders, as 
stated under ITT Sub Clause 55.1. 

54.3 If a Tenderer does not provide clarifications of its Financial 
Offer by the date and time, its Tender shall not be considered 
in the evaluation. 

54.4 Requests for clarifications on Financial Offers shall be duly 
signed only by the TEC Chairperson. 

55. Correction of 
Arithmetical Errors 

55.1 The TEC shall correct any arithmetic errors that are discovered 
during the examination of Tenders, and shall promptly notify 
the concerned Tenderer(s) of any such correction(s) pursuant 
to Rule 98(11) of the Public Procurement Rule, 2008. 
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55.2 Provided that the Tender is responsive, TEC shall correct 
arithmetical errors on the following basis: 

(a) If there is a discrepancy between the unit price and the line 
item total that is obtained by multiplying the unit price by 
the quantity, the unit price shall prevail and the line item 
total shall be corrected, unless in the opinion of the TEC  
there is an obvious misplacement of the decimal point in 
the unit price, in which case the total price as quoted will 
govern and the unit price will be corrected; 

(b) If there is an error in a total corresponding to the addition 
or subtraction of subtotals, the sub-totals shall prevail and 
the total shall be corrected. 

55.3 Any Tenderer that does not accept the correction of the Tender 
amount following correction of arithmetic errors as 
determined by the application of ITT Sub-Clause 55.2 shall be 
considered as non-responsive. 

56. Conversion to 
Single Currency 

56.1 For evaluation and comparison purpose, TEC shall convert all 
Tender prices expressed in the amounts in various currencies 
into an amount in Bangladeshi Taka currency, using the 
selling exchange rates established by the Bangladesh Bank, 
on the date of Tender opening. 

57. Financial 
Evaluation 

57.1 Thirdly the TEC, pursuant to Rule 98 of the Public Procurement 
Rules, 2008 shall evaluate each Tender that has been 
determined, up to this stage of the evaluation, to be responsive 
to the mandatory requirements in the Tender Document. 

57.2 To evaluate a Tender in this stage, the Purchaser shall consider 
the following 

(a) Verification and examination of the Price Schedule for 
Plant and Services (Form PG5-3) as furnished by the 
Tenderer and checking the compliance with the 
instructions provided under ITT Clause   26; 

(b) Evaluation will be done for Items or lot by lot as stated 
under ITT Clause 26 and the Total Tender Price as 
quoted in accordance with Clause 26; 

(c) Adjustment for correction of arithmetical errors as 
stated under ITT Sub-Clause 55.2; 

(d) Adjustment for price modification offered as stated 
under ITT Clause 41; 

(e) Adjustment due to discount as stated under ITT Sub-
Clauses 26.11 and 57.3; 

(f) Adjustment due to the application of economic factors 
of evaluation as stated under ITT Sub-Clause 57.5   if 
any; 

(g) Adjustment due to the assessment of the price of 
unpriced items as stated under ITT Clause 58 if any; 

57.3 If Tenders are invited for a single lot or for a number of lots as 
stated under ITT Sub-clauses 26.10, TEC shall evaluate only 
lots that have included at least the percentage of items per lot. 
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The TEC shall evaluate and compare the Tenders taking into 
account: 

(a) Lowest evaluated tender for each lot; 

(b) The price discount/reduction per lot; 

(c) Least cost combination for the Purchaser, considering 
discounts and the methodology for its application as stated 
under ITT Sub-clauses 26.10 and 26.11 offered by the 
Tenderer in its Tender. 

57.4 Only those spare parts and tools which are specified as a item in 
the List of Goods and Related Services in Section 6, Employer’s 
Requirement or adjustment as stated under ITT Sub-clause 
54.5, shall be taken into account in the Tender evaluation. 
Supplier-recommended spare parts for a specified operating 
requirement as stated under ITT Sub-clause 28.2(b) shall not 
be considered in Tender evaluation. 

57.5 The Purchaser’s evaluation of a tender may require the 
consideration of other factors, in addition to the Tender Price 
quoted as stated under ITT Clause 26.  The effect of the factors 
selected, if any, shall be expressed in monetary terms to 
facilitate comparison of tenders. The factors, methodologies 
and criteria to be used shall be as specified in TDS. The 
applicable economic factors, for the purposes of evaluation of 
Tenders shall be: 

(a) A
djustment for Deviations in the Delivery and Completion 
Schedule. 

(b) C
ost of major replacement components, mandatory spare 
parts, and service. 

57.6 Variations, deviations, and alternatives and other factors 
which are in excess of the requirements of the Tender 
Document or otherwise result in unsolicited benefits for the 
Purchaser will not be taken into account in Tender evaluation. 

58. Price Comparison 58.1 The TEC shall compare all responsive Tenders to determine the 
lowest-evaluated Tender, as stated in ITT 57.2. 

58.2 In the extremely unlikely event that there is a tie for the lowest 
evaluated price, the Tenderer with the superior past 
performance with the Purchaser shall be selected, whereby 
factors such as delivery period, quality of Goods delivered, 
complaints history and performance indicators could be taken 
into consideration. 

58.3 In the event that there is a tie for the lowest price and none of the 
Tenderers has the record of past performance with the 
Purchaser, then the Tenderer shall be selected, subject to firm 
confirmation through the Post-qualification process described in 
ITT Clause 61, after consideration as to whether the quality of 
Goods that is considered more advantageous by the end-users. 
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58.4 The successful Tenderer as stated under ITT Sub Clauses 58.1, 
60.2 and 60.3 shall not be selected through lottery under any 
circumstances. 

59. Post-qualification 59.1 After determining the lowest-evaluated responsive tender as 
sated under ITT Sub-Clause 58.1, the Purchaser’s TEC pursuant 
to Rule 100 of the Public Procurement Rules, 2008, shall carry 
out the Post-Qualification of the Tenderer, using only the 
requirements specified in Sub-Section C, Qualification Criteria. 

59.2 The TEC shall contact the references given by Tenderers about 
their previous Supply experiences to verify, if necessary, 
statements made by them in their Tender and to obtain the most 
up-to-date information concerning the Tenderers. 

59.3 The TEC may visit the premises of the Tenderer as a part of the 
post-qualification process, if practical and appropriate, to verify 
information contained in its Tender. 

59.4 The TEC shall determine to its satisfaction whether the Tenderer 
that is selected as having submitted the lowest evaluated 
responsive Tender is qualified to perform the Contract 
satisfactorily. 

59.5 The objective of any visit under ITT Sub-Clause 59.3 shall be 
limited to a general and visual inspection of the Tenderer’s 
facilities and its plant and equipment, and there shall be no 
discussion concerning the Tender or its evaluation with the 
Tenderer during such visit(s). 

59.6 In the event that the Tenderer with lowest evaluated cost fails the 
post-qualification, the TEC  shall make a similar determination 
for the Tenderer offering the next lowest evaluated cost and so 
on from the remaining responsive Tenders, provided that, 

(a) such action shall only be taken if the evaluated costs of the 
Tenders under consideration are acceptable to the 
Purchaser; 

(b) when the point is reached whereby the evaluated costs of 
the remaining responsive Tenders are significantly higher 
than that of the official estimate, or the market price, the 
Purchaser may take action pursuant to Rule 33 of the PPR 
2008 and may proceed for re-Tendering, using a revised 
Tender Document designed to achieve a more successful 
result. 

60. Negotiation 60.1 No negotiations shall be held during the financial offer evaluation 
or award, with the lowest or any other Tenderer.  

60.2 The Procuring Entity through the TEC may, however, negotiate 
with the lowest evaluated Tenderer with the objective to reduce 
the Contract Price by reducing the scope of works or a 
reallocation of risks and responsibilities, only when it is found 
that the lowest evaluated Tender is significantly higher than the 
official estimated cost; the reasons for such higher price being 
duly investigated. 

60.3 If the Procuring Entity decides to negotiate for reducing the scope 
of the requirements under ITT Sub Clause 60.2, it will be required 
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to guarantee that the lowest Tenderer remains the lowest 
Tenderer even after the scope of work has been revised and shall 
further be ensured that the objective of the Procurement will not 
be seriously affected through this reduction. 

60.4 In the event that the Procuring Entity decides because of a high 
Tender price to reduce the scope of the requirements to meet the 
available budget, the Tenderer is not obliged to accept the award 
and shall not be penalised in any way for un-accepting the 
proposed award. 

61. Rejection of All 
Tenders 

61.1 The Purchaser may, in the circumstances as stated under ITT 
Sub-Clause 61.2 and pursuant to Rule 33 of the Public 
Procurement Rules 2008, reject all Tenders following 
recommendations from the Tender Evaluation Committee only 
after the approval of such recommendations by the Head of the 
Purchaser.rejected, if – 

61.2 All Tenders can be rejected, if - 

(a) the price of the lowest evaluated Tender exceeds the 
official estimate, provided the estimate is realistic; or 

(b) there is evidence of lack of effective competition; such as 
non-participation by a number of potential Tenderers; 
or 

(c) the Tenderers are unable to propose completion of the 
delivery within the stipulated time in its offer, though 
the stipulated time is reasonable and realistic; or 

(d) all Tenders are non-responsive; or 

(e) evidence of professional misconduct, affecting seriously 
the Procurement process, is established pursuant to 
Rule 127 of the Public Procurement Rules, 2008. 

61.3 Notwithstanding anything contained in ITT Sub-Clause 61.2 
Tenders may not be rejected if the lowest evaluated price is in 
conformity with the market price. 

61.4 A Purchaser may pursuant to Rule 35 of the Public 
Procurement Rules, 2008, on justifiable grounds, annul the 
Procurement proceedings prior to the deadline for the 
submission of Tenders. 

61.5 All Tenders received by the Purchaser shall be returned 
unopened to the Tenderers in the event Procurement 
proceedings are annulled under ITT Sub-Clause 61.4. 

62. Informing Reasons 
for Rejection 

62.1 Notice of the rejection, pursuant to Rule 35 of the Public 
Procurement Rules, 2008, will be given promptly within seven 
(7) days of decision taken by the Purchaser to all Tenderers and, 
the Purchaser will, upon receipt of a written request, 
communicate to any Tenderer the reason(s) for its rejection but 
is not required to justify those reason(s). 
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G. Contract Award 

63. Award Criteria 63.1 The Purchaser shall award the Contract to the Tenderer 
whose offer is responsive to the Tender Document and that 
has been determined to be the lowest evaluated Tender, 
provided further that the Tenderer is determined to be Post-
Qualified as stated under ITT Clause 59. 

63.2 A Tenderer shall not be required, as a condition for award of 
contract, to undertake obligations not stipulated in the 
Tender Document, to change its price, or otherwise to modify 
its Tender. 

64. Notification of 
Award 

 

 

 

64.1 Prior to the expiry of the Tender validity period and within 
seven (7) working days of receipt of the approval of the 
award by the Approving Authority, the Purchaser pursuant to 
Rule 102 of the Public procurement Rules, 2008, shall issue 
the Notification of Award (NOA) to the successful Tenderer. 

64.2 The Notification of Award, attaching the contract as per the 
sample (Form PG5A-7) to be signed, shall state: 

(a) the acceptance of the Tender by the Purchaser; 

(b) the price at which the contract is awarded; 

(c) the amount of the Performance Security and its format; 

(d) the date and time within which the Performance 
Security shall be submitted; and 

(e) the date and time within which the contract shall be 
signed. 

64.3 The Notification of Award shall be accepted in writing by the 
successful Tenderer within seven (7) working days from the 
date of issuance of NOA. 

64.4 Until a formal contract is signed, the Notification of Award 
shall constitute a Contract, which shall become binding upon 
the furnishing of a Performance Security and the signing of 
the Contract by both parties. 

64.5 The Notification of Award establishes a Contract between the 
Purchaser and the successful Tenderer and the existence of a 
Contract is confirmed through the signature of the Contract 
Document that includes all agreements between the 
Purchaser and the successful Tenderer. 

65. Performance Security 65.1 The Performance Security shall be determined sufficient to 
protect the performance of the Contract pursuant to Rule 27 of 
the Public Procurement Rules, 2008. 

65.2 Performance Security shall be furnished by the successful 
Tenderer in the amount specified in the TDS and denominated 
in the currencies in which the Contract Price is payable 
pursuant to Rule 102 (8) of the Public Procurement Rules, 2008. 

65.3 The proceeds of the Performance Security shall be payable to 
the Purchaser unconditionally upon first written demand as 
compensation for any loss resulting from the Supplier’s failure 
to complete its obligations under the Contract. 
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66. Form and Time Limit 
for furnishing of 
Performance security 

66.1 The Performance Security shall be in the form of  irrevocable 
Bank Guarantee in the format (Form PG5A-9) as stated under 
ITT Clause 65, shall be issued by an internationally reputable 
bank and it shall have correspondent bank located in 
Bangladesh, to make it enforceable pursuant to Rule 27(4) of the 
Public Procurement Rules, 2008.. 

66.2 Within twenty-eight (28) days from issue of the Notification of 
Award, the successful Tenderer shall furnish the Performance 
Security for the due performance of the Contract in the amount 
specified under ITT Sub Clause 65.2. 

67. Validity of 
Performance Security 

67.1 The Performance Security shall be required to be valid until a 
date twenty-eight (28) days beyond the date of completion of 
the Supplier’s performance obligations under the Contract, 
including any warranty obligations. 

67.2 If under any circumstances date of completion of the 
Supplier’s performance obligations under the Contract, 
including any warranty obligations is to be extended, the 
Performance Security shall correspondingly be extended for 
the extended period. 

68. Authenticity of 
performance Security 

68.1 The Purchaser shall verify the authenticity of the Performance 
Security submitted by the successful Tenderer by sending a 
written request to the branch of the bank issuing irrevocable 
Bank Guarantee in specified format. 

68.2 If the Performance Security submitted under ITT Sub Clause 
65.2 is not found to be authentic, the Purchaser shall proceed to 
take measures against the Tenderer in accordance with Section 
64 of the Act and pursuant to Rule 127 of the Public 
Procurement Rules, 2008. 

69. Contract    Signing 69.1 At the same time as the Purchaser issues the Notification of 
Award, the Purchaser shall send the draft Contract Agreement 
and all documents forming the Contract pursuant to Rule 102 of 
the Public Procurement Rule, 2008, to the successful Tenderer. 

69.2 Within twenty-eight (28) days of the issuance of Notification of 
Award, the successful Tenderer and the Purchaser shall sign the 
contract provided that the Performance Security submitted by 
the Tenderer is found to be genuine. 

69.3 If the successful Tenderer fails to provide the required 
Performance Security, as stated under ITT Clause 65 or to sign 
the Contract , as stated under ITT Sub-Clause 69.2, Purchaser 
shall proceed to award the Contract to the next lowest evaluated 
Tenderer, and so on, by order of ranking pursuant to Rule 102 of 
the Public Procurement Rules,2008. 

 

70. Publication of 
Notification of Award 
of Contract 

70.1 Notification of Awards for Contracts of Taka 10 (ten) million and 
above  shall be notified by the Purchaser to the Central 
Procurement Technical Unit within 7(seven) days of issuance of 
the NOA for publication in their website, and that notice shall be 
kept posted for not less than a month pursuant to Rule 37 of the 
Public Procurement Rules, 2008. 
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70.2 Notification of Award for Contracts below Taka 10(ten) million, 
shall be published by the Purchaser on its Notice Board and 
where applicable on the website of the Purchaser and that 
notice shall be kept posted for not less than a month pursuant to 
Rule 37 of the Public Procurement Rules, 2008. 

71. Debriefing of 
Tenderers 

72.1 Debriefing of Tenderers by Purchaser shall outline the 
relative status and weakness only of his or her Tender 
requesting to be informed of the grounds for not accepting 
the Tender submitted by him or her pursuant to Rule 37 of 
the Public Procurement Rule, 2008, without disclosing 
information about any other Tenderer. 

72.2 In the case of debriefing confidentiality of the evaluation 
process shall be maintained. 

72. Right to Complains 72.1 Any Tenderer has the right to complain if it has suffered or likely 
to suffer loss or damage due to a failure of a duty imposed on the 
Purchaser to fulfil its obligations in accordance with Section 29 of 
the Public Procurement Act 2006 and pursuant to Part 12 of 
Chapter Three of the Public Procurement Rules, 2008. 

72.2 Circumstances in which a formal complaint may be lodged in 
sequence by a potential Tenderer against a Purchaser pursuant 
to Rule 56 of the Public Procurement Rules, 2008, and the 
complaints, if any, be also processed pursuant to Rule 57 of the 
Public Procurement Rules 2008. 

72.3 The potential Tenderer shall submit his or her complaint in 
writing within seven (7) calendar days of becoming aware of the 
circumstances giving rise to the complaint. 

72.4 In the first instance, the potential Tenderer shall submit his or 
her complaint to the Purchaser who issued the Tender 
Document. 

72.5 The place and address for the first stage in the submission of 
complaints to the Administrative Authority is provided in the 
TDS. 

72.6 The Tenderer may appeal to a Review Panel only if the Tenderer 
has exhausted all his or her options of complaints to the 
administrative authority as stated under ITT Sub-Clause 72.2. 
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Section 2. Tender Data Sheet 

Instructions for completing the Tender Data Sheet are provided, as needed, in the notes in italics and 
under lined mentioned for the relevant ITT clauses. 

ITT 
Clause 

Amendments of, and Supplements to, Clauses in the Instruction to Tenderers 

A. General 

ITT 1.1 

 
The Procuring Entity/Employer/Purchaser is: West Zone Power Distribution Co. Ltd. 
(WZPDCL) 
 
Represented by: 
 
Project Director, Expansion and Up-gradation of Power Distribution System Project 
(EAUPDSP), WZPDCL 
Address:    Bidyut Bhaban Campus, Boyra Main Road, Khulna 
Telephone: 041-731789 Facsimile number: 041- 731786 
e-mail: eaupdsp@gmail.com 
 
The Name and identification number of Tender are: 

Design, supply, installation, testing and commissioning of 33/11KV, 2x10/13.33 
MVA (Regular Type, AIS) 02 Nos substation for capacity development 
(Renovation: Hamdah, Jhenaidah and Madhukhali, Faridpur) on turnkey basis. 

Tender No.: ................................... 

ITT 1.2 The number, identification and name of lots comprising the Tender are: 

Single lot on Trunkey Basis. 

ITT 3.1 The source of public funds is Government of Bangladesh (GoB) 

ITT 3.3 The name of the Development Partner is Not Applicable 

ITT 5.1 Tenderers from the following countries are not eligible Israel a n d  c o u n t r i e s    
having   no d i p l o m a t i c    relation   with t h e  G o v e r n m e n t    of Bangladesh 

ITT 5.13 Tenderers shall have the following up to date valid License: Trade/Business License. 

ITT 6.1 Materials, Equipment and associated services from the following countries are not 
eligible: Israel and countries having no diplomatic relation with the Government of 
Bangladesh. Goods from a country which is not included in the specified countries 
mentioned in the respected GTP in Section 8: Guaranteed Technical Particulars is also 
not acceptable. 

ITT 7.5 
(New 
Clause) 

Added immediate after Clause No. 7.4 

Each Tenderer before submitting his Tender will carefully examine the tender 
requirements and visit the site(s) to determine the existing conditions, facilities and 
limitations. Tenderer shall have to make all necessary arrangement to carry out the 
Contract if awarded for the Supply & Installation of Plant & Equipment to completing 
the Scope of Work as described in Section 6: Employer’s Requirement. Any neglect to 
delay or failure on the part of the tenderer to obtain reliable information upon the 
foregoing or any matter effecting the work and completion period shall not relieve the 
successful tenderer of his responsibilities, risks or liabilities until final acceptance of 
the Supply & Installation of Plant & Equipment in case of award of the contract. 
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B. Tender Document 

ITT 8.2 The following are the offices of the Purchaser or authorised agents for the purpose of 
providing the Tender Document: 

1) Project Director, Expansion and Up-gradation of Power Distribution system 
Project (EAUPDSP), WZPDCL, Bidyut Bhaban Campus, Boyra Main Road, Khulna, 
Telephone: +88-041-731789 

2) Khulna Office of the Police Commissioner, KMP, Khulna, 
3) Office of the Divisional Commissioner, Khulna Division, Khulna, and 

4) Director, Directorate of Purchase, Address: WAPDA Building (9th Floor), 
Motijheel C/A, Dhaka-1000, Telephone: +880-2-9550532 

ITT 9.1 For clarification of Tender Document purposes only, the Procuring Entity’s address 
is: 

Attention:  Project Director, Expansion and Up-gradation of Power Distribution System 
Project (EAUPDSP), WZPDCL 

Address: Bidyut Bhaban Campus, Boyra Main Road, Khulna 
Telephone: +88-041-731789 
Fax No.: + 88-041-731786, e-mail: eaupdsp@gmail.com 

ITT 10.1 A Pre-Tender meeting shall be held at- Address, time & date as per tender notice 

C. Qualification Criteria 

ITT 13.1 The maximum 3 (Three) number of arbitrations against the Tenderer over a period of 
the last 5 (Five) year 

ITT 
14.1(a) 

The Tenderer shall have a minimum of 5 (Five) years of overall experience in the role of 
contractor, subcontractor, or management contractor. 

ITT 
14.1(b) 
 

The minimum specific experience as a Contractor or Subcontractor or Management 
Contractor in similar to the proposed plant and services in at least a number of 2(two) 
contract(s) of similar nature*, complexity and methods/construction technology 
successfully completed within the last 10 (ten) years, each with a value of at least BDT 
18 (Eighteen) Crore or equivalent USD 2.01 million. 

Note: 

1.  The Tenderer shall have to submit End User Certificate(s) in End User’s official pad; in 
favor of above-mentioned experience stating that the performance of the supplied 
plant and services are satisfactory at least one (01) year. 

2.  The End User Certificate(s) duly signed by the end user shall mention issue date of 
Certificate(s), the name & commissioning  date  of  the  plant  and  services  which  
were  designed,  supplied,  installed/constructed, tested  and commissioned by 
Tenderer (lead partner in case of JV), Name of supplied/installed equipment 
(including make & model) by the Tenderer and shall contain end-user’s full mailing 
address, e-mail address, website address, fax number and phone number for the 
convenience of authentication. In any case, WZPDCL reserve the right to verify 
genuineness of End User Certificate(s). 

3.  Certificate(s) those are not in Bangla/English must be notarized on translated English 
version. 

4. similar nature*means:  construction of 33/11KV or higher voltage level 
GIS/AIS/GIS+AIS Substation and having capacity regarding engineering, supply, 
erection, installation, testing and commissioning of at least 2X10/13.33 MVA or higher 
capacity substations on turnkey basis. 
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ITT 
15.1(a) 

 

The required average annual turnover shall be greater than BDT 31.08 (Thirty-one point 
zero eight) Crore or equivalent USD 3.67 million within the best three (3) years in the 
last five (5) years; years counting backward from the date of publication of IFT in the 
newspaper. 

[Note: Average Annual Turnover shall be calculated as total certified payments received 
for contracts in progress or completed] 

ITT 
15.1(b) 

The minimum amount of liquid assets or working capital or credit facilities of the 
Tenderer shall be BDT 10.36 (Ten point three six) Crore or equivalent USD 1.22 million. 

[for Tenders where the package contains more than one (1) lot, this qualification 
requirements shall be mentioned separately for each lot in the package] 

ITT 
16.1(a) 

A Project Manager, Engineer, and other key staff shall have the following qualifications 
and experience: 

 

No Position 
Total Works 
Experience 
(Years) 

Experience in 
similar works 
(Years) 

1 Project Manager 15 5 

2 Design Engineer 10 7 

3. Electrical Engineer 10 5 

4 AIS Expert 10 5 

5 Power Transformer Expert 10 5 

6 Protection/ control Engineer/SAS 10 5 

7 Civil Engineer 10 5 

8 Foreman 5 3 

9 Technician (AutoCAD) 5 2 

10 Technician (Electrical) 5 2 

 
The tenderer shall provide details of proposed personnel and CV of the employee except 
expertise shall be endorsed by the Tenderer in its letter head pad. 
 
*The Tenderer shall state clearly in its Tender to the effect that installation, 
testing and commissioning o f  AIS & Power Transformer s h a l l  be performed by 
experts of relevant manufacturer.  In this regard, the Tenderer shall provide CV of 
the expertise of the relevant manufacturer in addition to the CV of Tenderer's 
employee. 
[for Tenders where the package contains more than one (1) lot, this qualification 
requirement may be necessary for each lot in the package, subject to the nature of the 
control required over each package 
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ITT 17.1 The Tenderer shall own or have proven access to hire or lease of the major equipment, 
in full working order as follows: 

No 
Equipment Type and 
Characteristics 

Minimum Number Required 

1. Crane 10 tons 2 sets 

2. Transportation vehicles As required 

3. Relay Test set 6 sets 

4. Primary Current Injector 6 sets 

5. Secondary Current Injector 6 sets 

6. Earth Tester 5 sets 

7. Insulation Tester (5kV) 5 sets 

8. Live Line Voltage & Current 
Measuring Tools 

5 sets 

9. Others As required 

[for Tenders where the package contains more than one (1) lot, this qualification 
requirement may be necessary for each lot in the package, subject to the nature of 
the control required over each package] 

ITT 18.1 

 

The value of non-judicial stamp for execution of the Joint Venture Agreement shall be 
BDT 300 only. 

ITT 18.2 

 

Maximum number of partners in the JV shall be “not limited” 

The minimum qualification requirements of Leading Partner, other Partner(s) and 
requirements by summation of a JV shall be as follows: 

TDS Clauses 
References 

Requirements 
by summation 

Requirements for 
Leading Partner 

Requirements 
for other 
Partner(s) 

ITT-14.1(a) 
Summation not 
applicable 

Same as stated in TDS 
Same as for 
Leading Partner 

ITT-14.1(b) 100% At least one Contract Not applicable 

ITT-15.1(a) 100% 40% 25% 

ITT-15.1 (b) 100% 40% 25% 

ITT-16.1(a) 100% Not applicable Not applicable 

ITT-17.1 100% Not applicable Not applicable 

[Percent share of business of the JVCA partners shall not be taken into account in 
determining the qualification of a JVCA] 

D. Tender Preparation 

ITT 19.2 The maximum of 15% of the Contract Value of Goods allowed to be subcontracted 

ITT 19.4 The Nominated Subcontractor(s) named shall execute the following specific 
components of the proposed Works: None 
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ITT 20.1 Tenders are being invited for single lot 

ITT 24.2 
(r) 

The Tenderer shall submit with its technical offer the following additional documents: 

1. Sealed & signed original  Tender Document (which was issued by WZPDCL) by 
a person duly authorized to sign on behalf of the tender. Copy of issued tender 
document will not be acceptable. 

2. Registration /Certificate o f  Inc orpo rat i o n  /Trade license in its country  of 
origin / relevant documents as documentary evidence to satisfy experience 
criteria as stated in ITT 14.1(a). 

3. End User certificate as documentary evidence to satisfy experience criteria as 
stated in ITT 14.1(b). 

4. Audited F i n a n c i a l  R e p o r t s  o r  Cash flow statements  a s  documentary 
e v i d e n c e  t o  satisfy t o t a l  c e r t i f i e d    payments   received   for c o n t r a c t s    
in p r o g r e s s /completed to calculate required Average Annual Turnover as 
stated in ITT 15.1(a). 

5. Letter of Commitment (Form PG5A-6a) for credit line(s) substantiated by any 
schedule Bank as documentary evidence to satisfy financial criteria as stated in 
ITT 15.1(b). 

6. Personal Information form shall be endorsed by the Tenderer on his official 
pad as documentary evidence to satisfy the criteria as stated in ITT 16.1(a). 

7. Equipment Information form shall be endorsed by Tenderer on his official pad as 
documentary evidence to satisfy the criteria as stated in ITT 16.1(b). 

8. Warranty Certificate (Form PG5A-12) from Tenderer as per GCC 42. 

9. Bill of Quantities (BoQ) as per Section: 6 Employer’s Requirements. 

10. Guaranteed Technical Pa rt i culars  (GTP) in Section 8 shall be properly filled up 
in manufacturer’s official pad with submission of related supporting documents 
& signed by the Manufacturer & Tenderer. 

11. At l e a s t  0 2  (two) n o s   Manufacturer’s   Satisfactory  Performance   Certificates   
from Electricity Utility as End User depicting that the offered type similar or higher 
capacity rating of Power Transformer, 33 KV outdoor VCB, 33 KV PCM, 11 KV VCB 
with PCM, Substation Automation System,  Battery, Battery Charger, 33 KV & 11 KV 
XLPE Cable, 33KV  & 11KV  LA, Isolator, CT  &  PT  of  same  voltage  class  has  
been  supplied  within  last 10(ten) years i.e. years counting  backward from the 
date of publication  of IFT in the newspaper  and  has  been  in satisfactorily  
service  for  at  least  02(two)  years.  The Satisfactory Perf or m anc e  
C e r t i f i c a t e  (SPC) shall be in End User’s official pad and shall contain end-
user’s full mailing address, e-mail address, website address and fax / telephone 
number for the convenience of authentication. 

Note: Electricity Utility means an organization/company that engages in 
electricity generation/ transmission / distribution of electricity for sale in a 
regulated market. 
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For 33KV Outdoor Breaker with PCM & 11KV Switchgear (VCB with PCM 
Panel): 
 
12. Manufacturer's    authorization    for    Protective    Relays    from    ABB    

(Switzerland/ Sweden/Finland)    or   Siemens   (Germany)   or   Schneider   Electric   
(UK/France)   or ALSTOM (UK/France) or GE (UK/France/Canada) & Energy 
Meters from Siemens (Germany/Switzerland)  or  AEG  (Germany)  or  ABB  
(Switzerland/Finland)  or    Itron (USA) or Elster (USA/Romania/Greece)  or 
Landis+ Gyr ( Switzerland/Greece)  or Toshiba (Japan) or Honeywell (USA) in 
prescribed Form (PG5A-5). 
 

13. IEC 61850 Test Certificates for all Protective Relays. 
 

14. Type Test Certificates & Reports: 
 

For 33KV Outdoor VCB: 
Type Test Certificates & Reports for offered type similar or higher Ampere rating 
Outdoor Vacuum Circuit Breaker for same voltage class from any short-circuit 
testing liaison (STL) Member [http://www.stl-liaison.org/ web/ 03_Members.php] 
Testing Organization or Laboratory as per relevant IEC standard. The type test 
report along with results shall include at least the following tests: 
a) Dielectric Tests. 
b) Temperature Rise tests. 
c) Measurement of Resistance of the main circuit. 
d) Short-time withstand current and peak withstand current tests. 
e) Mechanical operation tests at ambient temperature. 
f) Internal arc fault tests. 
g) Out-of-phase making & breaking tests. 
h) Short circuit current making and breaking tests. 
i) IP55 tests. 

 
For 11KV Switchgear (VCB with PCM Panel ): 
Type Test Certificates & Reports for offered type similar or higher Ampere rating 
Switchgear for same voltage class from any short-circuit testing liaison (STL) 
Member [http://www.stlliaison.org/web/03_Members.php] Testing Organization 
or Laboratory as per relevant IEC standard. The type test report along with results 
shall include at least the following tests: 
a) Dielectric Tests 
b) Temperature Rise Tests. 
c) Measurement of resistance of the main circuit. 
d) Internal Arc fault tests. 
e) Short-circuit performance tests (including short time and peak withstand 

current tests, verification of making & breaking capacities tests). 
f) Mechanical operation tests at ambient temperature. 

 

 
For Power Transformers: 

15. Manufacturer's authorization for (On Load tap Changer) OLTC from MR, 

Germany/ ABB, Sweden in prescribed Form (PG5A-5). 

16. Cross-sectional Drawings showing the i n t e r n a l  arrangements of core and 

windings of the offered type Transformer. 

17. Type Test Certificates, Reports & Special Tests for offered type similar or 

higher MVA rating power transformer for same voltage class from any short-

circuit testing liaison (STL) Member [http://www.stl-

liaison.org/web/03_Members.php] Testing Organization or Laboratory as per 

http://www.stl-liaison.org/web/03_Members.php
http://www.stl-liaison.org/web/03_Members.php
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relevant IEC standard. The type test report shall include at least the following 

tests along with results: 

a) Temperature Rise Test 

b) Lightning Impulse Test 

c) Short circuit withstands test report of HV-LV 

 

18. Loss calculation, short circuit calculation and temperature rise calculation. 
Tenderer’s quoted No load Loss and Full load loss shall be supported by loss 
calculation. Moreover, Tenderer shall submit the characteristic curve (flux vs 
Loss/Kg) of core materials. 

 

For 33/0.415KV Station Auxiliary Transformer: 

19. Type Test reports for offered type similar or higher KVA rating Station 
Auxiliary transformer for same voltage class from an internationally reputed 
independent testing laboratory as per relevant IEC standard. The type test 
report shall include at least the following tests along with results: 

a) Temperature Rise Test 

b) Lightning Impulse Test 
For 33KV Isolator (With & Without Earth blade): 

20. Type Test Certificates & Reports for offered type similar of higher ampere rating 
Isolator for same voltage class from any independent testing laboratory as per 
relevant IEC standard. 

a) Lightning impulse voltage withstand dry test 

b) Power frequency voltage withstand dry test 

c) Short-time withstand current test 

For 33KV & 11KV Outdoor CT /PT: 

21. Type Test Certificates & Reports for offered type similar or higher Ampere 
rating Current Transformer / Potential Transformer for same voltage class from 
any independent testing laboratory as per relevant IEC standard. The type test 
report along with results shall include at least the following tests: 

a) Short time current / Voltage tests. 
b) Lightning Impulse withstand tests. 
c) Temperature Rise tests. 
d) Measurement of errors tests. 
e) Wet tests. 

 
For 110V DC Substation Battery & 110V DC Battery Charger 

22. Type Test Certificates & Reports for offered type similar of higher ampere 
rating Substation Battery & 110V DC Battery Charger from any independent 
testing laboratory as per relevant IEC standard. 

For 33KV Surge Arrester (LA): 
23. Type Test Certificates & Reports for offered type similar or higher Ampere 

rating Surge Arrester (LA) for same voltage class from any short-circuit 

testing liaison (STL) Member [http://www.stl-liaison.org/web 

/03_Members.php] Testing Organization or Laboratory as per relevant IEC 

standard. The type test report along with results shall include at least the 

following tests: 

a. Insulation Withstand tests on the Arrester housing; 

b. Long Duration Current Impulse withstand test; 

http://www.stl-liaison.org/web
http://www.stl-liaison.org/web
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c. Power Frequency voltage tests; 

d. Operating Duty tests. 

e. Internal Partial Discharge tests. 

f. Residual Voltage tests. 

g. Pollution housing tests. 

 
For 33KV & 11 KV XLPE Cable: 

24. Type Test Certificates & Reports for XLPE insulated Copper cable of similar or 
higher size of similar or higher voltage class from any short-circuit testing 
liaison (STL) Member [http://www.stl liaison.org/web/03_Members.php] 
Testing Organization or Laboratory or China National Center for quality 
Supervision and test of electrical wire and cable as per relevant IEC standard. 

The type test report along with results shall include at least the following tests: 

a. Bending test, followed by a partial discharge test. 

b. Tan Delta measurement. 

c. Heating cycle test, followed by a partial discharge test. 

d. Impulse test, followed by a voltage test. 

e. Voltage test for 4 hours. 

f. Short Circuit Capability Test 

25. Short circuit earth fault current with details Calculation for metal sheath. 

26. Detail cross sectional drawing of the offered type cable showing dimension & 
identification name. 

For Substation Automation System (SAS): 

27. The following documentation shall be provided for the system during the course 
of the project and they shall be consistent, CAD supported, and of similar 
look/feel: 

a) Block Diagram 
b) Circuit Diagram 
c) Test Specification for Factory Acceptance Test (FAT) 
d) Logic Diagram 

e) Third Party cyber security certification. 

33KV DOFC: 

28. Type Certificates & Reports for offered type similar or higher Ampere rating 
DOFC for same voltage class from any independent testing laboratory as per 
relevant IEC standard. The type test report along with results shall include at 
least the following tests 

a) Impulse Voltage withstand tests. 
b) Power Frequency voltage withstand tests. 
c) Temperature Rise tests. 
d) Time/ Current Characteristics 

 
Note:  If required, Purchaser will authenticate Type Test Certificates & Reports from 
the Certificates & Reports issuing laboratory and if any applicable charge /cost impose 
by issuing laboratory for said authentication shall be borne by Tenderer. The 
certificates and Reports shall contain laboratory’s full mailing address, e-mail address, 
website address and fax/telephone number for the convenience of authentication. If 
these information are not mentioned in the Certificates & Reports, all this information 
should be mentioned in the Letterhead pad of the manufacturer   duly seal & signed by 
the manufacturer representative. 
 
 
 

http://www.stl-liaison.org/web/03_Members.php
http://www.stl-liaison.org/web/03_Members.php
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Others: 
 

29.The Tenderer shall mention maximum days  required to complete the supply 

of equipment/ materials (at site) and maximum days required for the completion 

of actual design, erection, installation, tes ti ng , commissioning &  Civil work 

in bar chart form within the completion t i m e . 

30. All Tender Form as thereof. 
31. Site visit Report. 

24.3(c) The Tenderer shall submit with its financial offer the following additional documents: 
None 

ITT 25.1 Alternatives shall be not permitted. 

[Note: “If the contractor fails to deliver any of the contracted goods due to the closure of 
the manufacturing company or the closure of the manufacturer production or force 
majeure or any other legalization. The contractor may then offer the goods (alternative) 
of any other manufacturing company within the contract price as per the technical 
specification of the tender document provided that the designs, drawing, design 
calculations and technical specification of such goods (alternative) have to be approved 
by the competent authority of the Employer”.] 

ITT 26.1 Tenderers shall quote for the entire Plant and Installation Services on a single 
responsibility basis. 

26.5(a) Price of Plant and Mandatory Spare parts shall be quoted on CIP. 

Port of Landing: Any port of Chittagong/Dhaka/Khulna (Mongla)/Benapole 

Place of Destination: Project site or Project Store, K h u l n a  or WZPDCL ’s store near 
to the substation sites or any store/place as directed by Consignee. 

26.5(d) local transportation to named place of final destination is: Project site 

ITT 26.7 The prices quoted by the Tenderer shall be fixed for the duration of the Contract. 

ITT 27.4 Name of the foreign currency: USD or GBP or EUR or JPY 

ITT 28.1 
(b) 

Spare parts are: Required 

Period of time the Equipment are expected to be functioning (for the purpose of spare 
parts): 20 (twenty) years from issuing date of FAC. 

[Note: Such spare parts as the Purchaser may elect to purchase from the supplier, 
provided that this election shall not relieve the supplier of any warranty obligations under 
the contract; Such spare parts that the Purchaser may be able to purchase from other 
supplier/manufacturers but are compatible with the goods procured] 
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ITT 29.3 
(b) 

Manufacturer’s authorization is: “required” 

A Manufacturer’s Authorization Letter is required for all the items listed in Price 
Schedule and Guaranteed Technical Particulars (GTP), Section 8. 

[Note: Authorization Letter from Manufacturer’s Sales office (if located outside the 
manufacturing country) and Dealer/ Trading house will not be accepted if not 
supported by Manufacturer’s letter. In this regard, S c a n n i n g  Paper, E-mail copy, 
Faxed copy & Sealed signature will not be accepted. Manufacturer’s signature in 
Authorization letter shall be handwritten by Pen i.e., signature through stamping /seal 
is not accepted. The Authorization letter shall mention E-mail address, Telephone/Fax, 
designation with detail address of the manufacturer representative duly signed in the 
manufacturer official pad.] 

ITT 30.2 The Tender validity period shall be 150 days. 

ITT 32.2 The amount of the Tender Security shall be in BDT as per Tender Notice or equivalent 
USD in favour of project Director, EAUPDSP, WZPDCL, Khulna. 

ITT 37.1 
In addition to the original of the Tender, 01 (One) hardcopy (copy-1) and 02 (Two) 
electronic copy (Copy-2, Copy-3) shall be submitted. 

In case of discrepancies, the information provided in the "Original" hard copy of the 
tender shall prevail. 
• The electronic copy of the technical proposal shall be included in the envelope with 
the original technical proposal. Data storage medium for electronic submission will be 
CD or USB memory. 
• The electronic copy of the Financial Proposal (Price schedules in editable format (MS 
Excel)) shall be included in the envelope with the original Financial proposal. Data 
storage medium for electronic submission will be USB memory. 

E.  Submission of Tender 

ITT 38.2 
(e) 

The inner and outer envelopes shall  bear the following additional identification 
marks:  [insert the name and/or number that must appear on the Technical offer envelope to identify this 
specific Tendering process] 
 
1. Date of Submission 
2. Seal & Signature of the Tenderer 

Book Binding and Page Number is required for original and copies.  Any 
Technical offer associated with Financial offer in the same envelopes will be reject. 

ITT 38.4 
(e) 

The inner and outer envelopes shall  bear the following additional identification 
marks:  [insert the name and/or number that must appear on the Financial offer envelope to identify this 
specific Tendering process] 
 
1. Date of Submission 

2. Seal & Signature of the Tenderer. 

Book Binding and Page Number is required for original and copies.  Any 
Technical offer associated with Financial offer in the same envelopes will be reject. 

ITT 39.1 For Tender submission purposes, the Purchaser’s address is: 

Attention:  Project Director, Expansion and Up-gradation of Power Distribution System 
Project (EAUPDSP), WZPDCL, Khulna. 

Telephone: +88-041-731783 

Fax No. : + 88-041-731786 

e-mail : eaupdsp@gmail.com 

The deadline for the submission of Tenders is: Time & Date: As specified in tender 

mailto:eaupdsp@gmail.com
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notice or subsequent amendment for tender submission (if any). 

ITT 39.3 For Tender submission purposes only, the Procuring Entity’s address is: 

Multiple dropping is not applicable. 

Address (PRIMARY PLACE): 

Attention:  Project Director, Expansion and Up-gradation of Power Distribution System 
Project (EUPDSP), WZPDCL, Khulna. 

Address: The Office of the Director, Directorate of Purchase, BPDB, WAPDA Building 
(9th floor), Motijheel C/A, Dhaka-1000 

Telephone: +88-041-731783 

Fax No. : + 88-041-731786 

e-mail : eaupdsp@gmail.com 

Address (Secondary Place): Not Applicable 

 

The deadline for the submission of Tenders is: Time & Date: As specified in tender 
notice or subsequent amendment for tender submission (if any). 

ITT 39.4 The deadline for hand-delivering of the Tenders at the PRIMARY PLACE is: as 
specified i n  tender n o t i c e  o r  amendment of submission time (if any). 

F. Opening and Evaluation of Tenders 

ITT 45.1 The Technical offer opening shall take place at (always the PRIMARY PLACE): 

Address: The Office of the Director, Directorate of Purchase, BPDB, WAPDA Building 
(9th floor), Motijheel C/A, Dhaka-1000 

Time & Date: On Time & Date: As specified in tender notice or subsequent 
amendment for tender submission (if any). 

The tender shall be opened in presence of the tenderers. 

Electronic Tender opening procedures is not permitted. 

ITT 57.5 The applicable economic factors, for the purposes of evaluation of Tenders shall be: 

d) Adjustment for Deviations in the Delivery and Completion Schedule: Not 
Applicable 

“The Plant and Service covered by this Tendering process are required to be delivered 
in accordance with, and completed within, the Delivery and Completion Schedule 
specified in Section 6, Employer’s Requirements. No credit will be given for earlier 
completion. Tender offering delivery schedules beyond of the date specified in Section 
6, Employer’s Requirement, shall be rejected.” 

e) Cost of major replacement components, mandatory spare parts, and service: 
Not Applicable 

f) Other factors affecting the true economic value 

Applicable only for Capitalization cost of Power Transformer as per Technical 
Specification. 

ITT57.7 

(New 
Clause) 

(a)  If the lowest Evaluated Tender is significantly below the official estimated cost 
or unbalanced as a result of front loading in the opinion of the TEC, the TEC 
may require the Tenderer to produce detailed breakdown of unit price or rates 
for any or all items of the Price Schedule, to demonstrate the internal consistency 
of those prices with the construction methods and schedule proposed. After 

mailto:eaupdsp@gmail.com
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evaluation of the breakdown  of the unit price or rates,   taking   into   
consideration   the  schedule   of  estimated   Contract payments, the Purchaser 
may require that the amount of the Performance Security set forth in ITT Sub 
Clause 65.2 be increased at the expenses of the  Tenderer  to  a level  as  stated  
in TDS  under  ITT  Sub  Clause  65.4 sufficient  to protect  the  Employer  against  
financial  loss  in the  event  of default by such Tenderer  during Contract 
implementation,  if awarded  the Contract. 

G. Award of Contract 

ITT 65.2 The amount of Performance Security shall be Ten percent 10% of the Contract 
Price for the Facility or for the part of the Facility for which a separate Time for 
Completion is provided. 

ITT 65.4 
(New 
Clause) 

The Employer may increase the amount of the Performance Security above the 
amounts as stated under ITT Sub Clause 65.2 but not exceeding twenty-five (25) 
percent of the Contract price, if it is found that the Tender is significantly below 
the official estimated cost or unbalanced as a result of front loading as stated 
under ITT Sub Clause 57.7 

ITT 67.1 
 
The Performance Security shall be required to be valid until a date twenty-eight 
(28) Days beyond the date of any warranty obligations/defect liability period. 

ITT 72.5 
 
The name and address of the office where complaints to the Purchaser are to be 
submitted is: 
 

Attention: Project Director, Expansion and Up-gradation of Power Distribution System 
Project (EUPDSP), WZPDCL, Khulna. 

Telephone: +88-041-731783 

Fax No. : + 88-041-731786 

e-mail : eaupdsp@gmail.com 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

mailto:eaupdsp@gmail.com
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Section 3. General Conditions of Contract 

A. General 

1. Definitions 1.1 In the Conditions of Contract, which include Particular Conditions and 
these General Conditions, the following words and expressions shall 
have the meaning hereby assigned to them. Boldface type is used to 
identify the defined terms: 

(a) Approving Authority means the authority which, in accordance 
with the Delegation of Financial powers, approves the award of 
Contract for the Procurement of Goods, Works and Services. 

(b) Act means The Public Procurement Act, 2006 (Act 24 of 2006). 

(c) Commissioning means operation of the Facilities or any part 
thereof by the Contractor following Completion, which 
operation is to be carried out by the Contractor for the purpose 
of carrying out Guarantee Test(s). 

(d) Competent Authority means the authority that gives decision 
on specific issues as per delegation of administrative and/or 
financial powers. 

(e) Completion means that the Facilities (or a specific part thereof 
where specific parts are specified in the Contract) have been 
completed operationally and structurally and put in a tight and 
clean condition, that all work in respect of Pre-Commissioning 
of the Facilities or such specific part thereof has been 
completed, and that the Facilities or specific part thereof are 
ready for Commissioning. 

(f) Completion Certificate means the Certificate issued by the 
Project Manager as evidence that the Contractor has executed 
the services in all respects as per design, drawing, 
specifications and Conditions of Contract. 

(g) Completion Date is the actual date of completion of the plant 
and services certified by the Project Manager, in accordance 
with GCC Clause 24. 

(h) Contract Agreement means the Agreement entered into 
between the Procuring Entity and the Contractor, together with 
the Contract Documents referred to therein, including all 
attachments, appendices, and all documents incorporated by 
reference therein to supply and install Plant & Equipment 

(i) Contract Documents means the documents listed in GCC 
Clause 6, including any amendments thereto. 

(j) Contractor/supplier means the Person under contract with 
the Procuring Entity for the supply and installation of Plant & 
Equipment under the Rules and the Act as stated in the PCC. 

(k) Contractor’s Representative means any person nominated by 
the Contractor and approved by the Employer to perform the 
duties delegated by the Contractor. 

 (l) Contract Price means the price payable to the Contractor as 
specified in the Contract Agreement, subject to such additions 
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and adjustments thereto or deductions therefrom, for the 
supply and installation of plant & equipment in accordance 
with the provisions of the Contract, subject to such additions 
and adjustments thereto or deductions therefrom, as may be 
made pursuant to the Contract. 

(m) Cost means all expenditures reasonably incurred or to be 
incurred by the Contractor, whether on or off the Site, 
including overhead, profit, taxes, duties, fees, and such other 
similar levies 

(n) Day means calendar day unless otherwise specified as working 
days. 

(o) Day works means work carried out following the instructions 
of the Procuring Entity or the authorised Project Manager and 
is paid for on the basis of time spent by the Contractor’s 
workers and equipment at the rates specified in the Schedules, 
in addition to payments for associated Materials and Plant. 

(p) Defect is any part of the Works not completed in accordance 
with the Contract. 

(q) Defect Liability Period means the period of validity of the 
warranties given by the Contractor commencing at Completion 
of the Facilities or a part thereof, during which the Contractor 
is responsible for defects with respect to the Facilities (or the 
relevant part thereof) as provided in contract document. 

(r) Defects Correction Certificate is the certificate issued by the 
Project Manager upon correction of defects by the Contractor. 

(s) Drawings include calculations and other information provided 
in Section 7 or as approved by the Project Manager for the 
execution and completion of the Contract. 

(t) Effective Date means the date of fulfillment of all conditions of 
the Contract Agreement, from which the Time for Completion 
shall be counted. 

(u) Equipment means all facilities, equipment, machinery, tools, 
apparatus, appliances or things of every kind required in or for 
installation, completion and maintenance of Facilities that are 
to be provided by the Contractor, but does not include Plant, or 
other things intended to form or forming part of the Facilities. 

(v) Facilities means the Plant to be supplied and installed, as well 
as all the Installation Services to be carried out by the 
Contractor under the Contract. It also includes any ancillary 
building or infra structure that needs to be 
constructed/built/erected to support the plant. 

(w) Force Majeure means an event or situation beyond the control 
of the Contractor that is not foreseeable, is unavoidable, and its 
origins not due to negligence or lack of care on the part of the 
Contractor; such events may include, but not be limited to, acts 
of the Government in its sovereign capacity, wars or 
revolutions, fires, floods, epidemics, quarantine restrictions, 
and freight embargoes or more as included in GCC Clause 52. 

 (x) Goods mean the Contractor’s Plant, Equipment, Materials or 
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any of them as appropriate. 

(y) GCC means the General Conditions of Contract. 

(z) Government means the Government of the People’s Republic 
of Bangladesh. 

(aa) Guarantee Test(s)means the test(s) specified in the 
Employer’s Requirements to be carried out to ascertain 
whether the Facilities or a specified part thereof is able to 
attain the Functional Guarantees specified in the Appendix to 
the Contract Agreement titled Functional Guarantees, in 
accordance with the provisions of GCC Sub-Clause 25.2 
(Guarantee Test) hereof. 

(bb) Head of the Procuring Entity means the Secretary of a 
Ministry or a Division, the Head of a Government Department 
or Directorate; or the Chief Executive, by whatever designation 
called, of a local Government agency, an autonomous or semi-
autonomous body or a corporation, or a corporate body 
established under the Companies Act; 

(cc) Installation Services means all those services ancillary to the 
supply of the Plant for the Facilities, to be provided by the 
Contractor under the Contract, such as transportation and 
provision of marine or other similar insurance, inspection, 
expediting, site preparation works (including the provision and 
use of Contractor’s Equipment and the supply of all 
construction materials required), installation, testing, pre-
commissioning, commissioning, operations, maintenance, the 
provision of operations and maintenance manuals, training, 
etc. as the case may require. 

(dd) Intended Completion Date is the date calculated from the 
Commencement Date as specified in the PCC, on which it is 
intended that the Contractor shall complete the Works and 
Physical services as specified in the Contract and may be 
revised only by the Project Manager by issuing an extension of 
time or an acceleration order. 

(ee) Materials means things of all kinds other than Plant intended 
to form or forming part of the Permanent Works, including the 
supply-only materials, if any, to be supplied by the Contractor 
under the Contract. 

(ff) Month means calendar month. 

(gg) Original Contract Price is the Contract Price stated in the 
Procuring Entity’s Notification of Award (Form PG5A-7) and 
further clearly determined in the PCC. 

(hh) Operational Acceptance means the acceptance by the 
Employer of the Facilities (or any part of the Facilities where 
the Contract provides for acceptance of the Facilities in parts), 
which certifies the Contractor’s fulfillment of the Contract in 
respect of Functional Guarantees of the Facilities (or the 
relevant part thereof) in accordance with the provisions of 
contract 

 (ii) PCC means the Particular Conditions of Contract. 
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(jj) Plant means permanent plant, equipment, machinery, 
apparatus, materials, articles, ancillary buildings/structure and 
things of all kinds to be provided and incorporated in the 
Facilities by the Contractor under the Contract (including the 
spare parts to be supplied by the Contractor), but does not 
include Contractor’s Equipment. 

(kk) Pre-Commissioning means the testing, checking and other 
requirements specified in the Employer’s Requirements that 
are to be carried out by the Contractor in preparation for 
Commissioning. 

(ll) Procuring Entity/Employer/Purchaser means, as the context 
so applies, an Entity having administrative and financial 
powers to undertake procurement of Plant and Physical 
services using public funds and is as   named in the PCC who 
employs the Contractor to carry out the contractual 
obligations. 

(mm) Project Manager is the person named in the PCC or any other 
competent person appointed by the Procuring Entity and 
notified to the Contractor who is responsible for supervising 
the execution and completion of the plant and services and 
administering the Contract. 

(nn) Schedules means the document(s) entitled schedules, 
completed by the Contractor and submitted with the Tender 
Submission Letter, as included in the Contract. Such document 
may include the data, lists and schedules of rates and/or prices. 

(oo) Site means the land and other places upon which the Facilities 
are to be installed, and such other land or places as may be 
specified in the PCC as forming part of the Site 

(pp) Site Investigation Reports are those that were included in the 
Tender Document and are factual and interpretative reports 
about the surface and subsurface conditions at the Site. 

(qq) Specification means the Specification of the 
goods/works/related services included in the Contract and any 
modifications or additions to the specifications made or 
approved by the Project Manager in accordance with the 
Contract. 

(rr) Start Date is the date defined   in the PCC and it is the last date 
when the Contractor shall commence execution of the 
goods/works/services under the Contract. 

(ss) Subcontractor means a person or corporate body, who has a 
contract with the Contractor to carry out a part of the work in 
the Contract, which includes work on the Site. 

(tt) Time for Completion means the time within which 
Completion of the Facilities as a whole (or of a part of the 
Facilities where a separate Time for Completion of such part 
has been prescribed) is to be attained, in accordance with the 
relevant provisions of the Contract. 

 (uu) Variation means any change to the plant and services directly 
procured from the original Contractor to cover increases or 
decreases in quantities, including the introduction of new work 
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items that are either due to change of plans, design or 
alignment to suit actual field conditions, within the general 
scope and physical boundaries of the contract. 

(vv) Works means all works associated with the construction, 
reconstruction, site preparation, demolition, repair, 
maintenance or renovation of railways, roads, highways, or a 
building, an infrastructure or structure or an installation or any 
construction work relating to excavation, installation of 
equipment and materials, decoration, as well as physical 
services ancillary to works as detailed in the PCC, if the value of 
those services does not exceed that of the Works themselves. 

(ww) Writing means communication written by hand or machine 
duly signed and includes properly authenticated messages by 
facsimile or electronic mail. 

2. Interpretation 2.1 In interpreting the GCC, singular also means plural, male also means 
female or neuter, and the other way around.  Headings in the GCC shall 
not be deemed part thereof or be taken into consideration in the 
interpretation or construance of the Contract. Words have their 
normal meaning under the language of the Contract unless specifically 
defined. 

2.2 Entire Agreement. 

 The Contract constitutes the entire agreement between the Employer 
and the Contractor and supersedes all communications, negotiations 
and agreements (whether written or verbal) of parties with respect 
thereto made prior to the date of Contract Agreement; except those 
stated under GCC Sub Clause 6.1(j). 

2.3 Non waiver. 

(a) Subject to GCC Sub Clause 2.3(b), no relaxation, forbearance, 
delay, or indulgence by either party in enforcing any of the terms 
and conditions of the Contract or the granting of time by either 
party to the other shall prejudice, affect, or restrict the rights of 
that party under the Contract, neither shall any waiver by either 
party of any breach of Contract operate as waiver of any 
subsequent or continuing breach of Contract. 

(b)   Any waiver of a party’s rights, powers, or remedies under the 
Contract must be in writing, dated, and signed by an authorized 
representative of the party granting such waiver, and must 
specify the right and the extent to which it is being waived. 

2.4. Severability 

If any provision or condition of the Contract is prohibited or rendered 
invalid or unenforceable, such prohibition, invalidity or 
unenforceability shall not affect the validity or enforceability of any 
other provisions and conditions of the Contract. 

2.5. Sectional completion 

If sectional completion is specified in the PCC, references in the GCC to 
the Works, the Completion Date, and the Intended Completion Date 
apply to any section of the Works (other than references to the 
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Completion Date and Intended Completion Date for the whole of the 
Works). 

3. Communications & 
Notices 

3.1 Communications between Parties such as notice, request or consent 
required or permitted to be given or made by one party to the other 
pursuant to the Contract shall be in writing to the addresses specified 
in the PCC. 

3.2 A notice shall be effective when delivered or on the notice’s effective 
date, whichever is later. 

3.3 A Party may change its address for notice hereunder by giving the 
other Party notice of such change to the address. 

4. Governing Law 4.1 The Contract shall be governed by and interpreted in accordance with 
the laws of the People’s Republic of Bangladesh. 

5. Governing 
Language 

5.1 The Contract shall be written in English. All correspondences and 
documents relating to the Contract may be written in English. 
Supporting documents and printed literature that are part of the 
Contract may be in another language, provided they are accompanied 
by an accurate translation of the relevant passages in English, in which 
case, for purposes of interpretation of the Contract, such translation 
shall govern. 

5.2 The Contractor shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

6. Documents 
Forming the 
Contract and 
Priority of 
Documents 

6.1 The following documents forming the Contract shall be interpreted in 
the following order of priority: 

(a) the signed Contract Agreement (Form PG5A-8); 

(b) the Notification of Award (PG5A-7); 

(c) the completed Tender and the Appendix to the Tender; 

(d) the Price Schedule for Plant and Services (PG5A-3); 

(e) the Particular Conditions of Contract; 

(f) the General Conditions of Contract; 

(g) the Technical Specifications; 

(h) Personnel Information; 

(i) Equipment Information; 

(j) the Drawings; and 

(k) Any other document listed in the PCC forming part of the 
Contract. 

7. Contract 
Agreement 

7.1 The parties shall enter into a Contract Agreement within twenty-eight 
(28) days from the date of issuance of the Notification of Award (NOA). 
The costs of stamp duties and similar charges, if any, designated by the 
applicable law in connection with entry into the Contract Agreement, 
shall be borne by the Employer. 

8. Assignment 8.1 Neither the Contractor nor the Employer shall assign, in whole or in 
part, its obligations under the Contract; except with the Employer’s 
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prior written approval. 

9. Eligibility 9.1 The Contractor and its Subcontractor(s) shall have the nationality of a 
country other than that specified in the PCC. 

9.2 All materials, equipment, plant, and supplies used by the Contractor in 
both permanent and temporary works and services supplied under 
the Contract shall have their origin in the countries except any 
specified in the PCC. 

10. Gratuities / 
Agency fees 

10.1 No fees, gratuities, rebates, gifts, commissions or other payments, 
other than those included in the Contract, shall be given or received in 
connection with the procurement process or in the Contract execution. 

11. Confidential 
Details 

11.1 The Employer and the Contractor shall keep confidential and shall not, 
without the written consent of the other party hereto, divulge to any 
third party any documents, data, or other information furnished 
directly or indirectly by the other party hereto in connection with the 
Contract, whether such information has been furnished prior to, 
during or following completion or termination of the Contract.  
Notwithstanding the above, the Contractor may furnish to its 
Subcontractor such documents, data, and other information it receives 
from the Employer to the extent required for the Subcontractor to 
perform its work under the Contract, in which event the Contractor 
shall obtain from such Subcontractor an undertaking of confidentiality 
similar to that imposed on the Contractor under GCC Clause 11. 

11.2 The Employer shall not use such documents, data, and other 
information received from the Contractor for any purposes unrelated 
to the Contract.  Similarly, the Contractor shall not use such 
documents, data, and other information received from the Employer 
for any purpose other than the design, construction, or other work and 
services required for the performance of the Contract. 

11.3 The obligations of a party under GCC Sub Clauses 11.1 and 11.2 above, 
however, shall not apply to information that: the Employer or 
Contractor needs to share with institutions participating in the 
financing of the Contract; now or hereafter enters the public domain 
through no fault of that party; can be proven to have been possessed 
by that party at the time of disclosure and which was not previously 
obtained, directly or indirectly, from the other party; or otherwise 
lawfully becomes available to that party from a third party that has no 
obligation of confidentiality. 

11.4 The above provisions of GCC Clause 11 shall not in any way modify 
any undertaking of confidentiality given by either of the parties hereto 
prior to the date of the Contract in respect of the Works or any part 
thereof. 

11.5 The provisions of GCC Clause 11 shall survive completion or 
termination, for whatever reason. 

12. Joint Venture (JV) 12.1 If the Contractor is a Joint Venture, Consortium, or Association (JVCA), 

(a) each partner of the JV shall be jointly and severally liable for all 
liabilities and ethical or legal obligations to the Employer for the 
performance of the Contract; 
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(b)  the JV partners shall nominate a representative who shall have 
the authority to conduct all business including the receipt of 
payments for and on behalf of all partners of the JV; 

(c)   in the event of a dispute that results in legal action against all 
partners of the JV, if they are available and if only one partner is 
available, then that partner alone shall answer on behalf of all 
partners and, if the complaint lodged is proven, the penalty shall 
be applicable on that lone partner as whatever penalty all the 
partners would have received. 

(d)   the JV shall notify the Employer of its composition and legal status 
which shall not be altered without the prior approval of the 
Employer. 

(e)   alteration of partners shall only be allowed if any of the partners 
is found to be incompetent or has any serious difficulties which 
may impact the overall implementation of the 
goods/works/service, whereby the incoming partner shall 
require to possess qualifications equal to or higher than that of 
the outgoing partner. 

(f)   if any of the partners of JV has been debarred from participating 
in any procurement activity due to corrupt, fraudulent, collusive 
or coercive practices, that JV partner shall be altered following 
provisions under GCC Sub Clause 12.1 (d) and (e), while in case 
the   Leading Partner has been debarred due to the same reasons 
stated herein the Contract shall be terminated as stated under 
GCC Sub Clause 67.1(b). 

13. Possession of the 
Site 

13.1 The Employer shall give possession of the Site or part(s) of the Site, to 
the Contractor on the date(s) stated in the PCC.  If possession of a part 
of the Site is not given by the date stated in the PCC, the Employer will 
be deemed to have delayed the start of the relevant activities, and this 
will be a Compensation Event. 

14. Access to the Site 14.1 The Contractor shall allow the Engineer and any person authorised by 
the Engineer access to the Site and to any place where work in 
connection with the Contract is being carried out or is intended to be 
carried out. 

15. Safety, Security 
and Protection of 
the Environment 

15.1 The Contractor shall throughout the execution and completion of the 
Works and the remedying of any defects therein: 

(a) take all reasonable steps to safeguard the health and safety of all 
workers working on the Site and other persons entitled to be 
on it, and to keep the Site in an orderly state; 

(b) provide and maintain at the Contractor’s own cost all lights, 
guards, fencing, warning signs and watching for the protection 
of the Works or for the safety on-site; and 

(c) take all reasonable steps to protect the environment on and off 
the Site and to avoid damage or nuisance to persons or to 
property of the public or others resulting from pollution, noise 
or other causes arising as a consequence of the Contractors 
methods of operation. 

16.  Working Hours 

 

16.1 The Contractor shall not perform any work on the Site on the weekly 
holidays, or during the night or outside the normal working hours, or 
on any religious or public holiday, without the prior written approval 
of the Project Manager. 
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17. Welfare of 
Laborers 

17.1 The Contractor shall comply with all the relevant labour Laws 
applicable to the Contractor’s personnel relating to their 
employment, health, safety, welfare, immigration and shall allow 
them all their legal rights. 

17.2 The Contractor, in particular, shall provide proper accommodation to 
his or her labourers and arrange proper water supply, conservancy 
and sanitation arrangements at the site for all necessary hygienic 
requirements and for the prevention of epidemics in accordance with 
relevant regulations, rules and orders of the government. 

17.3 The Contractor, further in particular, shall pay reasonable wages to 
his or her labourers, and pay them in time. In the event of delay in 
payment the Employer may effect payments to the labourers and 
recover the cost from the Contractor. 

17.4 The Contractor shall appoint an accident prevention officer at the 
Site, responsible for maintaining safety and protection against 
accidents. This person shall be qualified for this responsibility, and 
shall have the authority to issue instructions and take appropriate 
protective measures to prevent accidents that could result in injury. 
Throughout the execution of the Works, the Contractor shall provide 
whatever is required by this person to exercise this responsibility and 
authority. 

18. Child Labor 18.1 The Contractor shall not employ any child to perform any work that 
is economically exploitative, or is likely to be hazardous to, or to 
interfere with, the child's education, or to be harmful to the child's 
health or physical, mental, spiritual, moral, or social development in 
compliance with the applicable laws and other relevant treaties 
ratified by the government. 

19. Fossils& 
antiquities 

19.1 All fossils, coins, articles of value or antiquity, and structures and 
other remains or items of geological or archaeological interest found 
on the Site shall be placed under the care and authority of the 
Employer. The Contractor shall take reasonable precautions to 
prevent Contractor’s Personnel or other persons from removing or 
damaging any of these findings. 

19.2 The Contractor shall, upon discovery of any such finding, promptly 
give notice to the Project Manager, who shall issue instructions for 
dealing with it. If the Contractor suffers delay and/or incurs cost 
from complying with the instructions, the Contractor shall give a 
further notice to the Project Manager and shall be entitled subject to 
Claims under GCC Clause 71 

20.  Corrupt, 
Fraudulent, 
Collusive or 
Coercive Practices 

20.1 The Government requires that Employer, as well as the Contractor 
shall observe the highest standard of ethics during the 
implementation of procurement proceedings and the execution of the 
Contract. 

20.2 The Government requires that Employer, as well as the Contractor 
shall, during the Procurement proceedings and the execution of the 
Contract under public funds, ensure- 

(a) strict compliance with the provisions of Section 64 of the   
Public Procurement Act, 2006 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             57 
  

(b) abiding by the code of ethics as mentioned in the Rule127 of 
the Public Procurement Rules, 2008; 

(c) that neither it, nor any other member of its staff, or any other 
agents or intermediaries working on its behalf engages in any 
such practice as detailed in GCC Sub Clause 20.2. 

20.3 For the purposes of GCC Sub Clause 20.2, the terms set forth below as 
follows 

(a) “corrupt practice” means offering,   giving or promising to give, 
receiving, or soliciting either directly or indirectly, to any 
officer or employee of a Employer or other public or private 
authority or individual, a gratuity in any form;  employment or 
any other thing or service of value as an inducement with respect 
to an act or decision  or method followed by a Employer in 
connection with a Procurement proceeding or Contract 
execution; 

(b)  “fraudulent practice” means the misrepresentation or 
omission of facts in order to influence a decision to be taken in 
a  Procurement proceeding or Contract execution; 

(c) collusive practice” means a scheme or arrangement between 
two (2)  or more Persons, with or without the knowledge of the  
Employer, that is designed to  arbitrarily reduce the number of 
Tenders submitted or fix Tender prices at artificial, non-
competitive levels,  thereby denying a Employer the benefits of 
competitive price arising from genuine and open competition; or 

(d)   “Coercive practice” means harming or threatening to harm, 
directly or indirectly, Persons or their property to influence a 
decision to be taken in the Procurement proceeding or the 
execution of the Contract, and this will include creating 
obstructions in the normal submission process used for 
Tenders. 

20.4 Should any corrupt, fraudulent, collusive or coercive practice of any 
kind come to the knowledge of the Employer, it will, in the first place, 
allow the Contractor to provide an explanation and shall, take actions 
only when a satisfactory explanation is not received. Such decision 
and the reasons thereof, shall be recorded in the record of the 
procurement proceedings and promptly communicated to the 
Contractor. Any communications between the Contractor and the 
Employer related to matters of alleged fraud or corruption shall be in 
writing. 

20.5 If corrupt, fraudulent, collusive or coercive practices of any kind 

20.6  determined by the Employer against the Contractor alleged to have 
carried out such practices, the Employer will : 

(a)  exclude the Contractor from further participation in the 
particular Procurement proceeding; or 

(b)    declare, at its discretion, the Contractor to be ineligible to 
participate in further Procurement proceedings, either 
indefinitely or for a specific period of time. 

20.7 20.6 The Contractor shall be aware of the provisions on corruption, 
fraudulence, collusion and coercion in Section 64 of the Public 
Procurement Act, 2006 and Rule 127 of the Public Procurement 
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Rules, 2008. 

21. License/ Use of 
Technical 
Information 

21.1 For the operation and maintenance of the Plant, the Contractor 
hereby grants a non-exclusive and non-transferable license (without 
the right to sub-license) to the Employer under the patents, utility 
models or other industrial property rights owned by the Contractor 
or by a third Party from whom the Contractor has received the right 
to grant licenses thereunder, and shall also grant to the Employer a 
non-exclusive and non-transferable right (without the right to sub-
license) to use the know-how and other technical information 
disclosed to the Employer under the Contract. Nothing contained 
herein shall be construed as transferring ownership of any patent, 
utility model, trademark, design, copyright, know-how or other 
intellectual property right from the Contractor or any third Party to 
the Employer. 

21.2 The copyright in all drawings, documents and other materials 
containing data and information furnished to the Employer by the 
Contractor herein shall remain vested in the Contractor or, if they are 
furnished to the Employer directly or through the Contractor by any 
third Party, including suppliers of materials, the copyright in such 
materials shall remain vested in such third Party. 

B. Subject Matter of Contract 

22. Scope of Facilities 22.1 Unless otherwise expressly limited in the Employer’s Requirements, 
the Contractor’s obligations cover the provision of all Plant and the 
performance of all Installation Services required for the design, and 
the manufacture (including procurement, quality assurance, 
construction, installation, associated civil works, Pre Commissioning 
and delivery) of the Plant, and the installation, completion and 
commissioning of the Facilities in accordance with the plans, 
procedures, specifications, drawings, codes and any other 
documents as specified in the Section, Employer’s Requirements.  
Such specifications include, but are not limited to, the provision of 
supervision and engineering services; the supply of labor, materials, 
equipment, spare parts and accessories; Contractor’s Equipment; 
construction utilities and supplies; temporary materials, structures 
and facilities; transportation (including, without limitation, 
unloading and hauling to, from and at the Site); and storage, except 
for those supplies, works and services that will be provided or 
performed by the Employer, as set forth in the  Appendix to the 
Contract Agreement titled Scope of Works and Supply by the 
Employer. 

22.2 The Contractor shall, unless specifically excluded in the Contract, 
perform all such work and/or supply all such items and materials 
not specifically mentioned in the Contract but that can be 
reasonably inferred from the Contract as being required for 
attaining Completion of the Facilities as if such work and/or items 
and materials were expressly mentioned in the Contract. 

22.3 In addition to the supply of Mandatory Spare Parts included in the 
Contract, the Contractor agrees to supply spare parts required for 
the operation and maintenance of the Facilities for the period 
specified in the PCC and the provisions, if any, specified in the 
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PCC.  However, the identity, specifications and quantities of such 
spare parts and the terms and conditions relating to the supply 
thereof are to be agreed between the Employer and the Contractor, 
and the price of such spare parts shall be that given in Price 
Schedule No.1 & 2 under form PG5A-3, which shall be added to 
the Contract Price.  The price of such spare parts shall include the 
purchase price therefor and other costs and expenses (including the 
Contractor’s fees) relating to the supply of spare parts. 

23. Time for 
Commencement 

23.1 The Contractor shall attain Completion of the Facilities or of a part 
where a separate time for Completion of such part is specified in the 
Contract, within the time stated in the PCC or within such extended 
time to which the Contractor shall be entitled under GCC Clause 65.1 
hereof. 

24. Time for 
Completion 

24.1 The Contractor shall attain Completion of the Facilities or of a part 
where a separate time for Completion of such part is specified in the 
Contract, within the time stated in the PCC or within such extended 
time to which the Contractor shall be entitled under GCC Clause 65.1 
hereof. 

25. Employer’s 
Responsibilities 

25.1 All information and/or data to be supplied by the Employer as 
described in the Appendix to the Contract Agreement titled Scope of 
Works and Supply by the Employer, shall be deemed to be accurate, 
except when the Employer expressly states otherwise 

25.2 The Employer shall be responsible for acquiring and providing legal 
and physical possession of the Site and access thereto, and for 
providing possession of and access to all other areas reasonably 
required for the proper execution of the Contract, including all 
requisite rights of way, as specified in the Appendix to the Contract 
Agreement titled Scope of Works and Supply by the Employer.  The 
Employer shall give full possession of and accord all rights of access 
thereto on or before the date(s) specified in that Appendix. 

25.3 The Employer shall acquire and pay for all permits, approvals and/or 
licenses from all local, state or national government authorities or 
public service undertakings in the country where the Site is located 
which (a) such authorities or undertakings require the Employer to 
obtain in the Employer’s name, (b) are necessary for the execution of 
the Contract, including those required for the performance by both 
the Contractor and the Employer of their respective obligations under 
the Contract, and (c) are specified in the  Appendix  (Scope of Works 
and Supply by the Employer). 

25.4 If requested by the Contractor, the Employer shall use its best 
endeavors to assist the Contractor in obtaining in a timely and 
expeditious manner all permits, approvals and/or licenses necessary 
for the execution of the Contract from all local, state or national 
government authorities or public service undertakings that such 
authorities or undertakings require the Contractor or Subcontractors 
or the personnel of the Contractor or Subcontractors, as the case may 
be, to obtain 

25.5 Unless otherwise specified in the Contract or agreed upon by the 
Employer and the Contractor, the Employer shall provide sufficient, 
properly qualified operating and maintenance personnel; shall supply 
and make available all raw materials, utilities, lubricants, chemicals, 
catalysts, other materials and facilities; and shall perform all work 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             60 
  

and services of whatsoever nature, including those required by the 
Contractor to properly carry out Pre Commissioning, Commissioning 
and Guarantee Tests, all in accordance with the provisions of the  
Appendix to the Contract Agreement titled Scope of Works and 
Supply by the Employer, at or before the time specified in the 
program furnished by the Contractor under the provisions of contract 
specified or as otherwise agreed upon by the Employer and the 
Contractor. 

25.6 The Employer shall be responsible for the continued operation of the 
Facilities after Completion, in accordance with GCC Sub-Clause 39.8, 
and shall be responsible for facilitating the Guarantee Test(s) for the 
Facilities, in accordance with GCC Sub-Clause 40.2. 

25.7 All costs and expenses involved in the performance of the obligations 
under this GCC Clause 25 shall be the responsibility of the Employer, 
save those to be incurred by the Contractor with respect to the 
performance of Guarantee Tests, in accordance with GCC Sub-Clause 
40.2. 

 25.8 In the event that the Employer shall be in breach of any of his 
obligations under this Clause, the additional cost incurred by the 
Contractor in consequence thereof shall be determined by the Project 
Manager and added to the Contract Price 

26. Contractor’s 
Responsibilities 

26.1 The Contractor shall design, manufacture including associated 
purchases and/or subcontracting, install and complete the Facilities in 
accordance with the Contract. When completed, the Facilities should 
be fit for the purposes for which they are intended as defined in the 
Contract. 

26.2  The Contractor confirms that it has entered into this Contract on the 
basis of a proper examination of the data relating to the Facilities 
including any data as to boring tests provided by the Employer, and on 
the basis of information that the Contractor could have obtained from 
a visual inspection of the Site if access thereto was available and of 
other data readily available to it relating to the Facilities as of the date 
twenty-eight (28) days prior to tender submission.  The Contractor 
acknowledges that any failure to acquaint itself with all such data and 
information shall not relieve its responsibility for properly estimating 
the difficulty or cost of successfully performing the Facilities. 

26.3 The Contractor shall acquire and pay for all permits, approvals and/or 
licenses from all local, state or national government authorities or 
public service undertakings in the country where the Site is located 
which such authorities or undertakings require the Contractor to 
obtain in its name and which are necessary for the performance of the 
Contract, including, without limitation, visas for the Contractor’s and 
Subcontractor’s personnel and entry permits for all imported 
Contractor’s Equipment.  The Contractor shall acquire all other 
permits, approvals and/or licenses that are not the responsibility of 
the Employer under GCC Sub-Clause 25.3 hereof and that are 
necessary for the performance of the Contract. 

27. Employer’s and 
Contractor’s Risks 

27.1 The Employer carries the risks that the Contract states are    
Employer’s risks and the Contractor carries the risks that the 
Contract states are Contractor’s risks. 

28. Employer’s Risks 28.1 From the Start Date until the Defects Correction Certificate has been 
issued, the following are Employer’s risks: 
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(a) the risk of personal injury, death, or loss of or damage to 
property (excluding the Works, Plant, Materials, and 
Equipment), which are due to 

i. use or occupation of the Site by the Works or for the 
purpose of the Works, which is the unavoidable result of 
the Works or 

ii. negligence, breach of statutory duty, or interference with 
any legal right by the Employer or by any person 
employed by or Contracted to him except the Contractor. 

iii. the risk of damage to the Works, Plant, Materials, and 
Equipment to the extent that it is due to a fault of the 
Employer or in the Employer’s design, or due to war or 
radioactive contamination directly affecting the country 
where the Works are to be executed. 

28.2 From the Completion Date until the Defects Correction Certificate has 
been issued, the risk of loss of or damage to the Works, Plant, and 
Materials is Employer’s risk, except loss or damage due to: 

(a) a Defect which existed on the Completion Date; 

(b) an event occurring before the Completion Date, which was not 
itself Employer’s risk; or 

(c) the activities of the Contractor on the Site after the 
Completion Date. 

29. Contractor’s 
Risks 

29.1 From the Start Date until the Defects Correction Certificate has been 
issued the risks of personal injury, death, and loss of or damage to 
property including without limitation, the Works, Plant, Materials, 
and Equipment, which are not Employer’s risks are Contractor’s 
risks. 

C. Execution of the Facilities 

30. Representatives 31.1 Project Manager 
If the Project Manager is not named in the Contract, then within 
fourteen (14) days of the Effective Date, the Employer shall appoint 
and notify the Contractor in writing of the name of the Project 
Manager.  The Employer may from time to time appoint some other 
person as the Project Manager in place of the person previously so 
appointed, and shall give a notice of the name of such other person to 
the Contractor without delay.  No such appointment shall be made at 
such a time or in such a manner as to impede the progress of work on 
the Facilities.  Such appointment shall only take effect upon receipt of 
such notice by the Contractor.  The Project Manager shall represent 
and act for the Employer at all times during the performance of the 
Contract.  All notices, instructions, orders, certificates, approvals and 
all other communications under the Contract shall be given by the 
Project Manager, except as herein otherwise provided. 

All notices, instructions, information and other communications given 
by the Contractor to the Employer under the Contract shall be given to 
the Project Manager, except as herein otherwise provided. 

30.2 Contractor’s Representative & Construction Manager 
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30.2.1 If the Contractor’s Representative is not named in the 
Contract, then within fourteen (14) days of the Effective Date, the 
Contractor shall appoint the Contractor’s Representative and shall 
request the Employer in writing to approve the person so appointed.  
If the Employer makes no objection to the appointment within 
fourteen (14) days, the Contractor’s Representative shall be deemed 
to have been approved.  If the Employer objects to the appointment 
within fourteen (14) days giving the reason therefor, then the 
Contractor shall appoint a replacement within fourteen (14) days of 
such objection, and the foregoing provisions of this GCC Sub-Clause 
30.2.1 shall apply thereto. 

30.2.2 The Contractor’s Representative shall represent and act for 
the Contractor at all times during the performance of the Contract and 
shall give to the Project Manager all the Contractor’s notices, 
instructions, information and all other communications under the 
Contract. 

The Contractor shall not revoke the appointment of the Contractor’s 
Representative without the Employer’s prior written consent, which 
shall not be unreasonably withheld.  If the Employer consents thereto, 
the Contractor shall appoint some other person as the Contractor’s 
Representative, pursuant to the procedure set out in GCC Sub-Clause 
30.2.1. 

30.2.3 . The Contractor’s Representative may, subject to the approval 
of the Employer which shall not be unreasonably withheld, at any 
time delegate to any person any of the powers, functions and 
authorities vested in him or her.  Any such delegation may be revoked 
at any time.  Any such delegation or revocation shall be subject to a 
prior notice signed by the Contractor’s Representative, and shall 
specify the powers, functions and authorities thereby delegated or 
revoked.  No such delegation or revocation shall take effect unless and 
until a copy thereof has been delivered to the Employer and the 
Project Manager. 

Any act or exercise by any person of powers, functions and authorities 
so delegated to him or her in accordance with this GCC Sub-Clause 
30.2.3 shall be deemed to be an act or exercise by the Contractor’s 
Representative. 

30.2.4 From the commencement of installation of the Facilities at the 
Site until Completion, the Contractor’s Representative shall appoint a 
suitable person as the Construction Manager.  The Construction 
Manager shall supervise all work done at the Site by the Contractor 
and shall be present at the Site throughout normal working hours 
except when on leave, sick or absent for reasons connected with the 
proper performance of the Contract.  Whenever the Construction 
Manager is absent from the Site, a suitable person shall be appointed 
to act as the Construction Manager’s deputy. 

30.2.5 The Employer may by notice to the Contractor object to any 
representative or person employed by the Contractor in the execution 
of the Contract who, in the reasonable opinion of the Employer, may 
behave inappropriately, may be incompetent or negligent, or may 
commit a serious breach of the Site regulations provided under GCC 
Sub-Clause 37.4.  The Employer shall provide evidence of the same, 
whereupon the Contractor shall remove such person from the 
Facilities. 

30.2.6 If any representative or person employed by the Contractor is 
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removed in accordance with GCC Sub-Clause 30.2.5, the Contractor 
shall, where required, promptly appoint a replacement. 

31. Work Program 31.1 Contractor’s Organization 

The Contractor shall supply to the Employer and the Project 
Manager a chart showing the proposed organization to be 
established by the Contractor for carrying out work on the Facilities 
within twenty-one (21) days of the Effective Date.  The chart shall 
include the identities of the key personnel and the curricula vitae of 
such key personnel to be employed shall be supplied together with 
the chart.  The Contractor shall promptly inform the Employer and 
the Project Manager in writing of any revision or alteration of such 
an organization chart. 

31.2 Program of Performance 

Within twenty-eight (28) days after the Effective Date, the 
Contractor shall submit to the Project Manager a detailed program 
of performance of the Contract, made in a form acceptable to the 
Project Manager and showing the sequence in which it proposes to 
design, manufacture, transport, assemble, install and Pre 
Commission the Facilities, as well as the date by which the 
Contractor reasonably requires that the Employer shall have 
fulfilled its obligations under the Contract so as to enable the 
Contractor to execute the Contract in accordance with the program 
and to achieve Completion, Commissioning and Acceptance of the 
Facilities in accordance with the Contract.  The program so 
submitted by the Contractor shall accord with the Time Schedule 
included in the Appendix to the Contract Agreement titled Time 
Schedule, and any other dates and periods specified in the Contract.  
The Contractor shall update and revise the program as and when 
appropriate or when required by the Project Manager, but without 
modification in the Times for Completion specified in the PCC 
pursuant to Sub-Clause 24.1 and any extension granted in 
accordance with GCC Clause 65.1, and shall submit all such revisions 
to the Project Manager. 

31.3 Progress Report 
The Contractor shall monitor progress of all the activities specified 
in the program referred to in GCC Sub-Clause 31.2   above, and 
supply a progress report to the Project Manager every month. 

The progress report shall be in a form acceptable to the Project 
Manager and shall indicate: (a) percentage completion achieved 
compared with the planned percentage completion for each activity; 
and (b) where any activity is behind the program, giving comments 
and likely consequences and stating the corrective action being 
taken. 

31.4 Progress of Performance 

If at any time the Contractor’s actual progress falls behind the 
program referred to in GCC Sub-Clause 31.2, or it becomes apparent 
that it will so fall behind, the Contractor shall, at the request of the 
Employer or the Project Manager, prepare and submit to the Project 
Manager a revised program, taking into account the prevailing 
circumstances, and shall notify the Project Manager of the steps 
being taken to expedite progress so as to attain Completion of the 
Facilities within the Time for Completion under GCC Sub-Clause 
24.1, any extension thereof entitled under GCC Sub-Clause 65.1, or 
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any extended period as may otherwise be agreed upon between the 
Employer and the Contractor. 

31.5 Procedures 

The Contract shall be executed in accordance with the Contract 
Documents including the procedures given in the Forms and 
Procedures of the Employer’s Requirements. The Contractor may 
execute the Contract in accordance with its own standard project 
execution plans and procedures to the extent that they do not 
conflict with the provisions contained in the Contract. 

32. Subcontractor 32.1 Subcontracting the whole of the Plant and Service by the Contractor 
shall not be permissible. The Contractor shall be responsible for the 
acts or defaults of any Subcontractor, his or her agents or 
employees, as if they were the acts or defaults of the Contractor. 

32.2  The Contractor shall not be required to obtain consent from the 
Project Manager or his representative, for suppliers solely of 
Materials or to a subcontract for which the Specialist 
Subcontractor(s) is already named in the Contract. 

32.3   The prior consent, in writing, of the Engineer shall however be 
obtained for other proposed Subcontractor(s). 

33. Nominated 
Subcontractor 

33.1 Nominated Subcontractor named in the Contract shall be entitled to 
execute the specific components of the Works stated in the PCC. 

33.2 The Contractor shall not be under obligations to employ a 
Nominated Subcontractor against whom the Contractor raises 
reasonable objection by notice to the Engineer as soon as 
practicable, with supporting particulars while  there are reasons to 
believe that the Subcontractor does not have sufficient competence, 
resources or financial strength, or does not accept to indemnify the 
Contractor against and from any negligence or misuse of Goods by 
the nominated Subcontractor, or  does not accept to enter into a 
subcontract which specifies that, for the subcontracted work 
including design, if any, the Nominated Subcontractor shall 
undertake to the Contractor such obligations and liabilities as will 
enable the contractor to discharge his or her liabilities under the 
Contract. 

34. Other Contractors 34.1 The Contractor shall cooperate and share the Site with other 
Contractors, public authorities, utilities, the Engineer and the 
Employer between the dates given in the Schedule of other 
Contractors.  The Contractor shall also provide facilities and services 
for them as described in the Schedule.  The Employer may modify the 
Schedule of other Contractors, and shall notify the Contractor of any 
such modification. 

35. Design and 
Engineering 

35.1 Specifications and Drawings 

35.1.1 The Contractor shall execute the basic and detailed design and the 
engineering work in compliance with the provisions of the Contract, 
or where not so specified, in accordance with good engineering 
practice. The Contractor shall be responsible for any discrepancies, 
errors or omissions in the specifications, drawings and other 
technical documents that it has prepared, whether such 
specifications, drawings and other documents have been approved 
by the Project Manager or not, provided that such discrepancies, 
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errors or omissions are not because of inaccurate information 
furnished in writing to the Contractor by or on behalf of the 
Employer. 

35.1.2 The Contractor shall be entitled to disclaim responsibility for any 
design, data, drawing, specification or other document, or any 
modification thereof provided or designated by or on behalf of the 
Employer, by giving a notice of such disclaimer to the Project 
Manager. 

35.2  Codes and Standards 

Wherever references are made in the Contract to codes and standards 
in accordance with which the Contract shall be executed, the edition 
or the revised version of such codes and standards current at the date 
twenty-eight (28) days prior to date of tender submission shall apply 
unless otherwise specified.  During Contract execution, any changes in 
such codes and standards shall be applied subject to approval by the 
Employer and shall be treated in accordance with GCC Clause 64. 

35.3. Approval/Review of Technical Documents by Project Manager 

35.3.1 The Contractor shall prepare or cause its Subcontractors to 
prepare, and furnish to the Project Manager the documents 
listed in the  Appendix to the Contract Agreement titled List of 
Documents for Approval or Review, for its approval or review 
as specified and in accordance with the requirements of GCC 
Sub-Clause 31.2 (Program of Performance). 

 Any part of the Facilities covered by or related to the      
documents to be approved by the Project Manager shall be 
executed only after the Project Manager’s approval thereof. 

GCC Sub-Clauses 35.3.2 through 35.3.6 shall apply to those documents 
requiring the Project Manager’s approval, but not to those 
furnished to the Project Manager for its review only 

35.3.2 Within fourteen (14) days after receipt by the Project Manager 
of any document requiring the Project Manager’s approval in 
accordance with GCC Sub-Clause 35.3.1, the Project Manager 
shall either return one copy thereof to the Contractor with its 
approval endorsed thereon or shall notify the Contractor in 
writing of its disapproval thereof and the reasons therefor and 
the modifications that the Project Manager proposes. If the 
Project Manager fails to take such action within the said 
fourteen (14) days, then the said document shall be deemed to 
have been approved by the Project Manager. 

35.3.3. The Project Manager shall not disapprove any document, 
except on the grounds that the document does not comply with 
the Contract or that it is contrary to good engineering practice. 

35.3.4 If the Project Manager disapproves the document, the 
Contractor shall modify the document and resubmit it for the 
Project Manager’s approval in accordance with GCC Sub-Clause 
35.3.2. If the Project Manager approves the document subject 
to modification(s), the Contractor shall make the required 
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modification(s), whereupon the document shall be deemed to 
have been approved. 

35.3.5 The Project Manager’s approval, with or without modification 
of the document furnished by the Contractor, shall not relieve 
the Contractor of any responsibility or liability imposed upon it 
by any provisions of the Contract except to the extent that any 
subsequent failure results from modifications required by the 
Project Manager. 

35.3.6 The Contractor shall not depart from any approved document 
unless the Contractor has first submitted to the Project 
Manager an amended document and obtained the Project 
Manager’s approval thereof, pursuant to the provisions of this 
GCC Sub-Clause 35.3. If the Project Manager requests any 
change in any already approved document and/or in any 
document based thereon, the provisions of GCC Clause 64 shall 
apply to such request. 

36. Procurement 36.1 Plant 

Subject to GCC Sub-Clause 60.2, the Contractor shall procure and 
transport all Plant in an expeditious and orderly manner to the Site. 

36.2 Employer-Supplied Plant 

If the Appendix to the Contract Agreement titled Scope of Works and 
Supply by the Employer, provides that the Employer shall furnish any 
specific items to the Contractor, the following provisions shall apply: 

36.2.1 The Employer shall, at its own risk and expense, transport 
each item to the place on or near the Site as agreed upon by the Parties 
and make such item available to the Contractor at the time specified in 
the program furnished by the Contractor, pursuant to GCC Sub-Clause 
31.2, unless otherwise mutually agreed. 

36.2.2 Upon receipt of such item, the Contractor shall inspect the 
same visually and notify the Project Manager of any detected shortage, 
defect or default.  The Employer shall immediately remedy any 
shortage, defect or default, or the Contractor shall, if practicable and 
possible, at the request of the Employer, remedy such shortage, defect 
or default at the Employer’s cost and expense.  After inspection, such 
item shall fall under the care, custody and control of the Contractor.  
The provision of this GCC Sub-Clause 36.2.2 shall apply to any item 
supplied to remedy any such shortage or default or to substitute for 
any defective item, or shall apply to defective items that have been 
repaired. 

36.2.3 The foregoing responsibilities of the Contractor and its 
obligations of care, custody and control shall not relieve the Employer 
of liability for any undetected shortage, defect or default, nor place the 
Contractor under any liability for any such shortage, defect or default 
whether under GCC Clause 42 or under any other provision of 
Contract. 

36.3 Transportation 

36.3.1 The Contractor shall at its own risk and expense transport all 
the materials and the Contractor’s Equipment to the Site by the mode 
of transport that the Contractor judges most suitable under all the 
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circumstances. 

36.3.2 Unless otherwise provided in the Contract, the Contractor 
shall be entitled to select any safe mode of transport operated by any 
person to carry the materials and the Contractor’s Equipment. 

36.3.3 Upon dispatch of each shipment of materials and the 
Contractor’s Equipment, the Contractor shall notify the Employer by 
telex, cable, facsimile or electronic means, of the description of the 
materials and of the Contractor’s Equipment, the point and means of 
dispatch, and the estimated time and point of arrival in the country 
where the Site is located, if applicable, and at the Site.  The Contractor 
shall furnish the Employer with relevant shipping documents to be 
agreed upon between the Parties. 

36.3.4 The Contractor shall be responsible for obtaining, if 
necessary, approvals from the authorities for transportation of the 
materials and the Contractor’s Equipment to the Site.  The Employer 
shall use its best endeavors in a timely and expeditious manner to 
assist the Contractor in obtaining such approvals, if requested by the 
Contractor.  The Contractor shall indemnify and hold harmless the 
Employer from and against any claim for damage to roads, bridges or 
any other traffic facilities that may be caused by the transport of the 
materials and the Contractor’s Equipment to the Site. 

36.4 Customs Clearance 

The Contractor shall, at its own expense, handle all imported 
materials and Contractor’s Equipment at the point(s) of import and 
shall handle any formalities for customs clearance, subject to the 
Employer’s obligations under GCC Sub-Clause 60.2, provided that if 
applicable laws or regulations require any application or act to be 
made by or in the name of the Employer, the Employer shall take all 
necessary steps to comply with such laws or regulations.  In the event 
of delays in customs clearance that are not the fault of the Contractor, 
the Contractor shall be entitled to an extension in the Time for 
Completion, pursuant to GCC Clause 65. 

37. Installation 37.1 Setting Out/Supervision 

37.1.1 Bench Mark:  The Contractor shall be responsible for the true 
and proper setting-out of the Facilities in relation to bench marks, 
reference marks and lines provided to it in writing by or on behalf of 
the Employer. 

If, at any time during the progress of installation of the Facilities, any 
error shall appear in the position, level or alignment of the Facilities, 
the Contractor shall forthwith notify the Project Manager of such 
error and, at its own expense, immediately rectify such error to the 
reasonable satisfaction of the Project Manager.  If such error is based 
on incorrect data provided in writing by or on behalf of the Employer, 
the expense of rectifying the same shall be borne by the Employer. 

37.1.2 Contractor’s Supervision: The Contractor shall give or 
provide all necessary superintendence during the installation of the 
Facilities, and the Construction Manager or its deputy shall be 
constantly on the Site to provide full-time superintendence of the 
installation.  The Contractor shall provide and employ only technical 
personnel who are skilled and experienced in their respective callings 
and supervisory staff who are competent to adequately supervise the 
work at hand. 
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37.2 Labor: 

37.2.1 Engagement of Staff and Labor 

(a) Except as otherwise stated in the Specification, the 
Contractor shall make arrangements for the engagement of all 
staff and labor, local or otherwise, and for their payment, 
housing, feeding and transport. 

(b) The Contractor shall provide and employ on the Site in the 
installation of the Facilities such skilled, semi-skilled and 
unskilled labor as is necessary for the proper and timely 
execution of the Contract.  The Contractor is encouraged to use 
local labor that has the necessary skills. 

(c) The Contractor shall be responsible for obtaining all 
necessary permit(s) and/or visa(s) from the appropriate 
authorities for the entry of all labor and personnel to be 
employed on the Site into the country where the Site is located. 
The Employer will, if requested by the Contractor, use his best 
endeavors in a timely and expeditious manner to assist the 
Contractor in obtaining any local, state, national or government 
permission required for bringing in the Contractor’s personnel. 

(d) The Contractor shall at its own expense provide the means of 
repatriation to all of its and its Subcontractor’s personnel 
employed on the Contract at the Site to the place where they 
were recruited or to their domicile.  It shall also provide suitable 
temporary maintenance of all such persons from the cessation 
of their employment on the Contract to the date programmed 
for their departure.  In the event that the Contractor defaults in 
providing such means of transportation and temporary 
maintenance, the Employer may provide the same to such 
personnel and recover the cost of doing so from the Contractor. 

 37.2.2 Persons in the Service of Employer 

The Contractor shall not recruit, or attempt to recruit, staff and 
labor from amongst the Employer’s Personnel. 

 37.2.3 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor 
shall provide and maintain all necessary accommodation and 
welfare facilities for the Contractor’s Personnel. The Contractor 
shall also provide facilities for the Employer’s Personnel as 
stated in the Specification. 

The Contractor shall not permit any of the Contractor’s 
Personnel to maintain any temporary or permanent living 
quarters within the structures forming part of the Permanent 
Works 

37.3 Contractor’s Equipment 

37.3.1 All Contractor’s Equipment brought by the Contractor onto the 
Site shall be deemed to be intended to be used exclusively for 
the execution of the Contract.  The Contractor shall not remove 
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the same from the Site without the Project Manager’s consent 
that such Contractor’s Equipment is no longer required for the 
execution of the Contract. 

37.3.2 Unless otherwise specified in the Contract, upon completion of 
the Facilities, the Contractor shall remove from the Site all 
Equipment brought by the Contractor onto the Site and any 
surplus materials remaining thereon. 

37.3.3 The Employer will, if requested, use its best endeavors to assist 
the Contractor in obtaining any local, state or national 
government permission required by the Contractor for the 
export of the Contractor’s Equipment imported by the 
Contractor for use in the execution of the Contract that is no 
longer required for the execution of the Contract. 

37.4 Site Regulations and Safety 

 The Employer and the Contractor shall establish Site regulations 
setting out the rules to be observed in the execution of the Contract at 
the Site and shall comply therewith.  The Contractor shall prepare and 
submit to the Employer, with a copy to the Project Manager, proposed 
Site regulations for the Employer’s approval, which approval shall not 
be unreasonably withheld. 

 Such Site regulations shall include, but shall not be limited to, rules in 
respect of security, safety of the Facilities, gate control, sanitation, 
medical care, and fire prevention. reasonable costs incurred by the 
Employer in connection therewith shall be paid by the Contractor to 
the Employer.  Otherwise, the cost of such remedial work shall be 
borne by the Employer. 

37.5 Site Clearance 

37.5.1 Site Clearance in Course of Performance:  In the course of carrying 
out the Contract, the Contractor shall keep the Site reasonably free 
from all unnecessary obstruction, store or remove any surplus 
materials, clear away any wreckage, rubbish or temporary works from 
the Site, and remove any Contractor’s Equipment no longer required 
for execution of the Contract 

37.6 Opportunities for Other Contractors 

37.6.1 The Contractor shall, upon written request from the 
Employer or the Project Manager, give all reasonable opportunities 
for carrying out the work to any other contractors employed by the 
Employer on or near the Site. 

37.6.2 If the Contractor, upon written request from the Employer or 
the Project Manager, makes available to other contractors any roads 
or ways the maintenance for which the Contractor is responsible, 
permits the use by such other contractors of the Contractor’s 
Equipment, or provides any other service of whatsoever nature for 
such other contractors, the Employer shall fully compensate the 
Contractor for any loss or damage caused or occasioned by such other 
contractors in respect of any such use or service, and shall pay to the 
Contractor reasonable remuneration for the use of such equipment or 
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the provision of such services. 

37.7 Emergency Work 

 37.7.1 If, by reason of an emergency arising in connection with and 
during the execution of the Contract, any protective or remedial work 
is necessary as a matter of urgency to prevent damage to the Facilities, 
the Contractor shall immediately carry out such work. 

If the Contractor is unable or unwilling to do such work immediately, 
the Employer may do or cause such work to be done as the Employer 
may determine is necessary in order to prevent damage to the 
Facilities.  In such event the Employer shall, as soon as practicable 
after the occurrence of any such emergency, notify the Contractor in 
writing of such emergency, the work done and the reasons therefor. If 
the work done or caused to be done by the Employer is work that the 
Contractor was liable to do at its own expense under the Contract. 

37.7.2 Clearance of Site after Completion:  After Completion of all 
parts of the Facilities, the Contractor shall clear away and remove all 
wreckage, rubbish and debris of any kind from the Site, and shall leave 
the Site and Facilities in a clean and safe condition. 

37.8 Watching and Lighting 

The Contractor shall provide and maintain at its own expense all 
lighting, fencing, and watching when and where necessary for the 
proper execution and the protection of the Facilities, or for the safety 
of the owners and occupiers of adjacent property and for the safety of 
the public. 

38. Test & Inspection 38.1 The Contractor shall at its own expense carry out at the place of 

manufacture and/or on the Site all such tests and/or inspections of 

the Plant and any part of the Facilities as are specified in the Contract. 

38.2 The Employer and the Project Manager or their designated 

representatives shall be entitled to attend the aforesaid test and/or 

inspection, provided that the Employer shall bear all costs and 

expenses incurred in connection with such attendance including, but 

not limited to, all traveling and board and lodging expenses. 

38.3 Whenever the Contractor is ready to carry out any such test and/or 

inspection, the Contractor shall give a reasonable advance notice of 

such test and/or inspection and of the place and time thereof to the 

Project Manager.  The Contractor shall obtain from any relevant third 

Party or manufacturer any necessary permission or consent to enable 

the Employer and the Project Manager or their designated 

representatives to attend the test and/or inspection. 

38.4 The Contractor shall provide the Project Manager with a certified 

report of the results of any such test and/or inspection. If the 

Employer or Project Manager or their designated representatives fails 

to attend the test and/or inspection, or if it is agreed between the 

Parties that such persons shall not do so, then the Contractor may 

proceed with the test and/or inspection in the absence of such 

persons, and may provide the Project Manager with a certified report 
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of the results thereof. 

38.5 The Project Manager may require the Contractor to carry out any test 

and/or inspection not required by the Contract, provided that the 

Contractor’s reasonable costs and expenses incurred in the carrying 

out of such test and/or inspection shall be added to the Contract 

Price.  Further, if such test and/or inspection impede the progress of 

work on the Facilities and/or the Contractor’s performance of its 

other obligations under the Contract, due allowance will be made in 

respect of the Time for Completion and the other obligations so 

affected. 

38.6 If any Plant or any part of the Facilities fails to pass any test and/or 

inspection, the Contractor shall either rectify or replace such Plant or 

part of the Facilities and shall repeat the test and/or inspection upon 

giving a notice under GCC Sub-Clause 38.3. 

38.7 If any dispute or difference of opinion shall arise between the Parties 

in connection with or arising out of the test and/or inspection of the 

Plant or part of the Facilities that cannot be settled between the 

Parties within a reasonable period of time, it may be referred to an 

72.2. 

38.8 The Contractor shall afford the Employer and the Project Manager, at 

the Employer’s expense, access at any reasonable time to any place 

where the Plant are being manufactured or the Facilities are being 

installed, in order to inspect the progress and the manner of 

manufacture or installation, provided that the Project Manager shall 

give the Contractor a reasonable prior notice. 

38.9 The Contractor agrees that neither the execution of a test and/or 

inspection of Plant or any part of the Facilities, nor the attendance by 

the Employer or the Project Manager, nor the issue of any test 

certificate pursuant to GCC Sub-Clause 38.4, shall release the 

Contractor from any other responsibilities under the Contract. 

38.10 No part of the Facilities or foundations shall be covered up on the Site 

without the Contractor carrying out any test and/or inspection 

required under the Contract.  The Contractor shall give a reasonable 

notice to the Project Manager whenever any such parts of the 

Facilities or foundations are ready or about to be ready for test 

and/or inspection; such test and/or inspection and notice thereof 

shall be subject to the requirements of the Contract. 

38.11 The Contractor shall uncover any part of the Facilities or foundations, 

or shall make openings in or through the same as the Project Manager 

may from time to time require at the Site, and shall reinstate and 

make good such part or parts. 

38.12 If any parts of the Facilities or foundations have been covered up at 

the Site after compliance with the requirement of GCC Sub-Clause 

38.10 and are found to be executed in accordance with the Contract, 

the expenses of uncovering, making openings in or through, 

reinstating, and making good the same shall be borne by the 

Employer, and the Time for Completion shall be reasonably adjusted 

to the extent that the Contractor has thereby been delayed or 

impeded in the performance of any of its obligations under the 

Contract. 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             72 
  

39. Completion of the 
Facilities 

39.1 As soon as the Facilities or any part thereof has, in the opinion of the 
Contractor, been completed operationally and structurally and put in 
a tight and clean condition as specified in the Employer’s 
Requirements, excluding minor items not materially affecting the 
operation or safety of the Facilities, the Contractor shall so notify the 
Employer in writing. 

39.2 Within seven (7) days after receipt of the notice from the 
Contractor under GCC Sub-Clause 39.1, the Employer shall supply 
the operating and maintenance personnel specified in the Appendix 
to the Contract Agreement titled Scope of Works and Supply by the 
Employer for Pre Commissioning of the Facilities or any part 
thereof. 

Pursuant to the Appendix to the Contract Agreement titled Scope of 
Works and Supply by the Employer, the Employer shall also 
provide, within the said seven (7) day period, the raw materials, 
utilities, lubricants, chemicals, catalysts, facilities, services and 
other matters required for Pre Commissioning of the Facilities or 
any part thereof. 

39.3 As soon as reasonably practicable after the operating and 
maintenance personnel have been supplied by the Employer and 
the raw materials, utilities, lubricants, chemicals, catalysts, facilities, 
services and other matters have been provided by the Employer in 
accordance with GCC Sub-Clause 39.2, the Contractor shall 
commence Pre-commissioning of the Facilities or the relevant part 
thereof in preparation for Commissioning, subject to GCC Sub-
Clause 40.5. 

39.4 As soon as all works in respect of Pre-commissioning are completed 
and, in the opinion of the Contractor, the Facilities or 

39.5 The Project Manager shall, within fourteen (14) days after receipt 
of the Contractor’s notice under GCC Sub-Clause 39.4, either issue a 
Completion Certificate in the form specified in the Employer’s 
Requirements (Forms and Procedures), stating that the Facilities or 
that part thereof have reached Completion as of the date of the 
Contractor’s notice under GCC Sub-Clause 39.4, or notify the 
Contractor in writing of any defects and/or deficiencies. 

If the Project Manager notifies the Contractor of any defects and/or 
deficiencies, the Contractor shall then correct such defects and/or 
deficiencies, and shall repeat the procedure described in GCC Sub-
Clause 39.4. 

39.6 If the Project Manager is satisfied that the Facilities or that part 
thereof have reached Completion, the Project Manager shall, within 
seven (7) days after receipt of the Contractor’s repeated notice, 
issue a Completion Certificate stating that the Facilities or that part 
thereof have reached Completion as of the date of the Contractor’s 
repeated notice. 

39.7 If the Project Manager is not so satisfied, then it shall notify the 
Contractor in writing of any defects and/or deficiencies within 
seven (7) days after receipt of the Contractor’s repeated notice, and 
the above procedure shall be repeated. 

39.8 If the Project Manager fails to issue the Completion Certificate and 
fails to inform the Contractor of any defects and/or deficiencies 
within fourteen (14) days after receipt of the Contractor’s notice 
under GCC Sub-Clause 39.4 or within seven (7) days after receipt of 
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the Contractor’s repeated notice under GCC Sub-Clause 39.5, or if 
the Employer makes use of the Facilities or part thereof, then the 
Facilities or that part thereof shall be deemed to have reached 
Completion as of the date of the Contractor’s notice or repeated 
notice, or as of the Employer’s use of the Facilities, as the case may 
be. 

39.9 As soon as possible after Completion, the Contractor shall complete 
all outstanding minor items so that the Facilities are fully in 
accordance with the requirements of the Contract, failing which the 
Employer will undertake such completion and deduct the costs 
thereof from any monies owing to the Contractor. 

39.10 Upon Completion, the Employer shall be responsible for the care 
and custody of the Facilities or the relevant part thereof, together 
with the risk of loss or damage thereto, and shall thereafter take 
over the Facilities or the relevant part thereof. 

40. Commissioning 
and Operational 
Acceptance 

40.1 Commissioning 

40.1.1 Commissioning of the Facilities or any part thereof shall be 
commenced by the Contractor immediately after issue of the 
Completion Certificate by the Project Manager, pursuant to 
GCC Sub-Clause 39.5, or immediately after the date of the 
deemed Completion, under GCC Sub-Clause 39.6. 

40.1.2 The Employer shall supply the operating and maintenance 
personnel and all raw materials, utilities, lubricants, chemicals, 
catalysts, facilities, services and other matters required for 
Commissioning. 

40.1.3 In accordance with the requirements of the Contract, the 
Contractor’s and Project Manager’s advisory personnel shall 
attend the Commissioning, including the Guarantee Test, and 
shall advise and assist the Employer. 

40.2 Guarantee Test 

40.2.1 Subject to GCC Sub-Clause 40.5, the Guarantee Test and 
repeats thereof shall be conducted by the Contractor during 
Commissioning of the Facilities or the relevant part thereof 
to ascertain whether the Facilities or the relevant part can 
attain the Functional Guarantees specified in the Appendix 
to the Contract Agreement titled Functional Guarantees.  
The Employer shall promptly provide the Contractor with 
such information as the Contractor may reasonably require 
in relation to the conduct and results of the Guarantee Test 
and any repeats thereof. 

40.2.2 If for reasons not attributable to the Contractor, the 
Guarantee Test of the Facilities or the relevant part thereof 
cannot be successfully completed within the period from 
the date of Completion specified in the PCC or any other 
period agreed upon by the Employer and the Contractor, 
the Contractor shall be deemed to have fulfilled its 
obligations with respect to the Functional Guarantees, and 
GCC Sub-Clauses 43.2 and 43.3 shall not apply. 
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40.3 Operational Acceptance 

40.3.2  At any time after any of the events set out in GCC Sub-Clause 
40.3.1 have occurred, the Contractor may give a notice to the 
Project Manager requesting the issue of an Operational 
Acceptance Certificate in the form provided in the 
Employer’s Requirements (Forms and Procedures) in 
respect of the Facilities or the part thereof specified in such 
notice as of the date of such notice. 

40.3.3 The Project Manager shall, after consultation with the 
Employer, and within seven (7) days after receipt of the 
Contractor’s notice, issue an Operational Acceptance 
Certificate. 

40.3.4 If within seven (7) days after receipt of the Contractor’s 
notice, the Project Manager fails to issue the Operational 
Acceptance Certificate or fails to inform the Contractor in 
writing of the justifiable reasons why the Project Manager 
has not issued the Operational Acceptance Certificate, the 
Facilities or the relevant part thereof shall be deemed to 
have been accepted as of the date of the Contractor’s said 
notice. 

40.4 Partial Acceptance 

40.4.1 If the Contract specifies that Completion and Commissioning 
shall be carried out in respect of parts of the Facilities, the 
provisions relating to Completion and Commissioning 
including the Guarantee Test shall apply to each such part of 
the Facilities individually, and the Operational Acceptance 
Certificate shall be issued accordingly for each such part of 
the Facilities. 

40.4.2 If a part of the Facilities comprises facilities such as 
buildings, for which no Commissioning or Guarantee Test is 
required, then the Project Manager shall issue the 
Operational Acceptance Certificate for such facility when it 
attains Completion, provided that the Contractor shall 
thereafter complete any outstanding minor items that are 
listed in the Operational Acceptance Certificate 

40.5 Delayed Pre-commissioning and/or Guarantee Test 

40.5.1 In the event that the Contractor is unable to proceed with 
the Pre-commissioning of the Facilities pursuant to Sub-
Clause 39.3, or with the Guarantee Test pursuant to Sub-
Clause 40.2, for reasons attributable to the Employer either 
on account of non-availability of other facilities under the 
responsibilities of other contractor(s), or for reasons beyond 
the Contractor’s control, the provisions leading to “deemed” 
completion of activities such as Completion, pursuant to GCC 
Sub-Clause 39.6, and Operational Acceptance, pursuant to 
GCC Sub-Clause 40.3.4, and Contractor’s obligations 
regarding Defect Liability Period, pursuant to GCC Sub-
Clause 42.2, Functional Guarantee, pursuant to GCC Clause 
43, and Care of Facilities, pursuant to GCC Clause 48, and 
GCC Clause 66.1, Suspension, shall not apply.  In this case, 
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the following provisions shall apply. 

40.5.2 When the Contractor is notified by the Project Manager that 
he will be unable to proceed with the activities and 
obligations pursuant to clauses 58 & 59, the Contractor shall 
be entitled to the following: 

(a) the Time of Completion shall be extended for the period 
of suspension without imposition of liquidated damages 
pursuant to GCC Sub-Clause 41.2; 

(b) payments due to the Contractor in accordance with the 
provision specified in the  Appendix to the Contract 
Agreement titled Terms and Procedures of Payment, 
which would not have been payable in normal 
circumstances due to non-completion of the subject 
activities, shall be released to the Contractor against 
submission of a security in the form of a bank guarantee 
of equivalent amount acceptable to the Employer, and 
which shall become null and void when the Contractor 
will have complied with its obligations regarding those 
payments, subject to the provision of Sub-Clause 40.5.3 
below; 

(c) the expenses towards the above security and extension 
of other securities under the contract, of which validity 
needs to be extended, shall be reimbursed to the 
Contractor by the Employer; 

(d) the additional charges towards the care of the Facilities 
pursuant to GCC Sub-Clause 48.1 shall be reimbursed to 
the Contractor by the Employer for the period between 
the notification mentioned above and the notification 
mentioned in Sub-Clause 40.5.4 below.  The provision of 
GCC Sub-Clause 49.2 shall apply to the Facilities during 
the same period. 

40.5.3 In the event that the period of suspension under above Sub-
Clause 40.5.1 actually exceeds one hundred eighty (180) days, 
the Employer and Contractor shall mutually agree to any 
additional compensation payable to the Contractor. 

40.5.4 When the Contractor is notified by the Project Manager that 
the plant is ready for Pre-commissioning, the Contractor shall 
proceed without delay in performing Pre-commissioning, in 
accordance with Clause 39. 

D. Guarantees and Liabilities 

41. Completion Time 
Guarantee 

41.1 The Contractor guarantees that it shall attain Completion of the 
Facilities (or a part for which a separate time for completion is 
specified) within the Time for Completion specified in the PCC 
pursuant to GCC Sub-Clause 24.1, or within such extended time to 
which the Contractor shall be entitled under GCC Clause 65 hereof 

41.2 If the Contractor fails to attain Completion of the Facilities or any part 
thereof within the Time for Completion or any extension thereof under 
GCC Clause 65, the Contractor shall pay to the Employer liquidated 
damages in the amount specified in the PCC as a percentage rate of the 
Contract Price or the relevant part thereof.  The aggregate amount of 
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such liquidated damages shall in no event exceed the amount specified 
as “Maximum” in the PCC as a percentage rate of the Contract Price.  
Once the “Maximum” is reached, the Employer may consider 
termination of the Contract, pursuant to GCC Sub-Clause 67.2.2. 

 Such payment shall completely satisfy the Contractor’s obligation to 
attain Completion of the Facilities or the relevant part thereof within 
the Time for Completion or any extension thereof under GCC Clause 65.  
The Contractor shall have no further liability whatsoever to the 
Employer in respect thereof. 

 However, the payment of liquidated damages shall not in any way 
relieve the Contractor from any of its obligations to complete the 
Facilities or from any other obligations and liabilities of the Contractor 
under the Contract. 

 Save for liquidated damages payable under this GCC Sub-Clause 41.2, 
the failure by the Contractor to attain any milestone or other act, 
matter or thing by any date specified in the Appendix to the Contract 
Agreement titled Time Schedule, and/or other program of work 
prepared pursuant to GCC Sub-Clause 31.2 shall not render the 
Contractor liable for any loss or damage thereby suffered by the 
Employer.. 

41.3 If the Contractor attains Completion of the Facilities or any part thereof 
before the Time for Completion or any extension thereof under GCC 
Clause 65, the Employer shall pay to the Contractor a bonus in the 
amount specified in the PCC.  The aggregate amount of such bonus 
shall in no event exceed the amount specified as “Maximum” in the 
PCC. 

42. Defect Liability 42.1 The Contractor warrants that the Facilities or any part thereof shall 
be free from defects in the design, engineering, materials and 
workmanship of the Plant supplied and of the work executed. 

42.2 The Defect Liability Period shall be five hundred and forty (540) 
days from the date of Completion of the Facilities (or any part 
thereof) or one year from the date of Operational Acceptance of the 
Facilities (or any part thereof), whichever first occurs, unless 
specified otherwise in the PCC pursuant to GCC Sub-Clause 42.10. 

If during the Defect Liability Period any defect should be found in the 
design, engineering, materials and workmanship of the Plant 
supplied or of the work executed by the Contractor, the Contractor 
shall promptly, in consultation and agreement with the Employer 
regarding appropriate remedying of the defects, and at its cost, 
repair, replace or otherwise make good as the Contractor shall 
determine at its discretion, such defect as well as any damage to the 
Facilities caused by such defect.  The Contractor shall not be 
responsible for the repair, replacement or making good of any defect 
or of any damage to the Facilities arising out of or resulting from any 
of the following causes: 

(a) improper operation or maintenance of the Facilities by the 
Employer; 

(b) operation of the Facilities outside specifications provided in 
the Contract; or 

(c) Normal wear and tear. 
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42.3 The Contractor’s obligations under this GCC Clause 42 shall not 
apply to: 

(a) any materials that are supplied by the Employer under GCC Sub-
Clause 36.2, are normally consumed in operation, or have a 
normal life shorter than the Defect Liability Period stated herein; 

(b) any designs, specifications or other data designed, supplied or 
specified by or on behalf of the Employer or any matters for 
which the Contractor has disclaimed responsibility herein; or 

(c) Any other materials supplied or any other work executed by or 
on behalf of the Employer, except for the work executed by the 
Employer under GCC Sub-Clause 42.7. 

42.4 The Employer shall give the Contractor a notice stating the nature of 
any such defect together with all available evidence thereof, 
promptly following the discovery thereof.  The Employer shall afford 
all reasonable opportunity for the Contractor to inspect any such 
defect. 

42.5 The Employer shall afford the Contractor all necessary access to the 
Facilities and the Site to enable the Contractor to perform its 
obligations under this GCC Clause 42. 

The Contractor may, with the consent of the Employer, remove from 
the Site any Plant or any part of the Facilities that are defective if the 
nature of the defect, and/or any damage to the Facilities caused by 
the defect, is such that repairs cannot be expeditiously carried out at 
the Site. 

42.6 If the repair, replacement or making good is of such a character that 
it may affect the efficiency of the Facilities or any part thereof, the 
Employer may give to the Contractor a notice requiring that tests of 
the defective part of the Facilities shall be made by the Contractor 
immediately upon completion of such remedial work, whereupon 
the Contractor shall carry out such tests. 

If such part fails the tests, the Contractor shall carry out further 
repair, replacement or making good, as the case may be, until that 
part of the Facilities passes such tests.  The tests shall be agreed 
upon by the Employer and the Contractor. 

42.7 If the Contractor fails to commence the work necessary to remedy 
such defect or any damage to the Facilities caused by such defect 
within a reasonable time (which shall in no event be considered to 
be less than fifteen (15) days), the Employer may, following notice to 
the Contractor, proceed to do such work, and the reasonable costs 
incurred by the Employer in connection therewith shall be paid to 
the Employer by the Contractor or may be deducted by the Employer 
from any monies due the Contractor or claimed under the 
Performance Security. 

42.8 If the Facilities or any part thereof cannot be used by reason of such 
defect and/or making good of such defect, the Defect Liability Period 
of the Facilities or such part, as the case may be, shall be extended by 
a period equal to the period during which the Facilities or such part 
cannot be used by the Employer because of any of the aforesaid 
reasons. 
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42.9 Except as provided in GCC Clauses 42 and 49, the Contractor shall be 
under no liability whatsoever and howsoever arising, and whether 
under the Contract or at law, in respect of defects in the Facilities or 
any part thereof, the Plant, design or engineering or work executed 
that appear after Completion of the Facilities or any part thereof, 
except where such defects are the result of the gross negligence, 
fraud, or criminal or willful action of the Contractor. 

42.10 In addition, any such component of the Facilities, and during the 
period of time as may be specified in the PCC, shall be subject to an 
extended defect liability period.  Such obligation of the Contractor 
shall be in addition to the defect liability period specified under GCC 
Sub-Clause 42.2. 

43. Functional 
Guarantees 

43.1 The Contractor guarantees that during the Guarantee Test, the 
Facilities and all parts thereof shall attain the Functional Guarantees 
specified in the Appendix to the Contract Agreement titled Functional 
Guarantees, subject to and upon the conditions therein specified. 

43.2 If, for reasons attributable to the Contractor, the minimum level of the 
Functional Guarantees specified in the Appendix to the Contract 
Agreement titled Functional Guarantees, are not met either in whole or 
in part, the Contractor shall at its cost and expense make such changes, 
modifications and/or additions to the Plant or any part thereof as may 
be necessary to meet at least the minimum level of such Guarantees.  
The Contractor shall notify the Employer upon completion of the 
necessary changes, modifications and/or additions, and shall request 
the Employer to repeat the Guarantee Test until the minimum level of 
the Guarantees has been met.  If the Contractor eventually fails to meet 
the minimum level of Functional Guarantees, the Employer may 
consider termination of the Contract, pursuant to GCC Sub-Clause 
64.2.2. 

43.3 If, for reasons attributable to the Contractor, the Functional Guarantees 
specified in the Appendix to the Contract Agreement titled Functional 
Guarantees, are not attained either in whole or in part, but the 
minimum level of the Functional Guarantees specified in the said 
Appendix to the Contract Agreement is met, the Contractor shall, at the 
Contractor’s option, either 

(a) make such changes, modifications and/or additions to the Facilities or 
any part thereof that are necessary to attain the Functional Guarantees 
at its cost and expense, and shall request the Employer to repeat the 
Guarantee Test or 

(b) pay liquidated damages to the Employer in respect of the failure to 
meet the Functional Guarantees in accordance with the provisions in 
the Appendix to the Contract Agreement titled Functional Guarantees. 

43.4 The payment of liquidated damages under GCC Sub-Clause 43.3, up to 
the limitation of liability specified in the Appendix to the Contract 
Agreement titled Functional Guarantees, shall completely satisfy the 
Contractor’s guarantees under GCC Sub-Clause 43.3, and the 
Contractor shall have no further liability whatsoever to the Employer 
in respect thereof.  Upon the payment of such liquidated damages by 
the Contractor, the Project Manager shall issue the Operational 
Acceptance Certificate for the Facilities or any part thereof in respect of 
which the liquidated damages have been so paid. 
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44. Patent Indemnity 44.1 The Contractor shall, subject to the Employer’s compliance with GCC 
Sub-Clause 44.2, indemnify and hold harmless the Employer and its 
employees and officers from and against any and all suits, actions or 
administrative proceedings, claims, demands, losses, damages, costs, 
and expenses of whatsoever nature, including attorney’s fees and 
expenses, which the Employer may suffer as a result of any 
infringement or alleged infringement of any patent, utility model, 
registered design, trademark, copyright or other intellectual property 
right registered or otherwise existing at the date of the Contract by 
reason of:  (a) the installation of the Facilities by the Contractor or the 
use of the Facilities in the country where the Site is located; and (b) the 
sale of the products produced by the Facilities in any country. 

Such indemnity shall not cover any use of the Facilities or any part thereof 
other than for the purpose indicated by or to be reasonably inferred 
from the Contract, any infringement resulting from the use of the 
Facilities or any part thereof, or any products produced thereby in 
association or combination with any other equipment, plant or 
materials not supplied by the Contractor, pursuant to the Contract 
Agreement. 

44.2 If any proceedings are brought or any claim is made against the 
Employer arising out of the matters referred to in GCC Sub-Clause 29.1, 
the Employer shall promptly give the Contractor a notice thereof, and 
the Contractor may at its own expense and in the Employer’s, name 
conduct such proceedings or claim and any negotiations for the 
settlement of any such proceedings or claim. 

If the Contractor fails to notify the Employer within twenty-eight (28) 
days after receipt of such notice that it intends to conduct any such 
proceedings or claim, then the Employer shall be free to conduct the 
same on its own behalf.  Unless the Contractor has so failed to notify 
the Employer within the twenty-eight (28) day period, the Employer 
shall make no admission that may be prejudicial to the defense of any 
such proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available 
assistance to the Contractor in conducting such proceedings or claim, 
and shall be reimbursed by the Contractor for all reasonable expenses 
incurred in so doing. 

44.3 The Employer shall indemnify and hold harmless the Contractor and its 
employees, officers and Subcontractors from and against any and all 
suits, actions or administrative proceedings, claims, demands, losses, 
damages, costs, and expenses of whatsoever nature, including 
attorney’s fees and expenses, which the Contractor may suffer as a 
result of any infringement or alleged infringement of any patent, utility 
model, registered design, trademark, copyright or other intellectual 
property right registered or otherwise existing at the date of the 
Contract arising out of or in connection with any design, data, drawing, 
specification, or other documents or materials provided or designed by 
or on behalf of the Employer. 

45. Limitation of 
Liability 

45.1 Except in cases of criminal negligence or willful misconduct, 

(a) neither Party shall be liable to the other Party, whether in 
contract, tort, or otherwise, for any indirect or consequential loss or 
damage, loss of use, loss of production, or loss of profits or interest 
costs, which may be suffered by the other Party in connection with the 
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Contract, other than specifically provided as any obligation of the 
Party in the Contract, and 

(b) the aggregate liability of the Contractor to the Employer, 
whether under the Contract, in tort or otherwise, shall not exceed the 
amount resulting from the application of the multiplier specified in the 
PCC, to the Contract Price or, if a multiplier is not so specified, the total 
Contract Price, provided that this limitation shall not apply to the cost 
of repairing or replacing defective equipment, or to any obligation of 
the Contractor to indemnify the Employer with respect to patent 
infringement.. 

E.  Risk Distribution 

46. Transfer of 
Ownership 

46.1 Ownership of the Plant (including spare parts) to be imported into the 
country where the Site is located shall be transferred to the Employer 
upon loading on to the mode of transport to be used to convey the 
Plant from the country of origin to that country. 

46.2 Ownership of the Plant (including spare parts) procured in the country 
where the Site is located shall be transferred to the Employer when the 
Plant are brought on to the Site. 

46.3 Ownership of the Contractor’s Equipment used by the Contractor and 
its Subcontractors in connection with the Contract shall remain with 
the Contractor or its Subcontractors. 

46.4 Ownership of any Plant in excess of the requirements for the Facilities 
shall revert to the Contractor upon Completion of the Facilities or at 
such earlier time when the Employer and the Contractor agree that the 
Plant in question are no longer required for the Facilities. 

46.5 Notwithstanding the transfer of ownership of the Plant, the 
responsibility for care and custody thereof together with the risk of 
loss or damage thereto shall remain with the Contractor pursuant to 
GCC Clause 32 (Care of Facilities) hereof until Completion of the 
Facilities or the part thereof in which such Plant are incorporated. 

47. Care of Facilities 47.1 The Contractor shall be responsible for the care and custody of the 
Facilities or any part thereof until the date of Completion of the Facilities 
pursuant to GCC Clause 39 or, where the Contract provides for Completion 
of the Facilities in parts, until the date of Completion of the relevant part, 
and shall make good at its own cost any loss or damage that may occur to 
the Facilities or the relevant part thereof from any cause whatsoever 
during such period.  The Contractor shall also be responsible for any loss 
or damage to the Facilities caused by the Contractor or its Subcontractors 
in the course of any work carried out, pursuant to GCC Clause 42.  
Notwithstanding the foregoing, the Contractor shall not be liable for any 
loss or damage to the Facilities or that part thereof caused by reason of 
any of the matters specified or referred to in paragraphs (a), (b) and (c) of 
GCC Sub-Clauses 48.2. 

47.2 If any loss or damage occurs to the Facilities or any part thereof or to 
the Contractor’s temporary facilities by reason of 

(a) insofar as they relate to the country where the Site is located, 
nuclear reaction, nuclear radiation, radioactive contamination, 
pressure wave caused by aircraft or other aerial objects, or any 
other occurrences that an experienced contractor could not 
reasonably foresee, or if reasonably foreseeable could not 
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reasonably make provision for or insure against, insofar as such 
risks are not normally insurable on the insurance market and are 
mentioned in the general exclusions of the policy of insurance, 
including War Risks and Political Risks, taken out under GCC Clause 
34 hereof; or 

(b) any use or occupation by the Employer or any third Party other 
than a Subcontractor, authorized by the Employer of any part of 
the Facilities; or 

(c) any use of or reliance upon any design, data or specification 
provided or designated by or on behalf of the Employer, or any 
such matter for which the Contractor has disclaimed 
responsibility herein, 

47.3 the Employer shall pay to the Contractor all sums payable in respect 
of the Facilities executed, notwithstanding that the same be lost, 
destroyed or damaged, and will pay to the Contractor the 
replacement value of all temporary facilities and all parts thereof lost, 
destroyed or damaged.  If the Employer requests the Contractor in 
writing to make good any loss or damage to the Facilities thereby 
occasioned, the Contractor shall make good the same at the cost of the 
Employer in accordance with GCC Clause 64.  If the Employer does 
not request the Contractor in writing to make good any loss or 
damage to the Facilities thereby occasioned, the Employer shall either 
request a change in accordance with GCC Clause 64, excluding the 
performance of that part of the Facilities thereby lost, destroyed or 
damaged, or, where the loss or damage affects a substantial part of 
the Facilities, the Employer shall terminate the Contract pursuant to 
GCC Sub-Clause 66.1 hereof. 

47.4 The Contractor shall be liable for any loss of or damage to any 
Contractor’s Equipment, or any other property of the Contractor used 
or intended to be used for purposes of the Facilities, except (i) as 
mentioned in GCC Sub-Clause 42.2 with respect to the Contractor’s 
temporary facilities, and (ii) where such loss or damage arises by 
reason of any of the matters specified in GCC Sub-Clauses 47.2 (b) and 
(c). 

48. Loss of or 
Damage to 
Property; 
Accident or Injury 
to Workers; 
Indemnification 

48.1 Subject to GCC Sub-Clause 48.3, the Contractor shall indemnify and 
hold harmless the Employer and its employees and officers from and 
against any and all suits, actions or administrative proceedings, claims, 
demands, losses, damages, costs, and expenses of whatsoever nature, 
including attorney’s fees and expenses, in respect of the death or injury 
of any person or loss of or damage to any property other than the 
Facilities whether accepted or not, arising in connection with the 
supply and installation of the Facilities and by reason of the negligence 
of the Contractor or its Subcontractors, or their employees, officers or 
agents, except any injury, death or property damage caused by the 
negligence of the Employer, its contractors, employees, officers or 
agents. 

48.2 If any proceedings are brought or any claim is made against the 
Employer that might subject the Contractor to liability under GCC Sub-
Clause 48.1, the Employer shall promptly give the Contractor a notice 
thereof and the Contractor may at its own expense and in the 
Employer’s, name conduct such proceedings or claim and any 
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negotiations for the settlement of any such proceedings or claim. 

48.3 If the Contractor fails to notify the Employer within twenty-eight (28) 
days after receipt of such notice that it intends to conduct any such 
proceedings or claim, then the Employer shall be free to conduct the 
same on its own behalf.  Unless the Contractor has so failed to notify 
the Employer within the twenty-eight (28) day period, the Employer 
shall make no admission that may be prejudicial to the defense of any 
such proceedings or claim. 

The Employer shall, at the Contractor’s request, afford all available assistance 
to the Contractor in conducting such proceedings or claim, and shall be 
reimbursed by the Contractor for all reasonable expenses incurred in 
so doing. 

48.4 The Employer shall indemnify and hold harmless the Contractor and 
its employees, officers and Subcontractors from any liability for loss of 
or damage to property of the Employer, other than the Facilities not yet 
taken over, that is caused by fire, explosion or any other perils, in 
excess of the amount recoverable from insurances procured under GCC 
Clause 49, provided that such fire, explosion or other perils were not 
caused by any act or failure of the Contractor. 

48.5 The Party entitled to the benefit of an indemnity under this GCC Clause 
48 shall take all reasonable measures to mitigate any loss or damage 
which has occurred.  If the Party fails to take such measures, the other 
Party’s liabilities shall be correspondingly reduced. 

49. Insurance 49.1 To the extent specified in the Appendix to the Contract Agreement 
titled Insurance Requirements, the Contractor shall at its expense 
take out and maintain in effect, or cause to be taken out and 
maintained in effect, during the performance of the Contract, the 
insurances set forth below in the sums and with the deductibles and 
other conditions specified in the said Appendix.  The identity of the 
insurers and the form of the policies shall be subject to the approval 
of the Employer, who should not unreasonably withhold such 
approval. 
(a) Cargo Insurance During Transport 

Covering loss or damage occurring while in transit from the 
Contractor’s or Subcontractor’s works or stores until arrival at 
the Site, to the Plant (including spare parts therefor) and to the 
Contractor’s Equipment. 

(b) Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, 
occurring prior to Completion of the Facilities, with extended 
maintenance coverage for the Contractor’s liability in respect of 
any loss or damage occurring during the Defect Liability Period 
while the Contractor is on the Site for the purpose of performing 
its obligations during the Defect Liability Period. 

(c) Third Party Liability Insurance 

Covering bodily injury or death suffered by third Parties 
including the Employer’s personnel, and loss of or damage to 
property occurring in connection with the supply and 
installation of the Facilities. 

(d) Automobile Liability Insurance 
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Covering use of all vehicles used by the Contractor or its 
Subcontractors, whether or not owned by them, in connection 
with the execution of the Contract. 

(e) Workers’ Compensation 

In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 

(f) Employer’s Liability 

In accordance with the statutory requirements applicable in any 
country where the Contract or any part thereof is executed. 

(g) Other Insurances 

Such other insurances as may be specifically agreed upon by the 
Parties hereto as listed in the Appendix to the Contract 
Agreement titled Insurance Requirements. 

49.2 The Employer shall be named as co-insured under all insurance 
policies taken out by the Contractor pursuant to GCC Sub-Clause 
49.1, except for the Third Party Liability, Workers’ Compensation 
and Employer’s Liability Insurances, and the Contractor’s 
Subcontractors shall be named as co-insureds under all insurance 
policies taken out by the Contractor pursuant to GCC Sub-Clause 
49.1 except for the Cargo Insurance during Transportation, 
Workers’ Compensation and Employer’s Liability Insurances.  All 
insurer’s rights of subrogation against such co-insureds for losses or 
claims arising out of the performance of the Contract shall be 
waived under such policies. 

49.3 The Contractor shall, in accordance with the provisions of the 
Appendix to the Contract Agreement titled Insurance Requirements, 
deliver to the Employer certificates of insurance or copies of the 
insurance policies as evidence that the required policies are in full 
force and effect.  The certificates shall provide that no less than 
twenty-one (21) days’ notice shall be given to the Employer by 
insurers prior to cancellation or material modification of a policy. 

49.4 The Contractor shall ensure that, where applicable, its 
Subcontractor(s) shall take out and maintain in effect adequate 
insurance policies for their personnel and vehicles and for work 
executed by them under the Contract, unless such Subcontractors 
are covered by the policies taken out by the Contractor. 

49.5 The Employer shall at its expense take out and maintain in effect 
during the performance of the Contract those insurances specified 
in the Appendix to the Contract Agreement titled Insurance 
Requirements, in the sums and with the deductibles and other 
conditions specified in the said Appendix.  The Contractor and the 
Contractor’s Subcontractors shall be named as co-insured under all 
such policies.  All insurers’ rights of subrogation against such co-
insured for losses or claims arising out of the performance of the 
Contract shall be waived under such policies.  The Employer shall 
deliver to the Contractor satisfactory evidence that the required 
insurances are in full force and effect.  The policies shall provide 
that not less than twenty-one (21) days’ notice shall be given to the 
Contractor by all insurers prior to any cancellation or material 
modification of the policies.  If so requested by the Contractor, the 
Employer shall provide copies of the policies taken out by the 
Employer under this GCC Sub-Clause 49.5. 

49.6 If the Contractor fails to take out and/or maintain in effect the 
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insurances referred to in GCC Sub-Clause 49.1, the Employer may 
take out and maintain in effect any such insurances and may from 
time to time deduct from any amount due to the Contractor under 
the Contract any premium that the Employer shall have paid to the 
insurer, or may otherwise recover such amount as a debt due from 
the Contractor.  If the Employer fails to take out and/or maintain in 
effect the insurances referred to in GCC 49.5, the Contractor may 
take out and maintain in effect any such insurances and may from 
time to time deduct from any amount due the Employer under the 
Contract any premium that the Contractor shall have paid to the 
insurer, or may otherwise recover such amount as a debt due from 
the Employer.  If the Contractor fails to or is unable to take out and 
maintain in effect any such insurances, the Contractor shall 
nevertheless have no liability or responsibility towards the 
Employer, and the Contractor shall have full recourse against the 
Employer for any and all liabilities of the Employer herein. 

49.7 Unless otherwise provided in the Contract, the Contractor shall 
prepare and conduct all and any claims made under the policies 
affected by it pursuant to this GCC Clause 49, and all monies payable 
by any insurers shall be paid to the Contractor.  The Employer shall 
give to the Contractor all such reasonable assistance as may be 
required by the Contractor.  With respect to insurance claims in 
which the Employer’s interest is involved, the Contractor shall not 
give any release or make any compromise with the insurer without 
the prior written consent of the Employer.  With respect to 
insurance claims in which the Contractor’s interest is involved, the 
Employer shall not give any release or make any compromise with 
the insurer without the prior written consent of the Contractor. 

50. Unforeseen 
Conditions 

50.1 If, during the execution of the Contract, the Contractor shall 
encounter on the Site any physical conditions other than climatic 
conditions, or artificial obstructions that could not have been 
reasonably foreseen prior to the date of the Contract Agreement by 
an experienced contractor on the basis of reasonable examination of 
the data relating to the Facilities including any data as to boring 
tests, provided by the Employer, and on the basis of information 
that it could have obtained from a visual inspection of the Site if 
access thereto was available, or other data readily available to it 
relating to the Facilities, and if the Contractor determines that it will 
in consequence of such conditions or obstructions incur additional 
cost and expense or require additional time to perform its 
obligations under the Contract that would not have been required if 
such physical conditions or artificial obstructions had not been 
encountered, the Contractor shall promptly, and before performing 
additional work or using additional Plant or Contractor’s 
Equipment, notify the Project Manager in writing beforehand: 

(a  the physical conditions or artificial obstructions on the Site that 
could not have been reasonably foreseen; 

(b) the additional work and/or Plant and/or Contractor’s 
Equipment required, including the steps which the Contractor 
will or proposes to take to overcome such conditions or 
obstructions; 

(c) the extent of the anticipated delay; and 
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(d) the additional cost and expense that the Contractor is likely to 
incur.) 

On receiving any notice from the Contractor under this GCC Sub-
Clause 50.1, the Project Manager shall promptly consult with the 
Employer and Contractor and decide upon the actions to be taken to 
overcome the physical conditions or artificial obstructions 
encountered.  Following such consultations, the Project Manager 
shall instruct the Contractor, with a copy to the Employer, of the 
actions to be taken. 

50.2 Any reasonable additional cost and expense incurred by the 
Contractor in following the instructions from the Project Manager to 
overcome such physical conditions or artificial obstructions 
referred to in GCC Sub-Clause 50.1 shall be paid by the Employer to 
the Contractor as an addition to the Contract Price. 

50.3 If the Contractor is delayed or impeded in the performance of the 
Contract because of any such physical conditions or artificial 
obstructions referred to in GCC Sub-Clause 50.1, the Time for 
Completion shall be extended in accordance with GCC Clause 60. 

51. Change in Laws 
and Regulation 

51.1 Unless otherwise specified in the Contract, if after the Contract, any 
law, regulation, ordinance, order or bylaw having the force of law is 
enacted, promulgated, abrogated, or changed in Bangladesh (which 
shall be deemed to include any change in interpretation or 
application by the competent authorities) that subsequently affects 
the Delivery Date and/or the Contract Price, then such Delivery 
Date and/or Contract Price shall be correspondingly increased or 
decreased, to the extent that the Supplier has thereby been affected 
in the performance of any of its obligations under the Contract. 

52. Force Majeure 52.1 In this Clause, “Force Majeure” means an exceptional event or 
circumstance: 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against 
before entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have 
avoided or overcome; and 

(d) which is not substantially attributable to the other Party. 

52.2 Force Majeure may include, but is not limited to, exceptional events or 
circumstances of the kind listed below, so long as conditions (a) to (d) 
above are satisfied: 

(i) war, hostilities (whether war be declared or not), invasion, act of 
foreign enemies; 

(ii) rebellion, terrorism, sabotage by persons other than the 
Contractor’s Personnel, revolution, insurrection, military or 
usurped power, or civil war; 

(iii) riot, commotion, disorder, strike or lockout by persons other than 
the Contractor’s Personnel; 

(iv) munitions of war, explosive materials, ionising radiation or 
contamination by radio-activity, except as may be attributable to 
the Contractor’s use of such munitions, explosives, radiation or 
radio-activity, and 

(v) natural catastrophes such as cyclone, hurricane, typhoon, 
tsunami, storm surge, floods, earthquake, landslides, fires, 
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epidemics, quarantine restrictions,  or volcanic activity; 

(vi) freight embargoes; 

(vii) acts of the Government in its sovereign capacity. 

53. Notice of Force 
Majeure 

53.1 If a Party is or will be prevented from performing its substantial 
obligations under the Contract by Force Majeure, then it shall give 
notice to the other Party of the event or circumstances constituting the 
Force Majeure and shall specify the obligations, the performance of 
which is or will be prevented. The notice shall be given within 14 days 
after the Party became aware, or should have become aware, of the 
relevant event or circumstance constituting Force Majeure 

53.2 The Party shall, having given notice, be excused performance of its 
obligations for so long as such Force Majeure prevents it from 
performing them. 

53.3 Notwithstanding any other provision of this Clause, Force Majeure 
shall not apply to obligations of either Party to make payments to the 
other Party under the Contract. 

54. Duty to Minimize 
Delay 

54.1 Each Party shall at all times use all reasonable endeavors to minimize 
any delay in the performance of the Contract as a result of Force 
Majeure. 

54.2 A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 

55. Consequences of 
Force Majeure 

55.1 The Contractor shall not be liable for forfeiture of its Performance 
Security, liquidated damages, or termination for default if and to the 
extent that it’s delays in performance or other failure to perform its 
obligations under the Contract is the result of an event of Force 
Majeure: 

55.2 The Employer may suspend the delivery or contract 
implementation, wholly or partly, by written order for a certain 
period of time, as it deems necessary due to force majeure as 
defined in the contract. 

55.3 Delivery made either upon the lifting or the expiration of the 
suspension order. However, if the Employer terminates the contract 
as stated under GCC clause 66, resumption of delivery cannot be 
done. 

55.4 The Employer determines the existence of a force majeure that will 
be the basis of the issuance of suspension of order. 

F. Payment 

56. Contract Price 56.1 The Contract Price shall be paid as specified in the Contract 
Agreement Form PG5A- 8. 

56.2 Unless an adjustment clause is provided for in the PCC, the Contract 
Price shall be a firm lump sum not subject to any alteration, except in 
the event of a Change in the Facilities or as otherwise provided in the 
Contract. 

56.3 Subject to GCC Sub-Clauses 25.2, 26.1 and 50 hereof, the Contractor 
shall be deemed to have satisfied itself as to the correctness and 
sufficiency of the Contract Price, which shall, except as otherwise 
provided for in the Contract, cover all its obligations under the 
Contract. 

56.4 Prices shall be adjusted for fluctuations in the cost of inputs only if 
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provided for in the PCC.  If so provided, the amounts as certified in 
each payment certificate, before deducting for Advance Payment, shall 
be adjusted by applying the respective price adjustment factor to the 
payment amount. The generic formula indicated below in the form as 
specified in the PCC applies: 

P= A + B (Im/Io) 

where: 

P is the adjustment factor 

A and B are Coefficients specified in the PCC, representing the 
nonadjustable and adjustable portions, respectively, of the Contract; 
and 

Im is the Index during the month the work has been executed and Io 
is the Index prevailing twenty-eight (28) days prior to the deadline for 
submission of Tender. 

The Indexes to be used is as published by the Bangladesh Bureau of 
Statistics (BBS) on a monthly basis. In case not available, then other 
countries or authorities of the sources mentioned in Appendix to the 
Tender may be used. 

56.5 If the value of the Index is changed after it has been used in a 
calculation, the calculation shall be corrected and an adjustment made 
in the next or in the final payment certificate.  The Index value shall be 
deemed to take account of all changes in price due to fluctuations. 

57. Terms of 
Payment 

57.1 The Contract Price shall be paid as specified in the Contract 
Agreement and in the Appendix to the Contract Agreement titled 
Terms and Procedures of Payment, which also outlines the 
procedures to be followed in making application for and processing 
payments. 

57.2 No payment made by the Employer herein shall be deemed to 
constitute acceptance by the Employer of the Facilities or any part(s) 
thereof. 

57.3 In the event that the Employer fails to make any payment by its 
respective due date or within the period set forth in the Contract, the 
Employer shall pay to the Contractor interest on the amount of such 
delayed payment at the rate(s) shown in the Appendices to the 
Contract Agreement titled Terms and Procedures of Payment, for the 
period of delay until payment has been made in full, whether before 
or after judgment or arbitrage award. 

57.4 The currency or currencies in which payments are made to the 
Contractor under this Contract shall be specified in the Appendices to 
the Contract Agreement titled Terms and Procedures of Payment, 
subject to the general principle that payments will be made in the 
currency or currencies in which the Contract Price has been stated in 
the Contractor’s tender. 

58. Advance Payment 
Security 

58.1 The Contractor shall, within twenty-eight (28) days of the notification 
of contract award, provide a security in an amount equal to the 
advance payment calculated in accordance with the Appendix to the 
Contract Agreement titled Terms and Procedures of Payment, and in 
the same currency or currencies. 

58.2 The security shall be in the form provided in the tender documents or 
in another form acceptable to the Employer.  The amount of the 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             88 
  

security shall be reduced in proportion to the value of the Facilities 
executed by and paid to the Contractor from time to time, and shall 
automatically become null and void when the full amount of the 
advance payment has been recovered by the Employer.  The security 
shall be returned to the Contractor immediately after its expiration. 

59. Performance 
Security 

59.1 The Contractor shall, within twenty-eight (28) days of the notification 
of contract award, provide a security for the due performance of the 
Contract in the amount specified in the PCC. 

59.2 The performance security shall be denominated in the currency or 
currencies of the Contract, or in a freely convertible currency 
acceptable to the Employer, and shall be in the form provided in 
Section 5, Tender and Contract Forms, corresponding to the type of 
bank guarantee stipulated by the Employer in the PCC, or in another 
form acceptable to the Employer. 

59.3 Unless otherwise specified in the PCC, the security shall be reduced by 
half on the date of the Operational Acceptance. The Security shall 
become null and void, or shall be reduced pro rata to the Contract 
Price of a part of the Facilities for which a separate Time for 
Completion is provided, five hundred and forty (540) days after 
Completion of the Facilities or three hundred and sixty five (365) days 
after Operational Acceptance of the Facilities, whichever occurs first; 
provided, however, that if the Defects Liability Period has been 
extended on any part of the Facilities pursuant to GCC Sub-Clause 42.8 
hereof, the Contractor shall issue an additional security in an amount 
proportionate to the Contract Price of that part.  The security shall be 
returned to the Contractor immediately after its expiration, provided, 
however, that if the Contractor, pursuant to GCC Sub-Clause 42.10, is 
liable for an extended defect liability obligation, the performance 
security shall be extended for the period specified in the PCC pursuant 
to GCC Sub-Clause 42.10 and up to the amount specified in the PCC. 

59.4 The Employer shall not make a claim under the Performance Security, 
except for amounts to which the Employer is entitled under the 
Contract. The Employer shall indemnify and hold the Contractor 
harmless against and from all damages, losses and expenses 
(including legal fees and expenses) resulting from a claim under the 
Performance Security to the extent to which the Employer was not 
entitled to make the claim. 

60. Taxes and Duties 60.1 The Contractor shall be entirely responsible for all kinds of taxes, 
duties, fees, levies, and such other charges assessed on the Contractor, 
its Subcontractors or their employees by all municipal, state or 
national government authorities in connection with the Facilities in 
and outside of the country where the Site is located. 

60.2 Notwithstanding GCC Sub-Clause 60.1 above, the Employer shall bear 
and promptly pay 

(a) all customs and import duties for the Plant specified in Price 
Schedule No. 1; and 

(b) other domestic taxes such as, sales tax and value added tax (VAT) 
on the Plant specified in Price Schedules No. 1 and No. 2 and that is 
to be incorporated into the Facilities, and on the finished goods, 
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imposed by the law of the country where the Site is located. 

60.3 If any tax exemptions, reductions, allowances or privileges may be 
available to the Contractor in the country where the Site is located, the 
Employer shall use its best endeavors to enable the Contractor to 
benefit from any such tax savings to the maximum allowable extent. 

61. Payments to 
Nominated 
Subcontractor(s) 

61.1 The Contractor shall pay to the Nominated Subcontractor(s) the 
amounts shown on the Nominated Subcontractor’s invoices approved 
by the Contractor in accordance with the subcontract included under 
the Contract. 

62.  Price Adjustment 62.1 Where the Contract Period (excluding the Defects Liability Period) 
exceeds eighteen (18) months, it is normal procedure that prices 
payable to the Contractor shall be subject to adjustment during the 
performance of the Contract to reflect changes occurring in the cost of 
labour and material components.  In such cases the tender documents 
shall include in the Appendix 2, a formula of such price adjustment. 

62.2 Where Contracts are of a shorter duration than eighteen (18) months 
or in cases where there is to be no Price Adjustment, the following 
provision shall not be included.  Instead, it shall be indicated under 
this Appendix 2 that the prices are to remain firm and fixed for the 
duration of the Contract. 

62.3 If the value of the Index is changed after it has been used in a 
calculation, the calculation shall be corrected and an adjustment made 
in the next or in the final payment certificate.  The Index value shall be 
deemed to take account of all changes in price due to fluctuations. 

63. Liquidated 
Damages 

63.1 The Contractor shall be liable to pay Liquidated   Damages or in other 
words the Delay Damages to the Employer at the rate per day as 
specified in the PCC for each day of delay from the Intended 
Completion Date, for the uncompleted delivery of 
goods/works/services or for any part thereof. 

63.2 The total amount of Liquidated Damages shall not exceed the amount 
defined in the PCC. 

63.3 Once the cumulative amount of Liquidated Damages reaches ten (10) 
percent of the Contract price, the Employer may rescind the Contract, 
without prejudice to other courses of action and remedies open to it. 

63.4 The amount of Liquidated Damages may be deducted from any money 
due or which may become due to the Contractor under the Contract 
and/or collect such amount of Liquidated Damages from the 
Retention Money (if any) or other securities posted by the Contractor 
whichever is convenient to the Employer. In an extreme situation that 
no such foregoing recourse is available, the contractor be asked to 
make good the damages from his own finances in writing failing which 
necessary action as per the provisions of this GCC or PCC be taken. 

63.5 Payment of Liquidated Damages by the Contractor shall not relieve 
the Contractor from its obligations. 

63.6 If the Intended Completion Date is extended after Liquidated Damages 
have been paid, the Engineer shall correct any overpayment of 
Liquidated Damages by the Contractor by adjusting the next payment 
certificate. 
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G. Change in Contract Elements 

64. Change in the 
Facilities 

64.1 Introducing a Change 

64.1.1 Subject to GCC Sub-Clauses 64.2.5 and 64.2.7, the Employer 
shall have the right to propose, and subsequently require, that the 
Project Manager order the Contractor from time to time during the 
performance of the Contract to make any change, modification, 
addition or deletion to, in or from the Facilities hereinafter called 
“Change”, provided that such Change falls within the general scope of 
the Facilities and does not constitute unrelated work and that it is 
technically practicable, taking into account both the state of 
advancement of the Facilities and the technical compatibility of the 
Change envisaged with the nature of the Facilities as specified in the 
Contract 

64.1.2 The Contractor may from time to time during its performance 
of the Contract propose to the Employer with a copy to the Project 
Manager, any Change that the Contractor considers necessary or 
desirable to improve the quality, efficiency or safety of the Facilities.  
The Employer may at its discretion approve or reject any Change 
proposed by the Contractor, provided that the Employer shall approve 
any Change proposed by the Contractor to ensure the safety of the 
Facilities. 

64.1.3 Notwithstanding GCC Sub-Clauses 64.1.1 and 64.1.2, no 
change made necessary because of any default of the Contractor in the 
performance of its obligations under the Contract shall be deemed to 
be a Change, and such change shall not result in any adjustment of the 
Contract Price or the Time for Completion. 

64.1.4 The procedure on how to proceed with and execute Changes 
is specified in GCC Sub-Clauses 64.2 and 64.3, and further details and 
forms are provided in the Employer’s Requirements (Forms and 
Procedures). 

64.2 Changes Originating from Employer 

64.2.1 If the Employer proposes a Change pursuant to GCC Sub-
Clause 64.1.1, it shall send to the Contractor a “Request for Change 
Proposal,” requiring the Contractor to prepare and furnish to the 
Project Manager as soon as reasonably practicable a “Change 
Proposal,” which shall include the following: 

(a) brief description of the Change 

(b) effect on the Time for Completion 

(c) estimated cost of the Change 

(d) effect on Functional Guarantees (if any) 

(e) effect on the Facilities 

(f) effect on any other provisions of the Contract. 

64.2.2 Prior to preparing and submitting the “Change Proposal,” the 
Contractor shall submit to the Project Manager an “Estimate for 
Change Proposal,” which shall be an estimate of the cost of preparing 
and submitting the Change Proposal. 
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Upon receipt of the Contractor’s Estimate for Change Proposal, the 
Employer shall do one of the following: 

(a) accept the Contractor’s estimate with instructions to the 
Contractor to proceed with the preparation of the Change 
Proposal 

(b) advise the Contractor of any part of its Estimate for Change 
Proposal that is unacceptable and request the Contractor to 
review its estimate 

(c) advise the Contractor that the Employer does not intend to 
proceed with the Change. 

64.2.3 Upon receipt of the Employer’s instruction to proceed under 
GCC Sub-Clause 64.2.2 (a), the Contractor shall, with proper 
expedition, proceed with the preparation of the Change Proposal, in 
accordance with GCC Sub-Clause 64.2.1. 

64.2.4 The pricing of any Change shall, as far as practicable, be 
calculated in accordance with the rates and prices included in the 
Contract.  If such rates and prices are inequitable, the Parties thereto 
shall agree on specific rates for the valuation of the Change 

.64.2.5 If before or during the preparation of the Change Proposal it 
becomes apparent that the aggregate effect of compliance therewith 
and with all other Change Orders that have already become binding 
upon the Contractor under this GCC Clause 64 would be to increase or 
decrease the Contract Price as originally set forth in Article 2 (Contract 
Price) of the Contract Agreement by more than fifteen percent (15%), 
the Contractor may give a written notice of objection thereto prior to 
furnishing the Change Proposal as aforesaid.  If the Employer accepts 
the Contractor’s objection, the Employer shall withdraw the proposed 
Change and shall notify the Contractor in writing thereof. 

The Contractor’s failure to so object shall neither affect its right to 
object to any subsequent requested Changes or Change Orders herein, 
nor affect its right to take into account, when making such subsequent 
objection, the percentage increase or decrease in the Contract Price 
that any Change not objected to by the Contractor represents. 

64.2.6 Upon receipt of the Change Proposal, the Employer and the 
Contractor shall mutually agree upon all matters therein contained.  
Within fourteen (14) days after such agreement, the Employer shall, if 
it intends to proceed with the Change, issue the Contractor with a 
Change Order. 

If the Employer is unable to reach a decision within fourteen (14) days, 
it shall notify the Contractor with details of when the Contractor can 
expect a decision. 

If the Employer decides not to proceed with the Change for whatever 
reason, it shall, within the said period of fourteen (14) days, notify the 
Contractor accordingly.  Under such circumstances, the Contractor 
shall be entitled to reimbursement of all costs reasonably incurred by 
it in the preparation of the Change Proposal, provided that these do 
not exceed the amount given by the Contractor in its Estimate for 
Change Proposal submitted in accordance with GCC Sub-Clause 64.2.2. 
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64.2.7 If the Employer and the Contractor cannot reach agreement 
on the price for the Change, an equitable adjustment to the Time for 
Completion, or any other matters identified in the Change Proposal, 
the Employer may nevertheless instruct the Contractor to proceed 
with the Change by issue of a “Pending Agreement Change Order.” 

Upon receipt of a Pending Agreement Change Order, the Contractor 
shall immediately proceed with effecting the Changes covered by such 
Order.  The Parties shall thereafter attempt to reach agreement on the 
outstanding issues under the Change Proposal. 

64.3 Changes Originating from Contractor 

64.3.1 If the Contractor proposes a Change pursuant to GCC Sub-
Clause 64.1.2, the Contractor shall submit to the Project 
Manager a written “Application for Change Proposal,” giving 
reasons for the proposed Change and including the 
information specified in GCC Sub-Clause 64.2.1. 
Upon receipt of the Application for Change Proposal, the 
Parties shall follow the procedures outlined in GCC Sub-
Clauses 64.2.6 and 

64.3.2.  However, should the Employer choose not to proceed, the 
Contractor shall not be entitled to recover the costs of 
preparing the Application for Change Proposal. 

65. Extension of Time 
for Completion 

65.1 The Time(s) for Completion specified in the PCC pursuant to GCC 
Sub-Clause 8.2 shall be extended if the Contractor is delayed or 
impeded in the performance of any of its obligations under the 
Contract by reason of any of the following: 

(a) any Change in the Facilities as provided in GCC Clause 64 

(b) any occurrence of Force Majeure as provided in GCC Clause 52, 
unforeseen conditions as provided in GCC Clause 50, or other 
occurrence of any of the matters specified or referred to in 
paragraphs (a), (b) and (c) of GCC Sub-Clause 47.2 

(c) any suspension order given by the Employer under GCC Clause 
41 hereof or reduction in the rate of progress pursuant to GCC 
Sub-Clause 66.2 or 

(d) any changes in laws and regulations as provided in GCC Clause 
51 or 

(e) any default or breach of the Contract by the Employer, 
Appendix to the Contract Agreement titled ,or any activity, act 
or omission of the Employer, or the Project Manager, or any 
other contractors employed by the Employer, or 

(f) any delay on the part of a sub-contractor, provided such delay is 
due to a cause for which the Contractor himself would have 
been entitled to an extension of time under this sub-clause, or 

(g)  delays attributable to the Employer or caused by customs, or 

(h)  any other matter specifically mentioned in the Contract 

by such period as shall be fair and reasonable in all the circumstances 
and as shall fairly reflect the delay or impediment sustained by the 
Contractor. 

65.2 Except where otherwise specifically provided in the Contract, the 
Contractor shall submit to the Project Manager a notice of a claim for 
an extension of the Time for Completion, together with particulars of 
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the event or circumstance justifying such extension as soon as 
reasonably practicable after the commencement of such event or 
circumstance.  As soon as reasonably practicable after receipt of such 
notice and supporting particulars of the claim, the Employer and the 
Contractor shall agree upon the period of such extension.         The 
Contractor shall at all times use its reasonable efforts to minimize any 
delay in the performance of its obligations under the Contract. 

In all cases where the Contractor has given a notice of a claim for an 
extension of time under GCC 65.2, the Contractor shall consult with the 
Project Manager in order to determine the steps (if any) which can be 
taken to overcome or minimize the actual or anticipated delay. The 
Contractor shall there after comply with all reasonable instructions 
which the Project Manager shall give in order to minimize such delay. If 
compliance with such instructions shall cause the Contractor to incur 
extra costs and the Contractor is entitled to an extension of time under 
GCC 65.1, the amount of such extra costs shall be added to the Contract 
Price. 

66. Suspension 66.1 The Employer may request the Project Manager, by notice to the 
Contractor, to order the Contractor to suspend performance of any or 
all of its obligations under the Contract.  Such notice shall specify the 
obligation of which performance is to be suspended, the effective date 
of the suspension and the reasons thereof. The Contractor shall 
thereupon suspend performance of such obligation, except those 
obligations necessary for the care or preservation of the Facilities, 
until ordered in writing to resume such performance by the Project 
Manager.. 

If, by virtue of a suspension order given by the Project Manager, other 
than by reason of the Contractor’s default or breach of the Contract, 
the Contractor’s performance of any of its obligations is suspended for 
an aggregate period of more than ninety (90) days, then at any time 
thereafter and provided that at that time such performance is still 
suspended, the Contractor may give a notice to the Project Manager 
requiring that the Employer shall, within twenty-eight (28) days of 
receipt of the notice, order the resumption of such performance or 
request and subsequently order a change in accordance with GCC 
Clause 64, excluding the performance of the suspended obligations 
from the Contract. 

 If the Employer fails to do so within such period, the Contractor may, 
by a further notice to the Project Manager, elect to treat the 
suspension, where it affects a part only of the Facilities, as a deletion of 
such part in accordance with GCC Clause 64 or, where it affects the 
whole of the Facilities, as termination of the Contract under GCC Sub-
Clause 66.1. 

66.2 if 

(a) the Employer has failed to pay the Contractor any sum due under 
the Contract within the specified period, has failed to approve any 
invoice or supporting documents without just cause pursuant to the 
Appendix to the Contract Agreement titled Terms and Procedures of 
Payment, or commits a substantial breach of the Contract, the 
Contractor may give a notice to the Employer that requires payment 
of such sum, with interest thereon as stipulated in GCC Sub-Clause 
57.3, requires approval of such invoice or supporting documents, or 
specifies the breach and requires the Employer to remedy the same, 
as the case may be.  If the Employer fails to pay such sum together 
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with such interest, fails to approve such invoice or supporting 
documents or give its reasons for withholding such approval, or fails 
to remedy the breach or take steps to remedy the breach within 
fourteen (14) days after receipt of the Contractor’s notice or 

(b) the Contractor is unable to carry out any of its obligations under 
the Contract for any reason attributable to the Employer, including 
but not limited to the Employer’s failure to provide possession of or 
access to the Site or other areas in accordance with GCC Sub-Clause 
25.2, or failure to obtain any governmental permit necessary for the 
execution and/or completion of the Facilities, 

then the Contractor may by fourteen (14) days’ notice to the 
Employer suspend performance of all or any of its obligations under 
the Contract, or reduce the rate of progress. 

 

66.3 If the Contractor’s performance of its obligations is suspended or the 
rate of progress is reduced pursuant to this GCC Clause 66, then the 
Time for Completion shall be extended in accordance with GCC Sub-
Clause 40.1, and any and all additional costs or expenses incurred by 
the Contractor as a result of such suspension or reduction shall be 
paid by the Employer to the Contractor in addition to the Contract 
Price, except in the case of suspension order or reduction in the rate 
of progress by reason of the Contractor’s default or breach of the 
Contract. 

66.4 During the period of suspension, the Contractor shall not remove 
from the Site any Plant, any part of the Facilities or any Contractor’s 
Equipment, without the prior written consent of the Employer. 

H. Termination and Settlement of Disputes 

67. Termination 67.1 Termination for Default 

(a) The Employer or the Contractor, 
without prejudice to any other remedy for breach of Contract, 
by giving twenty-eight (28) days written notice of default to 
the other party, may terminate the Contract in whole or in part 
if the other party causes a fundamental breach of Contract. 

(b) Fundamental breaches of the Contract shall include, but shall 
not be limited to, the following: 

(i) the Contractor stops work for twenty-eight (28) days 
when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by 
the Engineer; 

(ii) the Engineer instructs the Contractor to delay the 
progress of the Works, and the instruction is not 
withdrawn within twenty-eight (28) days; 

(iii) the Engineer gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and 
the Contractor fails to correct it within a reasonable 
period of time determined by the Engineer; 

(iv) the Engineer gives Notice that the failure to achieve the 
progress in accordance with the updated Programme of 
Works by the Contractor is a non-fulfilment of contractual 
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obligations and the Contractor fails to restore it within a 
reasonable period of time instructed by the Engineer; 

(v) the Contractor does not maintain a Security, which is 
required; 

(vi) the Contractor has delayed the completion of the Works 
by the number of days for which the maximum amount of 
Liquidated Damages can be paid, as specified in GCC Sub 
Clause 41.2; 

(vii) the Contractor has subcontracted the whole of the Works 
or has assigned the Contract without the required 
agreement and without the approval of the Engineer; 

(viii) the Contractor, in the judgment of the Employer has 
engaged in practices, as defined in GCC Sub Clause 39, in 
competing for or in executing the Contract. 

(c) A payment certified by the Engineer is not paid by the 
Employer to the Contractor within twenty-eight (28) days of 
the date of the Engineer’s certificate. 

67.2 Termination for Insolvency 

The Employer and the Contractor may at any time terminate 
the Contract by giving twenty-eight (28) days written notice to 
the other party if either of the party becomes bankrupt or 
otherwise insolvent.  In such event, termination will be 
without compensation to any party, provided that such 
termination will not prejudice or affect any right of action or 
remedy that has accrued or will accrue thereafter to the other 
party. 

67.3 Termination for Convenience 

(a) The Employer, by giving twenty-eight (28) days written 
notice sent to the Contractor, may terminate the Contract, in whole 
or in part, at any time for its convenience.  The notice of 
termination shall specify that termination is for the Employer’s 
convenience, the extent to which performance of the Contractor 
under the Contract is terminated, and the date upon which such 
termination becomes effective. The termination shall take effect 
twenty-eight (28) days after the later dates on which the 
Contractor receives this notice or the Employer returns the 
Performance Security. 

(b) The Employer shall not terminate the contract under GCC Sub 
Clause 67.1 (a) in order to execute the contract itself or to arrange 
for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor as stated under GCC 
Sub Clause 67.1(a). 

67.4 In the event the Employer terminates the Contract in whole or in 
part, the Employer shall accept the portion of the Works that are 
complete and ready for handing over after the Contractor’s receipt 
of notice of termination of the Contract. For the remaining portion 
of the Works, the Employer may elect: 

(a) to have any portion completed by the Contractor at the 
Contract terms and prices; and /or 

(b) to cancel the remainder and pay to the Contractor an agreed 
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amount for partially completed Works and for materials and 
parts previously procured by the Contractor, or 

(c) except in the case of termination for convenience as stated 
under GCC Sub Clause 67, engage another Contractor to 
complete the Works, and in that case the Contractor shall be 
liable to the Employer for any cost that may be incurred in 
excess of the sum that would have been paid to the 
Contractor, if the work would have been executed and 
completed by him or her. 

67.5 If the Contract is terminated, the Contractor shall stop work 
immediately, make the Site safe and secure, and leave the Site as 
soon as is reasonably possible 

68. Payment upon 
Termination 

68.1 If the Contract is terminated because of a fundamental breach of 
Contract under GCC Sub Clause 67.1 by the Contractor, the Project 
Manager shall issue a certificate for the value of the Works done 
and Plant and Materials ordered less advance payments received 
up to the date of the issue of the certificate and less the amount 
from   percentage to apply to the contract value of the works not 
completed, as indicated in the PCC. If the total amount due to the 
Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Employer. 

68.2 If the Contract is terminated for the Employer’s convenience or 
because of a fundamental breach of Contract by the Employer, the 
Project Manager shall issue a payment certificate for the value of 
the work done, Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s foreign personnel 
employed solely on the Works and recruited specifically for the 
Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the 
certificate. 

68.3 If the Contract is terminated for reasons of Force Majeure, the The 
Project Manager shall determine the value of the work done and 
issue a Payment Certificate which shall include. 

(a) the amounts payable for any work carried out for which unit 
rates or prices are stated in the Contract; 

(b) the cost of Plant and Materials ordered for the Works which 
have been delivered to the Contractor, or of which the 
Contractor is liable to accept delivery: this Plant and 
Materials shall become the property of (and be at the risk of) 
the Employer when paid for by the Employer, and the 
Contractor shall place the same at the Employer’s  disposal; 

(c) other costs or liabilities which in the circumstances were 
reasonably and necessarily incurred by the Contractor in the 
expectation of completing the Works; 

(d) the cost of removal of Temporary Works and Contractor’s 
Equipment from the Site; and 

(e) the cost of repatriation of the Contractor’s staff and labor 
employed wholly in connection with the Works at the date of 
termination. 

69. Property 69.1 All Materials on the Site, Plant, Equipment, Temporary Works, 
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and Works shall be deemed to be the property of the Employer if 
the Contract is terminated because of the Contractor’s default 
stated under GCC Sub Clause 67.1. 

70. Frustration 70.1 If the Contract is frustrated by the occurrence of a situation of 
Force Majeure as defined in GCC Sub Clause 52, the Engineer shall 
certify that the Contract has been frustrated.  The Contractor shall 
make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all works carried out 
before receiving it and for any work carried out afterwards to 
which a commitment was made. 

I. Claims, Disputes and Arbitration 

71. Contractor’s Claims 71.1 If the Contractor considers himself to be entitled to any extension 
of the Completion Time and/or any additional payment, under any 
Clause of these Conditions or otherwise in connection with the 
Contract, the Contractor shall give notice to the Employer, 
describing the event or circumstance giving rise to the claim. The 
notice shall be given as soon as practicable, and not later than 
twenty-eight (28) days after the Contractor became aware, or 
should have become aware, of the event or circumstance. 

71.2 If the Contractor fails to give notice of a claim within such period of 
twenty-eight (28) days, the Intended Completion Date shall not be 
extended, the Contractor shall not be entitled to additional 
payment, and the Employer shall be discharged from all liability in 
connection with the claim. 

71.3 Within forty-two (42) days after the Contractor became aware or 
should have become aware of the event or circumstance giving rise 
to the claim, or within such other period as may be proposed by the 
Contractor and approved by the Engineer, the Contractor shall send 
to the Engineer a fully detailed claim which includes full supporting 
particulars of the basis of the claim and of the extension of time 
and/or additional payment claimed, for settlement. 

72. Settlement of 
Disputes 

Amicable settlement 

72.1 The Employer and the Contractor shall make every effort to resolve 
amicably by direct informal negotiation any disagreement or 
dispute arising between them under or in connection with the 
Contract. 

Arbitration 

72.2 If, after twenty-eight (28) days, the parties have failed to resolve 
their dispute or difference by such mutual consultation as stated 
under GCC Clause 72.1, then either the Employer or the Contractor 
may give notice to the other party of its intention to commence 
arbitration in accordance with GCC Sub Clause 72.3, as to the matter 
in dispute, and no arbitration in respect of this matter may be 
commenced unless such notice is given. Any dispute or difference in 
respect of which a notice of intention to commence arbitration has 
been given in accordance with this Clause shall be finally settled by 
arbitration. 

72.3 Arbitration shall be commenced prior to or after execution of the 
Works under the Contract. Arbitration proceedings shall be 
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conducted in accordance with the rules of procedure specified in 
the PCC. 

72.4 Notwithstanding any reference to arbitration hereinabove the 
parties shall continue to perform their respective responsibilities 
under the Contract unless agreed otherwise and, the Employer shall 
pay any monies due to the Contractor. 
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Section 4. Particular Conditions of Contract 

Instructions for completing the Particular Conditions of Contract are provided in italics in 
parenthesis for the relevant GCC Clauses. 

GCC Clause 
Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

GCC 1.1(j) The Contractor is 

[Name, address, and name of authorized representative] 

GCC 1.1 (ll, 
mm) 

The Employer is West Zone Power Distribution Co. Ltd. (WZPDCL) 

Represented by: 

Project Director 

Expansion & Upgradation of Power Distribution System Project (EAUPDSP), 
WZPDCL 

Bidyut Bhaban Campus, Boyra Main Road, Khulna 

Telephone: +88-041-731789 

Fax No.: + 88-041-731786 

Engineer 
"Engineer” means Consulting Firm / Planning and Development Department, 
WZPDCL for the time being (Consulting firm shall supervise all activities of 
contractor's works as per scope of project works and Planning and Development 
Department, WZPDCL shall check & approve all documents and certify all activates 
of contractor's works as per scope of project work) or the authorized representative 
duly appointed by the Employer under this project from time to time.  
 

Design, supply, installation, testing and commissioning of 33/11KV, 
2x10/13.33 MVA (Regular Type, AIS) 02 Nos substation for capacity 
development (Renovation: Hamdah, Jhenaidah and Madhukhali, 
Faridpur) on turnkey basis under Expansion & Upgradation of Power 
Distribution System Project (EAUPDSP), WZPDCL, Khulna: Also means Plant & 
Equipment. 

Supplier: Also, means Contractor for the Supply of Goods and related Services. 

Provisional Acceptance Certificate (PAC): Also means Operational Acceptance 
Certificate (OAC). 

GCC(t) “Effective Date” shall mean the Date of establishing of Letter of Credit. 

GCC (dd) The Intended Completion Date is 270 (Two hundred and Seventy) days calculated 
from the Effective Date to acceptance of Commissioning and Guarantee test run. 

GCC 1.1 
(gg) 

The Original Contract price is [insert the amount in the NOA] 

GCC 1.1 
(oo) 

The Site is located at (1) Hamdah under S&D, Jhenaidah and (2) Madhukhali, 
Madhukhali ESU under S&D-1, Faridpur. 

GCC 1.1 

(vv) 

The Works consist of as mentioned in Section 6. Scope of works and Bill of 
Quantities, Price Schedule, Section 7, General Specification (Technical) and Section 
8, Guaranteed Technical Particulars (GTP) Section 9, Drawing. 

GCC 2.5 
Sectional Completion: Not Applicable for individual Sub-station. 
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GCC 3.1 
The Procuring Entity’s address for the purpose of communications under this 
contract is: 

Contact person: Project Director 

Expansion & Upgradation of Power Distribution System Project (EAUPDSP), 
WZPDCL 

Bidyut Bhaban Campus, Boyra Main Road, Khulna 

Telephone: +88-041-731789 

Fax No.: + 88-041-731786, e-mail address: eaupdsp@gmail.com 

The Contractor’s address for the purpose of communications under this contract is: 

Contact person: 

Address: 

Tel: 

Fax: 

e-mail address: 

GCC 6.1 (k) 
Other documents forming part of the Contract are; 

Acceptance of NOA, Performance Security, Tender/Proposal (Offer) of the 
Contractor and All Correspondences between purchaser and Contractor prior to 
signing of the contract. 

GCC 9.2 
Materials, Equipment Plants and supplies shall not have their origin in the following 
countries: Israel and countries having no diplomatic relation with the Government 
of Bangladesh.  Plant and services from a country which is not included in the 
specified countries mentioned in the respected GTP in Section 8: Guaranteed 
Technical Particulars is also not acceptable. 

GCC 13.1 
 

Possession of the Site or part(s) of the Site, to the Contractor shall be given on the 
following date(s); Within 14 days after LC Opening by the Employer. 

GCC 23.1 Replace Clause as follows: 

The Contractor shall commence work on the Facilities within 14 (Fourteen) days 
from the Effective Date and without prejudice to GCC Sub-clause 41.2 hereof, the 
Contractor shall thereafter proceed with Facilities in accordance with the Time 
schedule specified in the Appendix 4 (Time Schedule) to the Contract Agreement. 

GCC 24.1 The time for completion of the whole of the facilities shall be: 270 (Two hundred 
and Seventy) days calculated from effective Date to the acceptance of 
Commissioning and Guarantee test run. 

GCC 25.5 
Replace Clause GCC 25.5 as follows: 

The Employer shall not supply any raw materials, utilities, lubricants, chemicals, 
catalysts, other materials and facilities, services and other matters (except any 
matters   agreed upon by the Employer and the Contractor at the time to carry 
Guarantee Test run) for Pre-Commissioning, Commissioning   and Guarantee Tests. 

GCC 32.1 
A Subcontractor that is a national of, or registered in, the following countries are not 
eligible: Israel and countries having no diplomatic relation with the Government of 
Bangladesh. 

GCC 33.1 
Nominated Subcontractor(s) named below: None 

shall be entitled to execute the following specific components of the Works 

Not Applicable. 
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GCC 38.2 Replace the clause as follows: 

The Contractor shall at its own expense to carry out the Technical Orientation and 

Quality Test Witness of Plant & Equipment and any part of the Facilities in the 

following manner: 

 

(A) Witnessing of the manufacturing process and tests of the Goods at 

manufacturer’s works including transfer of technical know-how: 

During test, transfer of Technology and Technical know-how regarding spares, 

parameters   and   testing   procedure   including   familiarization/   testing   of 

equipment’s to WZPDCL Engineers is to be performed as per Section 7: Technical 

Section. The Contractor shall bear the round air tickets, hotel accommodations, per 

diem allowances, internal transportations and out of pocket expenses @ EURO 

100.00 per person per day for 7 (Seven) days (excluding travel time) for 

manufacturing Country for the witnessing of manufacturing process and tests of 

concerned equipment at manufacturer’s works. 

 

Six Engineering Team (nominated by the Purchaser) will participate on the 

quality acceptance test (QAT) for the offered equipment at the manufacturer’s 

plant and confirm their quality as per specification. The Purchaser's 

nominated "Engineering Team" consists of at least 3 (three) Engineers in each 

team shall have the witness of the QAT of the goods on the manufacturer's 

premises. The WZPDCL Engineering Team will be as follows: 

 

Teams 
Nos. of 

Engineers 
Name of Equipment 

Team-1 3 
Power Transformer and Station Auxiliary 
Transformer 

Team-2 3 33kV CB and 33kV PCM. 

Team-3 3 11kV Switchgear with PCM. 

Team-4 3 
33kV & 11kV CT, 33kV & 11kV PT, 33kV & 11kV 
Isolator, 33kV & 11kV LA and Mandatory Spare Parts. 

Team-5 3 
Battery & Battery Charger, 33 KV & 11 KV Power 
Cable and AC/DC Distribution Panel. 

Team-6 3 Substation Automation System 
 

Such witness/inspection shall not relieve the supplier from any obligation to supply 

the goods in accordance with contract document. For foreign manufacturer, 

Invitation letter from the manufacturer should be submitted to the purchaser at 

least 02(two) months prior to the schedule date of the witness and tests. For 

manufacturer inside Bangladesh Engineering Teams for Witnessing of the 

manufacturing process and tests of the Goods at manufacturer’s works including 

transfer of technical know-how shall be same as stated in GCC 38.2 

 

 

(B) Post Landing Inspection (PLI): 

i. Post Landing Inspection shall be done after arrival of the Plant/Goods at Final 

destination/at site. The post landing inspection shall be intimated to the 

representative   of   Contractor/Supplier.  The   program   of such inspection shall be 
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intimated to the representative of contractor/supplier by WZPDCL upon arrival of 

the goods at Final destination store/project site of WZPDCL.  PLI Report against 

submission of invoice will be issued after post landing inspection. 

ii.  The purchaser has right to inspect, test and where necessary, reject the Goods 

arrival in purchaser’s store shall in no way be limited or waived by reason of the 

goods having previously been tested and passed by the manufacturer/ 

supplier/contractor. 

iii. Nothing in this clause shall in any way release the supplier/contractor from any 

warranty or other obligation under the provisions of the contract/ purchase order. 

 (C) Technical Orientation & witness of the Plant & Equipment (for each sub-

station) for 07 (seven) days after Commissioning of the Plant & Equipment at   

Project Site’s and at classroom including transfer of technical know-how: 

 

During   Technical   Orientation   & witness, transfer   of   Technology   and Technical 

know-how regarding spares, parameters and testing & manufacturing procedure 

including familiarization/ testing of equipment’s to WZPDCL Engineers/ Employer 

(persons)at on Project’s Site & on Classroom is to be performed by the expertise of 

the Plant & Equipment Manufacturer’s as per Section 7. Such   Orientation    &   

witness    will   be required    for   issuing   Operational Acceptance Certificate 

(OAC) and shall not relieve the supplier from any obligation to supply the goods in 

accordance with contract document. 

GCC 
40.1.2 

Replace the Clause as follows: 

Before commissioning the, Employer will provide operating and maintenance 

personnel under Contractor’s supervision to get them (Employer’s O&M personal) 

acquainted with and to witness the commissioning of the Plant & Equipment.  All 

raw materials, utilities, lubricants, chemicals, catalysts, facilities, services and other 

matters required for Commissioning shall be supplied by the Contractor. 

GCC 40.2.2 
If for reasons not attributable to the Contractor, the Guarantee Test of the Facilities 

or the relevant part thereof cannot be successfully completed within the period   30 

(thirty) days from   the   date   of   successfully    completion    of commissioning, 

Operational Acceptance Certificate (OAC) / PAC may be issued subjected to GCC 

Sub-Clause   40.3.1 hereof.  But Contractor shall have to perform Guarantee Test as 

soon as Employer request for the same. 

GCC40.3.1 
(Missing 
Clause) 

Add the Clause 40.3.1 (Operational Acceptance) as follows: 

Subjected to GCC Sub-Clause 40.4 below, Operational Acceptance shall occur in 
respect of Facilities or any part thereof when 

a) the Guarantee Test has been successfully completed and the Functional 
Guarantee are met; or 

b) the Guarantee Test has not been successfully completed or has not been 
carried out for reasons not attributable to the Contractor within the period 
from the date of Completion or any other agreed upon period as specified in 
GCC Sub-Clause 40.2.2 or 

c) the Contractor has paid the liquidated damages specified in GCC Sub- clause 
43.3 for Functional Guarantee hereof; and 

d) any minor items mentioned in GCC Sub-Clause 39.9 hereof relevant to the 
Facilities or that part thereof have been completed; and 
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successfully carry out the Technical Orientation and Quality Test Witness of Plant & 
Equipment and any part of the Facilities specified hereof; 

GCC 40.4 
Partial Acceptance of Plant and Facilities are allowed on the basis of successful 
completion of commissioning and Guarantee Test of a particular Sub-station. 

GCC 41.3 No bonus will be given for earlier Completion of the Facilities or part thereof. 

GCC42.2 Replace the first Paragraph of clause 42.2 as follows: 

The warranty /defect liability period hereunder shall begin from the date of 

issuance of Operational Acceptance Certificate (OAC)/ Provisional Acceptance 

Certificate (PAC) for a particular Sub-Station by WZPDCL and shall end after 24 

(twenty-four) months pursuant to GCC Sub-Clause 42.10. 

GCC 42.9 “after Completion of the Facilities or any part thereof,” will be replaced by “after 

Operational Acceptance of Facilities,” 

GCC 42.10 During the Defect Liability Period, if any Plant & Equipment is damaged and 

replaced by the Contractor, fresh Defect Liability Period for 24 (twenty-four) 

months of operation shall be counted for replaced Plant & Equipment from the date 

of repair, replacement, commissioning thereof. 

GCC 42.11 
(New 
Clause) 

Final Acceptance Certificate (FAC): 
 
The “Final Acceptance Certificate (FAC)” shall mean the official notification by 
Employer to the Contractor, issued at the end of all the Defect Liability Period (if 
different guarantee periods to different parts of the work, after the expiration of the 
latest of such periods) which indicates that the Contractor has completed his 
obligation under the Contract. 

GCC45.1(b) 
The multiplier of the Contract Price is: One (1). 

GCC47.1 
“until the date of Completion of the Facilities pursuant to GCC Clause 39 or, where 

the Contract provides for Completion of the Facilities in parts, until the date of 

Completion of the relevant part” will be replaced by “until the date of Operational 

Acceptance of the Facilities pursuant to GCC Clause 40.3 or, where the Contract 

provides for Completion of the Facilities in parts, until the date of Operational 

Acceptance of the relevant part” 

GCC 56.2 The Contract Price shall be adjusted in accordance with the provisions of the 

Appendix to the Contract Agreement titled Adjustment Clause.: Not Applicable 

GCC 57.5 
 
(New 
Clause) 

Payments d ue  to the Contractor i n  each certificate shall  be made into the 

following Bank Account nominated by the Contractor and in the currency as 

specified in the Payment Schedule: 

The particulars of the Bank Account nominated a r e  as follows:  Title of the 

Account:   [insert title to whom the Contract awarded] Name of the Bank     :     

[insert name with code, if any] 

Name of the Branch:    [insert branch name with code ,if any] Account 

Number                         :     [insert number] 

Address                         :     [insert location with district] 

Tel: Fax: 

e-mail address: 

GCC 59.1 
The Contractor shall, within twenty-eight (28) days o f   the  notification   of contract  

award  (NOA),  provide  a  security  for  the  due  performance  of  the Contract in 

the amount, as a percentage  of the Contract Price for the Facility or for  the  part  
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of  the  Facility  for  which  a separate  Time  for Completion  is provided, shall be: 

At least Ten percent (10%). 

GCC59.2 The performance  security  shall be provided  in the currency  or currencies  of the  

Contract  as  stated  under  ITT  Sub  Clauses  27.4  at  the  percentage  as specified  

in  GCC  59.1  and  shall  be  in  the  form  of  an  irrevocable  Bank Guarantee   issued   

by   an   internationally   reputable   Bank   which   has   a correspondent  Bank  

located  in Bangladesh  in the  Format  (Form PG5A-9) provided   in  Section   5,  

Tender   and  Contract   Forms,   acceptable   to  the Employer. 

GCC 59.3 Performance Security  shall not be reduced.  The performance security shall be 

valid until completion of Defects Liability Period plus 28 (twenty eight) days, 

provided, however, that if the Defects Liability Period has been extended on any 

part of the Facilities p ur s u a n t  to  GCC  Sub-Clause  42.8  hereof,  the Contractor 

shall issue an additional security in an amount proportionate to the Contract Price 

of that part. 

GCC 60.4 
Taxes and 
Duties 
(New 
Clause) 

1. For Contractor's equipment materials & Service: - 

a) Bangladesh Income Tax and VAT for Income Earned in Bangladesh: 

i)  The Contractor shall be entirely liable to pay Income Tax on Contract 

price for both f o r e i g n  &  local currency (Except   CIP) according   to 

t h e  Income   Tax ordinance 1984 & VAT Act. 1991 at the prevailing rate 

(the date of tender submission) of the Govt. Treasury. In case of any 

change of tax & VAT r a t e  on the date of payment that will be on 

account of employer i.e., WZPDCL. 

ii)  The Board shall  pay all TAX  & VAT  on CIP portion  at the payment  

stage  (If applicable) 

b) Foreign country Taxes and Permits: 

The Contractor shall pay all sales, income and other taxes and duties, 

tariffs and imports that can be lawfully assessed  against the contractor  

by the Government or  any  lawful  authority  of  any  country  other  than  

the    people's  Republic  of Bangladesh  which  has  jurisdiction  over  the  

contractor  in  connection  with  this contract and shall pay for all licenses 

permits and inspection required for the work including  the  cost  or  

securing  all  export  licenses  and  permits  for  materials, equipment, 

supplies and personnel exported from that country to Bangladesh. 

c) For Contractor's equipment, materials imported on re-exportable basis: 

The Contractor shall be entirely responsible for all Bangladesh Custom 

and Import duties, VAT, taxes and all other levies imposed under 

applicable law of Bangladesh for Importation of Contractor’s Construction 

equipment, tools and materials required for implementation of the 

contract in Bangladesh which shall be imported on the condition to be 

exported after completion of the work, if the same are not exempted from 

such taxes, VAT & levies. The Board shall assist to the contractor to obtain 

exemption from NBR [National Board of Revenue] for import of the 

contractor’s equipment and materials on the basis of re-export. 
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2. Import Duty, VAT, Taxes, Levies and other Taxes for Permanent Materials of 

the project: 

The WZPDCL shall pay all Bangladesh Customs and Import duties, VAT, Taxes 

and all other liabilities arising from the Importation of all permanent Materials 

and equipment’s under the contract. 

The Contractor shall obtain all import permits or licenses required for any part of 

the work within the terms stated in the program or if not so stated, in reasonable   

time having regard to the time for delivery of the work and the time for 

completion.   The WZPDCL shall pay all Bangladesh customs and import duties, 

VAT, taxes  and all other levies arising from the importation  of  all permanent 

materials  and equipment’s (on CIP Value) under the contract, The WZPDCL shall 

provide its extreme effort  to  pay  such  taxes  in a timely  manner  to  avoid  any  

extra  cost  thereon.  The contractor   shall  submit  to  the  owner  5  (five)  copies  

of  non-negotiable   shipping document    ahead of shipment for arranging payment 

of such taxes and clearing   the materials  in time. The WZPDCL shall not bear any 

expenditure on account of import of cement, if any, by the Contractor. Normally, 

equipment and materials that will be incorporated in the permanent works shall 

be transported by vessel. If  the Contractor decides to air freight any items, the 

excess freight beyond freight of vessel or excess inland  transportation  or any 

other  additional  cost  on account  of air freight  shall  be borne by the Contractor. 

C&F: 

Manufacturer/supplier/ contractor shall be entirely responsible for clearing the 

material/equipment  through   their   appointed   clearing   agent   (including   

necessary payment  to  them),  submission  of  tax  assessment  report  from  

custom  authority  to Deputy Director clearance & Movement , WZPDCL, ahead of 

time period  to avoid any sorts of demurrage.  On presentation of assessment 

report from custom authority, concerned Deputy Director Clearance & 

Movement, WZPDCL will make arrangement for payment to custom authority. All 

charges related to tax assessment & Clearing shall be borne by the contractor if 

necessary. 

GCC 63.1 The amount of Liquidated Damages for Delay Damages or Delay to Completion Date 

of the uncompleted Works (Plant & Services) or any part to complete the 

Completion Date for the work thereof is: At the rate of zero point one percent 

(0.1%) of relevant part per day. 

GCC 63.2 The maximum amount of Liquidated Damages is: Ten percent (10%) of the final 

Contract price. 

GCC 72.3 i) In the case of a dispute between the Employer and the foreign Contractor, Any 
dispute, controversy or claim arising out of or relating to this Contract, or breach, 
termination or invalidity thereof, shall be settled by arbitration in accordance with 
the United Nations Commission on International Trade Law (UNCITRAL) 
Arbitration Rules of 1976 as at present in force. 
      OR 
All disputes arising in connection with the present Contract shall be finally settled 
under the Rules of Conciliation and Arbitration of the International Chamber of 
Commerce by one or more arbitrators in accordance with the said rules. 
ii) In the case of a dispute between the Employer and the national Contractor, in 

particular, the arbitration shall be conducted in accordance with the Arbitration 
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Act (Act No 1 of 2001) of Bangladesh as at present in force and in the place 

President of the Institution of Engineers, Bangladesh. 

GCC 73.1 
List 
Delivery 
Document 
 
(New 
Clause) 

Subject to GCC Clause 64, the Delivery of the Plants and Services shall be in 
accordance with the Delivery and Completion Schedule specified in the Section 6: 
Schedule of Requirements. 

Details of shipping and documents to be furnished by the Contractor/Supplier shall 

be:  

“For Schedule No. 1 - Plant and Equipment Supplied from Abroad / Goods supplied 
from broad as    per INCOTERM CIP: 

Upon shipment, the Contractor/Supplier shall notify the Purchaser by telex or fax 
the full details of the shipment, including Contract number, description of Goods, 
quantity, the vessel, the bill of lading number and date, port of loading, date of 
shipment, port of discharge, etc. The Contractor/Supplier shall send the following 
documents to the Purchaser, with a copy to the Insurance Company: 

(a)  7 copies of the Supplier’s invoice showing the description of     the Goods, 
quantity, unit price, and total amount; 

(b)    original and 8 copies of the negotiable, clean, on-board bill of lading marked 
“freight prepaid” and 8 copies of non-negotiable bill of lading where applicable; 

(c)    8 copies of the packing list identifying contents of each package; 

(d)    insurance certificate; 

(e)    Manufacturer’s or Supplier’s warranty certificate; 

(f)  Inspection certificate, issued by the nominated inspection agency or purchaser 
inspection team, and the Supplier’s factory inspection report; and 

(g)    Certificate of origin. 

(h)    Shipping advice issued by the Consignee 

(i)     Truck Challan: 

The Employer/Consignee shall receive the above documents at least one week 
before arrival of Goods at the port and, if not received, the Supplier will be 
responsible for any consequent expenses. 

The negotiable sets of documents shall be originals signed by the Supplier.  The 
Commercial Invoice is to show material value plus freight as applicable. 

The Employer/Consignee shall receive the shipping documents at the latest one-
week before arrival of cargoes at the airport of Dhaka or any sea/land port of entry 
in Bangladesh. 

The shipping documents shall be supplied to as follows: 

1 Executive Director (Finance), WZPDCL, Khulna 2 (Two) sets 

2 
Project Director 
Expansion & Upgradation of power Distribution System 
project (EAUPDSP), WZPDCL, Khulna 

2 (Two) sets 

3 
Deputy General manager (Accounts), HQ, WZPDCL, 
Khulna 

2 (Two) sets 

4 Manager (Accounts), EAUPDSP, WZPDCL, Khulna 2 (Two) sets 
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 No goods should be shipped or delivered wi th o u t  prior instruction (shipping 
advice) from the Employer/Consignee. 
 
For Goods from within the Purchaser’s country as per INCOTERM EXW: 
 
Upon   delivery of  t h e  Goods  to  the transporter,  the  Supplier   shall  notify  

the 
Employer/Consignee and send the following documents to the 

Employer/Consignee: 
 
(a)  7 copies of the Supplier’s invoice showing the description of the 
 Goods, quantity, unit price, and total amount; 
 
(b)  7 copies delivery note, railway receipt, or truck receipt; 
 
(c)  3 copies Manufacturer’s or Supplier’s warranty certificate; 
 
(d) 7 c o p i e s    inspection   certificate   issued   by t h e  n o m i n a t e d    

inspection agency, and the Supplier’s factory inspection report; and 
 
(e)   7 copies certificate of origin. 
 
The Employer/Consignee, shall receive the above documents before the 
arrival of the Goods and, if not received, the Supplier will be responsible for 
any consequent expenses. 

 
 

GCC 74.1 
(New 
Clause) 

SUBMISSION OF “as-built” Drawing of the Plant: 
The Contractor shal l  submit “as-build” drawing including Approval/ Testing 
Report/ Operational/ Maintenance Manual    within one month from the date 
of Completion Certificate to the Project Manager. All documents including 
Drawing/ Testing Report/ Operational/ Maintenance Manual must be submitted 
in English language. 
If the Contractor does not supply the Drawings and/or Manuals by the dates 
specified above or they do not receive the Superintending Engineer, P l a n n i n g  
a n d  D e v e l o p m e n t , WZPDCL’s comments, then No money will be withheld 
but Operational Acceptance Certificates (OAC) or FAC shall not be issued until the 
submission of “as-built” drawings and/or operating and maintenance manuals. 
 

GCC 75.1 
 
(New 
Clause) 

CLEAN UP OF SITE: 
 

The Contractor shall clean the working areas periodically of all trash and waste 

materials and shall maintain the Site in a neat and orderly condition 

throughout the construction period.   The Engineer shall have the right to 

determine what is waste material or rubbish and the manner and place of 

disposal.   On or before the  completion  of  the  Work  the  Contractor  shall,  

without  charge  there  for, carefully clean out all pits, pipes, chambers or 

conduits, and shall tear down and remove  all temporary  structures  built by 

him, and shall remove  all rubbish  of every kind from the tracts  or grounds  

which  he has occupied  and shall leave them in first class condition. In the 

event that the Contractor fails to comply with the cleanliness requirement or 

to perform the cleanup work assigned to him by the WZPDCL. The WZPDCL 

will reserve the right to hire another contractor to perform the necessary 

cleaning work and the Contractor shall reimburse the WZPDCL or the cost of all 

such cleanup work. 
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GCC 77.1 
(New 
Clause) 

Release of Liability: 
 
The acceptance by the Contractor of the last payment shall operate as, and shall be, 
a release to the WZPDCL and every officer, agent and employee thereof, from all 
claims and liability hereunder for anything done or furnished for or relating to the 
work, or for any act or neglect of the WZPDCL or of any person relating to or the 
affecting the work. 
The last payment   by the WZPDCL   to the Contractor   shall   constitute   final 
acceptance of all work performed under this Contract and shall release the 
Contractor and his surety, from all Contractual liabilities and responsibilities to the 
WZPDCL except these liabilities assumed under the Defect Liability period/ 
Warranty period/Functional Guarantees clause PCC [GCC 42] of these Special 
Conditions or arising out of hidden defects. 
 
In the event a suit was to be instituted in Bangladesh against the WZPDCL and the 
Contractor as defendants neither shall be released from his respective liabilities 
under this Contract. 
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Appendix to the Tender 

 
 

[In Tables below, the Procuring Entity shall indicate the source and base values 
with dates of Indexes, unless otherwise instructed to be quoted by the Tenderer, 
for the different Cost Components and mention its Weightings or Coefficients] 

 

Table 1.1: Price Adjustment Data 

[ITT Sub Clause 26.9: To be provided by the Procuring Entity] 

 
 

Index Descriptions Base Value Sources of Index 

 

 

  

   

   

   

   

 

 

  

 

Note: 

1. The sources of Indexes and its values with dates shall be Bangladesh Bureau of 
Statistics (BBS) unless otherwise mentioned by the Procuring Entity or instructed 
to be quoted by the Tenderer. 

2. The Procuring Entity may require the Tenderer to justify its proposed Indexes, if 
quoted by the Tenderer. 

3. The Base Value of the Indexes shall be those prevailing twenty eight (28) days 
prior to the deadline for submission of the Tenders. 
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Table 1.2: Price Adjustment Data 

[GCC Sub Clause 56.4: To be provided by the Procuring Entity] 

 

Item 
Group 

Bill No. if 
applicable 

Index 
Descrip

tions 

Coefficients 
or 

Weightings 
for non-

adjustable 
Cost 

Component 

Coefficients or Weightings for 
adjustable Cost Components 

Total 

a b c d e f g h i j 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 

 

    1 

 
 
 
Note: 
 
The Weightings or Coefficients of the Cost Components shall be mentioned by the 
Procuring Entity based on the proportion of components involved in the items caused to 
be impacted by rise and fall in its prices. 
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APPENDICES [These appendixes shall be the part of the contract] 
 
Appendix 1 - Terms and Procedures of Payment 

Appendix 2 - Price Adjustment 

Appendix 3 - Insurance Requirements 

Appendix 4 - Time Schedule 

Appendix 5 - List of Major Items of Plant and services and List of Approved 
Subcontractors 

Appendix 6 - Scope of Works and Supply by the Employer 

Appendix 7 - List of Documents for Approval or Review 

Appendix 8 - Functional Guarantees 

Appendix 9 - Articles 
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Appendix 1.  Terms and Procedures of Payment 

In accordance with the provisions of GCC Clause 57 (Terms of Payment), the Employer shall 
pay the Contractor in the following manner and at the following times, on the basis of the 
Price Breakdown given in the section on Price Schedules.  Payments will be made in the 
currencies quoted by the Tenderer unless otherwise agreed between the parties.  
Applications for payment in respect of part deliveries may be made by the Contractor as 
work proceeds. 

(A) Terms of Payment 

Schedule No. 1 - Plant and Equipment Supplied from Abroad 

In respect of plant and equipment supplied from abroad, the following payments shall be 
made: 
 

i)  Advance Payment: Ten percent (10%) of the total CIP amount as an advance 
payment   against receipt of invoice and an irrevocable unconditional   advance 
payment security from any schedule Bank of Bangladesh for the equivalent amount 
made out in favour of the Employer.  The advance payment security shall remain 
valid until issuance of Operational Acceptance Certificate (OAC).  The advance 
payment security may  be  reduced  in  proportion  to  the  value  of  the  plant  and 
equipment delivered to the site, as evidenced by PLI  report. 

ii)     On Shipment: Sixty  percent  (60%)  of  the  total  or  pro  rata  CIP  amount  upon 
Incoterm “CIP,” upon delivery to carrier shall be paid through letter of credit 
opened in favour  of the contractor/supplier  in a bank  in its country   upon  
submission  of documents specified in PCC clause 73.1 with invoices duly verified by 
Engineer, certified by Planning and Development, WZPDCL and approved  by the 
Project Director. 

iii)    On PLI Report: Twenty  percent  (20%)  of the total  or pro rata CIP  amount  upon 
Incoterm  “CIP,  after  issuance  of PLI  Report  against  submission  of  invoices  duly 
verified by Engineer, certified by Planning and Development, WZPDCL and 
approved  by the Project Director. 

iv)  On Operational Acceptance Certificate /PAC: Five percent (5%) of the total or 
pro rata CIP amount  upon  issue  of the Operational  Acceptance  Certificate  
(OAC)  as specified  in GCC 40.3 and a claim bill duly verified by Engineer, 
certified by Planning and Development, WZPDCL and approved  by the Project 
Director. 

v)     On Final Acceptance Certificate (FAC) : Five percent (5%)  of the total or pro rata CIP 
amount  upon issue of the Final Acceptance  Certificate  (FAC) as specified  in PCC 
Sub-clause GCC42.11  and a claim bill duly verified by Engineer, certified by 

Planning and Development, WZPDCL and approved  by the Project Director. 

Schedule No. 2 - Plant and Equipment Supplied from within the Employer’s Country 
In respect of plant and equipment supplied from within the Employer’s country, the following 
payments shall be made: 

i) Advance Payment: Ten percent (10%) of the total EXW amount as an advance payment 
against receipt of invoice, and an irrevocable unconditional advance payment security 
for the equivalent amount made out in favor of the Employer. The advance payment 
security may be reduced in proportion to the value of plant and equipment delivered 
to the site, as evidenced by shipping and delivery documents. 

 

ii.    On Delivery and PLI Report: Eighty percent (80%) of the total or pro rata EXW amount 
upon Incoterm “Ex-Works,” upon delivery to the designated site and after issuance of 
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“PLI) Report”  for each consignment delivered at site and submission of  documents  
specified  in PCC  clause  73.1  with  a  claim  bill  duly verified by Engineer, certified by 
Planning and Development, WZPDCL and approved  by the Project Director along 
VAT payment Certificate/Challan. 

 

iii.   On Operational Acceptance Certificate /PAC: Five percent (5%) of the total or pro rata 
EXW amount upon issue of the Operational Acceptance Certificate (OAC) as specified in 
GCC 40.3 and a claim bill duly verified by Engineer, certified by Planning and 
Development, WZPDCL and approved by the Project Director. 

iv.   On Final Acceptance Certificate (FAC): Five percent (5%) of the total or pro rata EXW 
amount upon issue of the Final Acceptance C e r t i f i c a t e  (FAC) as specified in PCC 
Sub-clause GCC42.11 a n d  a claim bill duly verified by Engineer, certified by Planning 
and Development, WZPDCL and approved by the Project Director. 

Schedule No. 3 - Design Services 

In respect of design services for both the foreign currency and the local currency portions, the 
following payments shall be made: 

i. Advance Payment: Ten percent (10%) of the total Design Services amount as an advance 
payment against receipt of invoice and an irrevocable unconditional    advance   payment   
security   from   any   schedule   Bank   of Bangladesh for  the equivalent amount made 
out in favour of the Employer. The advance payment security shall remain valid until 
issuance of Operational Acceptance Certificate (OAC). 

 

ii. On Acceptance of Design Services: Seventy percent (70%) of the total amount for 
individual sub-station’s design services upon acceptance of design in accordance with 
GCC Clause 35 and a claim bill duly verified by Engineer, certified by Planning and 
Development, WZPDCL and approved by the Project Director. 

iii.  On Operational Acceptance Certificate /PAC: Five percent (5%) of the total amount for 
individual sub-station’s design services upon acceptance of design in accordance   with 
G C C  C l a u s e  3 5  and upon i s s u e  o f  the  Operational  Acceptance Certificate (OAC) 
as specified  in GCC40.3  and a claim bill duly verified by Engineer, certified by 
Planning and Development, WZPDCL and approved  by the Project Director. 

iv.  On Final Acceptance Certificate (FAC) : Fifteen percent (15%) of the total or  pro  rata  
design  services  amount  upon  issue  of  the  Final    Acceptance Certificate  (FAC) as 
specified in PCC Sub-clause  GCC42.11  and a claim bill duly verified by Engineer, 
certified by Planning and Development, WZPDCL and approved  by the Project 
Director. 

 
Schedule No. 4 - Civil Works 

In respect of installation services for both the foreign and local currency portions, the 
following payments shall be made: 

 
i.    Advance Payment: Ten percent (10%) of the total Civil Works amount as an advance   

payment   against   receipt   an irrevocable   unconditional   advance payment security 
from any schedule Bank of Bangladesh for the equivalent amount made out in 
favour of the Employer.  The advance payment security shall remain valid until 
issuance of Operational Acceptance Certificate (OAC). The advance payment security 
may be reduced in proportion to the value of the Civil Works performed at the site, as 
evidenced by Progress Report. 

ii.   On monthly Progress Report: Eighty percent (80%) of the measured value of work for 
individual sub-station’s  performed  satisfactorily  by the Contractor, as identified in the 
said Program of Performance or in Contractors’ breakdown estimate,  during  the 
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preceding  month,  will be made monthly  after receipt  of invoice/claim  bill duly 
verified by Engineer, certified by Planning and Development, WZPDCL and approved  
by the Project Director. 

iii.   On Operational Acceptance Certificate /PAC: Five percent (5%) of the total or pro rata 
value of work for individual sub-station’s performed satisfactorily by the  Contractor   
as  identified   in  the  said  Program   of  Performance   or  in Contractors’  breakdown  
estimate,  upon issue of the Operational  Acceptance Certificate (OAC) as specified in 
GCC40.3, will be made after receipt of invoice/claim  bill duly verified by Engineer, 
certified by Planning and Development, WZPDCL and approved  by the Project 
Director. 

iv.  On Final Acceptance Certificate (FAC): Five percent (5%) of the total or pro rata value of 
work for individual  sub-station’s  performed  satisfactorily  by the Contractor as 
identified in the said Program of Performance  or in Contractors’ breakdown estimate, 
upon issue of the Final  Acceptance Certificate (FAC) as specified   in  PCC  Sub-clause   
GCC42.11,   will  be  made  after  receipt   of invoice/claim  bill duly verified by 
Engineer, certified by Planning and Development, WZPDCL and approved  by the 
Project Director. 

 

Schedule No. 5  -  Installation and other Services 

In respect of installation services for both the foreign and local currency portions, the 
following payments shall be made: 
 
i.    Advance Payment: Ten  percent  (10%)  of  the  total  Installation  and  other Services 

amount as an advance payment against receipt an irrevocable unconditional    advance   
payment   security   from   any   schedule   Bank   of Bangladesh  for the equivalent  
amount  made  out in favour  of the Employer. The advance payment security shall 
remain valid until issuance of Operational Acceptance Certificate (OAC). The advance 
payment security may be reduced in proportion to the value of the Installation and 
other Services performed at the site, as evidenced by Progress Report. 

 

ii.   On monthly Progress Report: Eighty percent (80%) of the measured value of 
Installation and Services work for individual sub-station’s performed satisfactorily   by   
the   Contractor,   as   identified   in   the   said   Program   of Performance  or  in  
Contractors’  breakdown  estimate,  during  the  preceding month, will be made 
monthly after receipt of invoice/claim  bill duly verified by Engineer, certified by 
Planning and Development, WZPDCL and approved  by the Project Director. 

iii.  On Operational Acceptance Certificate /PAC: Five percent (5%) of the total or pro rata 
value of installation  services for individual sub-station’s  performed by the Contractor 
as identified in the said Program of Performance or in Contractors’  breakdown  
estimate,  during the preceding  month, upon issue of the Operational Acceptance 
Certificate (OAC) as specified in GCC40.3, will be made after receipt of invoice/claim  
bill dully verified by Engineer, certified by Planning and Development, WZPDCL and 
approved  by the Project Director. 

iv.  On Final Acceptance Certificate (FAC): Five percent (5%) of the total or pro rata value of 
installation  services for individual sub-station’s  performed by the Contractor as 
identified in the said Program of Performance  or in Contractors’ breakdown estimate, 
during the preceding month, upon issue of the Final Acceptance Certificate (FAC) as 
specified in PCC Sub-clause  GCC42.11,  will be made after receipt of invoice/claim  bill 
dully verified by Engineer, certified by Planning and Development, WZPDCL and 
approved  by the Project Director. 

 
Note: The Payment-delay period after which the Purchaser shall pay interest to the 
Contractor/Supplier shall not allowed. No interest will be applicable for delayed payment. 
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 (B) Payment Procedures 

The procedures to be followed in applying for certification and making payments shall be as 
follows: 

Payments  under  this  Contract  shall  be effected  in the  currency  of the Tender  for 
Foreign Currency and in Taka for local currency. 

1     Local Currency [BDT] 

Payment  of Local  currency  portion  (where  applicable)    shall  be made  direct  
through transfer  of fund  to Contractor’s  account  or through  cheque  Payment  shall  
be made direct through Consignee. 

2     Foreign Currency 

Payment of foreign currency portion shall be made through Letter of Credit (L/C) 
opened in favor of the contractor/supplier in a schedule Bank of Bangladesh. 

BANKING CHARGES: 

• Letter of Credit opening and other charges including amendment charges within 
Bangladesh shal l  be borne by WZPDCL and those outside Bangladesh shal l  be 
borne by the contractor/supplier. 

• The  supplier  shall  have  to  bear  all  such  charges  both  inside  and  outside 
Bangladesh  in case of extension of L/C if done at the request of the contractor/ 
supplier. 

3     Invoices 

The  Contractor  shall  submit  invoices  (original)  in  triplicate  to  the  Project  
Director whenever  an  invoice  is  required  to  be  submitted  as  per  provision  of  this  
Contract. Invoices should be duly certified by Project Director. 

4     Documentation Required for Payment 
 

Submission of delivery documents as stated under Clause GCC 73.1 
 
(C)  Payment Procedure for monthly Progress Report against Civil, Installation & Services work: 

On or about the first day of each month the Contractor will prepare a bill in 
prescribed form of the value (As per Breakdown estimate submitted by Contractor) for 
the Civil/Installation & Services work done up-to such date. The estimated cost of 
Civil/Installation &  Services work which, do not conform to  the specifications w i l l  
be deducted from the billed amount. Payment will be made to the Contractor as 
stipulated above. Such intermediate payment shall be regarded as payment by way 
of advance against the final payment for work actually done and shall not preclude 
the requiring of bad, unsound and imperfect work to be removed and reconstructed.  
Such payments shall n o t  b e  c o n s i d e r e d  as admission that the Contract   
performance   has b e e n  completed nor shall it indicate the accruing or any claim, or 
shall it conclude, determine or affect in any way the powers of WZPDCL  under this 
Contract  to final settlement  and adjustment of the account or in any other way vary 
or affect the Contract. 

Contractor’s Breakdown Estimate 

The Contractor shall prepare and submit to the Consignee for approval a breakdown 
estimates for and covering each lump-sum price stated in the Contract. The 
breakdown estimate, showing the value of each kind of service shall be certified by 
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Consignee and approved by the Engineer before any partial payment estimate is 
prepared. Such items as  bond  premium,  temporary  facilities  and  plant  may  be  
listed  separately  in  the breakdown estimate, provided that their cost can be 
substantiated. 

The sum of the items listed in any breakdown estimate shall equal the Contract 
lump- sum price or prices, overhead and profit shall not be listed as separate items. 

 

Documentation for progress payments shall be supported by the following documents: 

(a) One counterpart of  a Work Progress Certificate signed by the Contractor 
and jointly countersigned by the Owner’s Engineer and the Project Director. 

(b) The Contractor shall submit all Work Progress Certificates to both the 
Owner’s Engineer and the Project Director simultaneously by registered air 
mail. The Owner’s  Engineer  and the Project  Director  will either 
countersign  or reject  a Work Progress Certificate  within a maximum  
period of thirty (30) days from the date  of  receipt  of  such  Certificate  by  
him.  If  the  Owner’s  Engineer  and  the Project  Director  or either  shall  fail 
either  to countersign  or to reject  a Work progress  Certificate  within the 
said thirty (30) days period, the Contractor  shall notify the Project Director  
by cable of the delay in the approval  from the Site; and the Project Director 
will either countersign the Work Progress Certificate in question or assign 
his reasons for not doing so within a maximum period of sixty (60) days 
from the date of receipt of the Contractor's said cable notice to him. 

(c) The Contractor shall furnish to the Project Director and the Owner’s Engineer 
or either whenever called upon to do so any additional information or 
documents that may be required in connection with verification of 
progress claims and or any other payments made. 
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Appendix 2.  Price Adjustment (Not Applicable) 

 
Prices payable to the Contractor, in accordance with the Contract, shall be subject to 
adjustment during performance of the Contract to reflect changes in the cost of labor 
and material components, in accordance with the following formula: 
 

The Contract is subject to price adjustment applying the following formulae and  the 
weightings or coefficients : 

[Price Adjustment Formulae to be applicable if stated under ITT Sub Clause 26.9 shall be 
specified here] 

Example: 

P= A + a (Lm/Lo)+ b (BIm/BIo)+ c (CEm/CEo)+ d  (RSm/RSo)+ e (STm/STo)+ f 
(BRm/BRo)+g (MIm/MIo) + h (FUm/FUo)+ etc 

 

Where; 

L= Labor, BI=Bitumen, CE=Cement, RS=Reinforcing Steel, ST=Stone, BR=Bricks, 
MI=Miscellaneous, FU= Fuel] 

 

Weighting or Coefficient A equals between 0.10 and 0.15 and, B 
(a+b+c+d+e+f+g+h+etc) equals between 0.90 and 0.85. 

 

[insert  figure]  non-adjustable component (coefficient A) 

[insert figure] adjustable component (coefficient B) 

[The sum of A+B shall equal ONE (1). It is usual to have value of A between 0.10 and 0.15 
and that of B between 0.90 and 0.85. Breakdown of B shall be provided in Appendix to the 
Tender.] 

[Delete as appropriate] 

 
The date of adjustment shall be the mid-point of the period of manufacture or 
installation of component or Plant. 

The following conditions shall apply: 

(a) No price increase will be allowed beyond the original delivery date unless 
covered by an extension of time awarded by the Employer under the terms of 
the Contract.  No price increase will be allowed for periods of delay for which 
the Contractor is responsible.  The Employer will, however, be entitled to any 
price decrease occurring during such periods of delay. 

(c) No price adjustment shall be payable on the portion of the Contract price paid 
to the Contractor as an advance payment. 

For complex plant supply and installation involving several sources of supply and/or a 
substantial amount of installation works, a family of formulas may be necessary, with 
provision for the usage of Contractor’s equipment in the works formula. 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             118 
  

Appendix 3.  Insurance Requirements 

Insurances to Be Taken Out By the Contractor 

In accordance with the provisions of GCC Clause 49, the Contractor shall at its expense take 
out and maintain in effect, or cause to be taken out and maintained in effect, during the 
performance of the Contract, the insurances set forth below in the sums and with the 
deductibles and other conditions specified.  The identity of the insurers and the form of the 
policies shall be subject to the approval of the Employer, such approval not to be 
unreasonably withheld. 

The minimum insurance cover shall be 110% (Hundred Ten). The insurance policy 
would be furnished from Bangladesh Sadharan Bima Corporation. 

The Contractor/Supplier shall secure and maintain throughout the duration of the 
contract insurance of such types and in such amounts as may be necessary to 
protect himself and the interest of Purchaser against hazards of risk or loss at 
Supplier’s cost. Failure of the Supplier to maintain such coverage shall not relieve 
him of any contractual responsibility or obligations f o r  transportation a n d  ocean 
cargo insurance from port of loading to port of unloading and from warehouse to 
warehouse in Bangladesh. 

As Marine/Cargo   insurance a s  well   as  Local  Insurance  shall  be  from  Sadharan  
Bima Corporation, 139, Motijheel Commercial Area, Dhaka, Bangladesh and the cost 
shall be paid by Supplier/Contractor. Shipment of goods in any chartered vessel over 
15(fifteen) years of age and shipment of goods in the Deck are prohibited. 

(a)  Cargo Insurance 

Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s 
works or stores until arrival at the Site, to the Facilities (including spare parts therefore) and 
to the construction equipment to be provided by the Contractor or its Subcontractors. 

Amount 
[in currency(ies)] 

Deductible limits 
[in currency(ies)] 

Parties 
insured 
[names] 

From 
[place] 

To 
[place] 

Hundred ten 
percent (110%) of 
the Contract Price 

-------- WZPDCL 

Supplier’s or 
manufacturer’s 

works or 
stores 

Contractor’s 
store in 

Bangladesh 

     

(b)  Installation All Risks Insurance 

Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of 
the Facilities, with an extended maintenance coverage for the Contractor’s liability in respect 
of any loss or damage occurring during the defect liability period while the Contractor is on 
the Site for the purpose of performing its obligations during the defect liability period. 

Amount Deductible limits Parties insured From To 
[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Hundred ten 
percent (110%) of 
the Contract Price 

-------- WZPDCL   

     

(c)  Third Party Liability Insurance 

Covering bodily injury or death suffered by third parties (including the Employer’s 
personnel) and loss of or damage to property (including the Employer’s property and any 
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parts of the Facilities that have been accepted by the Employer) occurring in connection with 
the supply and installation of the Facilities. 

Amount Deductible limits Parties insured From To 
[in currency(ies)] [in currency(ies)] [names] [place] [place] 

     

     

 

(d)  Automobile Liability Insurance 
Covering use of all vehicles used by the Contractor or its Subcontractors (whether or not 
owned by them) in connection with the supply and installation of the Facilities.  
Comprehensive insurance in accordance with statutory requirements. 

(e)  Workers’ Compensation 
In accordance with the statutory requirements applicable in any country where the Facilities 
or any part thereof is executed. 

(f)  Employer’s Liability 
In accordance with the statutory requirements applicable in any country where the Facilities 
or any part thereof is executed. 

(g)  Other Insurances 
The Contractor is also required to take out and maintain at its own cost the following 
insurances: 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Nil Nil Nil Nil Nil 

     

 
The Employer shall be named as co-insured under all insurance policies taken out by the 
Contractor pursuant to GCC Sub-Clause 49.1, except for the Third-Party Liability, Workers’ 
Compensation and Employer’s Liability Insurances, and the Contractor’s Subcontractors 
shall be named as co-insureds under all insurance policies taken out by the Contractor 
pursuant to GCC Sub-Clause49.1, except for the Cargo, Workers’ Compensation and 
Employer’s Liability Insurances.  All insurer’s rights of subrogation against such co-insureds 
for losses or claims arising out of the performance of the Contract shall be waived under 
such policies. 

 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             120 
  

Insurances to be taken out by the Employer 

The Employer shall at its expense take out and maintain in effect during the 
performance of the Contract the following insurances. 

Details: 

Amount 
[in currency(ies)] 

Deductible limits 
[in currency(ies)] 

Parties insured 
[names] 

From 
[place] 

To 
[place] 

Nil Nil Nil Nil Nil 
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Appendix 4.  Time Schedule 

Time(s) for Completion as stated in the PCC24.1. 
 
Except under exceptional circumstances, the Time Schedule should indicate periods of time 
(e.g., weeks or months) and not specify calendar dates. All periods should be shown from the 
Effective Date of the Contract. 
 
The Tenderer shall be required to submit with its tender a detailed program, normally in 
the form of a bar chart & CPM, showing how and the order in which it intends to 
perform the Contract and showing the key events requiring action or decision by the 
Employer. In preparing this Program, the Tenderer shall adhere to the Time(s) for 
Completion given in the Tender Data Sheet or give its reasons for not adhering thereto. 
The Time Schedule submitted by the selected Tenderer and amended as necessary prior 
to award of Contract shall be included as Appendix to the Contract Agreement before the 
Contract is signed. 
 
If Tenderers, pursuant to the provisions of the Instructions to Tenderers, are to be 
permitted to offer an Alternative T e n d e r  based on a different Time Schedule, details of 
this and any resulting reduction in Price from their conforming tender based on the 
Time Schedule included in the bidding documents shall be submitted as an Attachment 
to their bid. 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             122 
  

Appendix 5.  List of Major Items of Plant and Services and List of 
Approved Subcontractors 
 

A list of major items of plant and services is provided below. 

The following Subcontractors and/or manufacturers are approved for carrying out the 
item of the facilities indicated.  Where more than one Subcontractor is listed, the 
Contractor is free to choose between them, but it must notify the Employer of its choice in 
good time prior to appointing any selected Subcontractor.  In accordance with GCC Sub-
Clause 32.1, the Contractor is free to submit proposals for Subcontractors for additional 
items from time to time.  No Subcontracts shall be placed with any such Subcontractors 
for additional items until the Subcontractors have been approved in writing by the 
Employer and their names have been added to this list of Approved Subcontractors. 

 

Major Items of Plant and 
Services 

Approved 
Subcontractors/Manufacturers 

Nationality 
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Appendix 6.  Scope of Works and Supply by the Employer 

The following personnel, facilities, works and supplies shall apply as appropriate. 

All personnel, facilities, works and supplies will be provided by the Employer in good time 
so as not to delay the performance of the Contractor, in accordance with the approved Time 
Schedule and Program of Performance pursuant to GCC Sub-Clause 31.2. 

Unless otherwise indicated, all personnel, facilities, works and supplies will be provided free 
of charge to the Contractor. 

Personnel Charge to Contractor (if any) 

The Employer will provide operating and 
maintenance personnel under the 
Contractor’s supervision to get them 
(employer’s O & M personnel) acquainted 
with and to witness the commissioning of 
the plant & machineries. 

 

  

 

Facilities Charge to Contractor (if any) 

  

  

 

Works Charge to Contractor (if any) 

Employer will not do any works. If Contractor 
do not re-instate the Employer’s existing 
facilities (Civil, fencing etc.) Employer will 
complete it. 

 

  

 

Supplies Charge to Contractor (if any) 

The Employer will not generally supply any 
machinery/Equipment and materials to the 
Contractor.  In the event of any such 
requirement and subject to availability, the 
Employer m a y  extend  the  facilities  to  use 
such  machinery  and  materials  by  the 
Contractor  on  rental  charge/cost  under 
normal terms and conditions. 

 

  



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             124 
  

Appendix 7.  List of Documents for Approval or Review 

Pursuant to GCC Sub-Clause 35.3.1, the Contractor shall prepare, or cause its Subcontractor 
to prepare, and present to the Project Manager in accordance with the requirements of GCC 
Sub-Clause 31.2 (Program of Performance), the following documents for 

(A) Approval 
 
1.   Single Line Diagram of each Sub-Station 
 
2.   Site Layout Plan and arrangement drawings o f  each Sub-Station 
 
3.   Proposed lay-down area for construction purpose 
 
4.   Detailed soil investigation program where required, soil test report 
 
5.   Detailed Civil (Building and others) drawing. 
 
6.   All drawings and design as per Section 7 (architectural, foundation and 
superstructure) 
 
7.   Installation   drawings, lay out, grounding   design, Lightning protection, lay out of fire 

protection etc. 
 
8.  All GTP, Specification, Detail drawing of General Arrangement, Electrical, Mechanical, 

Dimensional, Cross-Sectional, Connection f o r  equipment d e s c r i b e d  in Price 
Schedule including protection scheme (where applicable). 

 
9.   As built drawing. 
 
 
(B) Review 
 
1. Listing of additional equipment requirements to match design. 
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Appendix 8.   Functional Guarantees 

 

1. General 

This Appendix sets out 

(a) the functional guarantees referred to in GCC Clause 43 (Functional Guarantees) 

(b) the preconditions to the validity of the functional guarantees, either in 
production and/or consumption, set forth below 

(c) the minimum level of the functional guarantees 

(d) the formula for calculation of liquidated damages for failure to attain the 
functional guarantees. 

2. Preconditions 

The Contractor gives the functional guarantees (specified herein) for the facilities, subject to 
the following preconditions being fully satisfied: [ List any conditions for the carrying out of 
the Guarantee Test referred to in GCC Sub-Clause 40.2.] 

Mentioned in Section 7: Technical Specification & Section 8: GTP 
 

3. Functional Guarantees 

Performance of Individual equipment and Performance of Complete Sub-Station 
capacity  as  per  Section  6:  Schedule  of  Employer’s  Requirements,  Section  7  & 
section  8  will  be  checked  during     Guarantee   test.  The G u a r a n t e e    Test 
r u n / Performance Test run of each sub-station shall carry out 03 (Three) days at 
full Substation  and  Power  Transformer  capacity  thereof  without  any  trouble.  
Necessary testing arrangement to carry out the Commissioning, final inspection, 
Guarantee Test / performance test shall be supplied by the Contractor within the 
contract price. If any Test is not possible at site than related document during  
FAT/Routine T e s t  Report can be used. 

Employer may take over completed portions of the work on the basis of Operational 
Acceptance after at least three (3) weeks of observation to the outcome of the work, 
prior to completion of the Contract, by written notice to the Contractor 
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Appendix 9: Article(s) 

Article 1 
Contract 
Documents 

Definitions (Reference GCC Clause 1) 
Capitalized  words  and  phrases  used  herein  shall  have  the  same 
meanings as are ascribed to them in the General Condition 

Article 2 
Contract Price 
and 

Terms of 
Payment 

2.1     Contract Price (Reference GCC Clause 56.1) 

 The Employer  hereby agrees to pay to the Contractor  the 
Contract Price  in consideration  of the performance  by the 
Contractor  of its obligations hereunder.  The Contract Price 
shall be the aggregate of: [. . . amounts  of foreign currency  in 
words   . . . ], [. . . amounts  in figures. . . ] as specified in Price 
Schedule No. 5 (Grand Summary), [. . . amounts  of local 
currency  in words   . . . ], [. . . amounts  in figures.   .  .  ],  or  
such  other  sums   as  may  be  determined   in accordance 
with the terms and conditions of the Contract. 

2.2   Terms of Payment (Reference GCC Clause 57) 

 The  terms  and  procedures   of  payment  according  to  which  
the Employer  will reimburse  the Contractor  are given  in the 
Appendix (Terms and Procedures of Payment) hereto. 

In the event that the amount payable  u n d e r  Schedule N o .  
1  is adjusted in accordance with GCC 56.2 or with any of the 
other terms of  the  Contract,  the  Employer  shall  arrange  for  
the  documentary credit to be amended accordingly 

Article 3 
Effective Date 

 

3.1     Effective Date (Reference GCC Clause 1) 
 The  Effective   Date  upon  which   the  period   until  the  

Time  for Completion  of the Facilities shall be counted from 
is the date when all of the following conditions have been 
fulfilled: 

 
(a) This  Contract  Agreement  has  been  duly  executed  for 

and on behalf of the Employer and the Contractor; 
 

(b) The  Contractor   has  submitted   to  the  Employer   the 
performance  security  and  the  advance  payment 
guarantee; 

 
(c) The  Employer  has  paid  the  Contractor  the  advance 

payment 
 

(d) The Contractor has been advised that the documentary 
credit referred to in Article 2.2 above has been issued in 
its favor. 

Each party shall use its best efforts to fulfill the above 
conditions for which it is responsible as soon as practicable. 

 
3.2     If the conditions listed under 3.1 are not fulfilled within two (2) 

months   from the date of this Contract   notification   because   of 
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reasons not attributable to the Contractor, the parties shall 
discuss and agree on an equitable adjustment to the Contract 
Price and the Time for Completion and/or other relevant 
conditions of the Contract. 

Article 4 
Communications 

 

4.1  The address of the Employer for notice purposes, pursuant 
GCC 3.1 is: [Employer’s address]. 

4.2  The address of the Contractor for notice purposes, pursuant 
to GCC 3.1 is: [Contractor’s address]. 

Article 5. 
Appendices 

 

5.1     The Appendices listed in the attached List of Appendices shall be 
deemed to form an integral part of this Contract Agreement. 

 

5.2     Reference in the Contract to any Appendix shall mean the 
Appendices attached hereto, and the Contract shall be read and 
construed accordingly 
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Section 5. Tender and Contract Forms 

 
 

Form Title 

 Tender Forms 

PG5A – 1a Tender Submission Letter for Technical Proposal 

PG5A – 1b Tender Submission Letter for Financial (Price) Proposal 

PG5A – 2a Tenderer Information Sheet 

PG5A – 2b 
PG5A – 2c 

JVCA Partner Information 

Subcontractor Information 

PG5A – 3 Price Schedule for Plant and Services 

PG5A – 4 Technical Proposal 

PG5A – 4a Specification submission & compliance sheet. 

PG5A– 5 Manufacturer’s Authorisation Letter 

PG5A – 6 Bank Guarantee for Tender Security 

PG5A – 6a Letter of Commitment for Bank’s undertaking for Line of Credit (Form 
PG5A-6a) 

  

 Contract Forms 

PG5A – 7 Notification of Award 

PG5A – 8 Contract Agreement 

PG5A – 9 Bank Guarantee for Performance Security 

PG5A– 10 Bank Guarantee for Advance Payment 

PG5A– 11 Bank Guarantee for Retention Money Security (Form PG5A-11) 

PG5A– 12 Warranty   Certificate (Form PG5A - 12) 

PG5A– 13 Deviation List (Form PG5A - 13) 

 
Forms PG5A-1a, PG5A-1b to PG5A-6, PG5A-6a comprises part of the Tender and should be 
completed as stated in ITT Clause 24. 
 
Forms PG5A-7 to PG5A-13 and the appendices of the tender comprises part of the Contract as 
stated in GCC Clause 6. 
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Tender Submission Letter for Technical offer 

(Form PG5A-1a) 
 
[This letter should be completed and signed by the Authorised Signatory preferably on the Letter-
Head Pad of the Tenderer and be appended in the technical proposal envelope] 
 

To: 

[Contact Person] 

[Name of Procuring Entity] 

[Address of Procuring Entity] 

Date: 

Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following Number of 
Lots 

[indicate number of 
Lot(s)] 

 
We, the undersigned, offer to design, manufacture, test, deliver, install, pre-commission and 
commission in conformity with the Tender Document, the following Plant and Services, viz: 

 
In signing this letter, and in submitting our Tender, we also confirm that: 

(a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub 
Clause 30.2) and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period; 

(b) a Tender Security is attached in the form of a [state pay order, bank draft, bank 
guarantee] in the amount stated in the Tender Data Sheet (ITT Sub Clause 32) 
and valid for a period of twenty-eight (28) days beyond the Tender validity date; 

(c) we have examined and have no reservations to the Tender Document, issued by 
you on [insert date]; including Addendum to Tender Document No(s) [state 
numbers], issued in accordance with the Instructions to Tenderers (ITT Clause 
11). [insert the number and issuing date of each addendum; or delete this sentence 
if no Addendum has been issued]; 

(d) we, including as applicable, any JVCA partner or Subcontractor for any part of 
the contract resulting from this Tender process, have nationalities from eligible 
countries, in accordance with ITT Sub Clause 5.1; 

(e) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub 
Clause 38.3 

or 
we are submitting this Tender as the partners of a JVCA, comprising the 
following other partners in accordance with ITT Sub Clause 18.1; 

 
 
 
 
 
 
 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             130 
  

 Name of Partner Address of Partner 

1   

2   

3   

4   

 
(f) we are not a Government owned entity as defined in ITT Sub Clause 5.3 or we are a 

Government owned entity, and we meet the requirements of ITT Sub Clause 5.3; 
(Delete one of the above as appropriate) 

(g) we, including as applicable any JVCA partner, declare that we are not associated, 
nor have been associated in the past, directly or indirectly, with a consultant or 
any other entity that has prepared the design, specifications and other 
documents in accordance with ITT Sub Clause 5.5; 

(h) we, including as applicable any JVCA partner or Subcontractor for any part of the 
contract resulting from this Tender process, have not been declared ineligible by 
the Government of Bangladesh on charges of engaging in corrupt, fraudulent, 
collusive or coercive practices in accordance with ITT Sub Clause 5.6; 

(i) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge 
not to indulge in such practices in competing for or in executing the Contract; 

(j) we intend to subcontract an activity or part of the Works, in accordance with ITT 
Sub Clause 19.1, to the following Subcontractor(s); 

 

Activity or part of the Plant and 
Services 

Name of Subcontractor with 
Address 

  

  

  

(k) we, including as applicable any JVCA partner, confirm that we do not have a 
record of poor performance, such as abandoning the works, not properly 
completing contracts, inordinate delays, or financial failure as stated in ITT  
Clause 5.7, and that we do not have, or have had, any litigation against us, other 
than that stated in the Tenderer Information (Form PG5A-2b); 

(l) we are not participating as Tenderers in more than one Tender in this Tendering 
process. We understand that your written Notification of Award shall constitute 
the acceptance of our Tender and shall become a binding Contract between us, 
until a formal Contract is prepared and executed; 

(m) we, including as applicable any JVCA partner, confirm that we do not have a 
record of insolvency, receivership, bankrupt or being wound up, our business 
activities were not been suspended, and it was not been the subject of legal 
proceedings in accordance with ITT Sub Clause 5.8; 

(n) we, including as applicable any JVCA partner, confirm that we have fulfilled our 
obligations to pay taxes and social security contributions applicable under the 
relevant national laws and regulations of Bangladesh in accordance with ITT Sub 
Clause 5.9; 
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(o) we understand that you reserve the right to reject all the Tenders or annul the 
Tender proceedings, without incurring any liability to Tenderers, in accordance 
with ITT Clause 59. 

 

Signature: [insert signature of authorised representative of 
the Tenderer] 

Name: [insert full name of signatory with National ID 
Number, if applicable] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 

 

[If there is more than one (1) signatory, or in the case of a JVCA, add other boxes and sign 
accordingly]. 

Attachment 1: 

[ITT Sub Clause 37.4] 

Written confirmation authorising the above signatory (ies) to commit the Tenderer 

 

[and, if applicable] 

Attachment 2: 

[ITT Sub Clause 29.2(b)] 

Copy of the JVCA Agreement / Letter of Intent to form JVCA with draft proposed Agreement 
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Tender Submission Letter for Financial offer 

(Form PG5A-1b) 
[This letter should be completed and signed by the Authorised Signatory preferably on the Letter-
Head Pad of the Tenderer and be appended in the financial proposal envelope] 
 

To: 

[Contact Person] 

[Name of Procuring Entity] 

[Address of Procuring Entity] 

Date: 

Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following Number of 
Lots 

[indicate number of 
Lot(s)] 

We, the undersigned, offer to design, manufacture, test, deliver, install, pre commission and 
commission in conformity with the Tender Document, the following Plant and Services, viz: 

In accordance with ITT Clauses 26 and 27, the following prices and discounts apply to 
our Tender: 
 

The Tender Price is: 

(ITT Sub-Clause 26.1) 

[state amount in figures] 

and [state amount   in words] 

Plant (including Mandatory Spare Parts) 
Supplied from abroad 

[state amount in figures] 

and [state amount   in words] 

Plant (including Mandatory Spare Parts) 
supplied from within the Employer’s 
Country 

Taka [state amount in figures] 

And Taka [state amount   in words] 

Design Services [state amount in figures] 

and [state amount   in words] 

Installation and Other Services [state amount in figures] 

and [state amount   in words] 

Recommended Spare parts Price 

(If economic Factor is applicable) 

[state amount in figures] 

and [state amount   in words] 

The Unconditional discount is 

(ITT Sub-Clause 23.11) 

[state amount in figures] 

and [state amount   in words] 

The methodology for Application of the 
discount is: 

[state the methodology] 

 

and we shall accordingly submit an Advance Payment Guarantee in the format 
shown in Form PG5A- 10. 
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In signing this letter, and in submitting our Tender, we also confirm that: 

a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub 
Clause 30.1) and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period; 

b) a Tender Security is attached in the form of a [state pay order, bank draft, bank 
guarantee] in the amount stated in the Tender Data Sheet (ITT Sub Clause 32) and 
valid for a period of twenty eight (28) days beyond the Tender validity date; 

c) if our Tender is accepted, we commit to furnishing a Performance Security within 
the time stated under ITT Sub Clause 65.1) and in the form specified in the Tender 
Data Sheet (ITT Sub Clause 66.1) valid for a period of twenty-eight (28) days beyond 
the date of issue of the Completion Certificate of the Plants and Services; 

d) we have examined and have no reservations to the Tender Document, issued by you 
on [insert date]; including Addendum to Tender Document No(s) [state numbers], 
issued in accordance with the Instructions to Tenderers (ITT Clause 11). [insert the 
number and issuing date of each addendum; or delete this sentence if no Addendum 
has been issued]; 

e) we, including as applicable, any JVCA partner or Subcontractor for any part of the 
contract resulting from this Tender process, have nationalities from eligible 
countries, in accordance with ITT Sub Clause 5.1; 

f) we are submitting this Tender as a sole Tenderer in accordance with ITT Sub Clause 
38.3 or 
we are submitting this Tender as the partners of a JVCA, comprising the following 
other partners in accordance with ITT Sub Clause 18.1; 
 

 Name of Partner Address of Partner 
1   
2   
3   
4   

 

g) we are not a Government owned entity as defined in ITT Sub Clause 5.3 or 

we are a Government owned entity, and we meet the requirements of ITT Sub Clause 
5.3; 

(delete one of the above as appropriate) 

h) we, including as applicable any JVCA partner, declare that we are not associated, nor 
have been associated in the past, directly or indirectly, with a consultant or any 
other entity that has prepared the design, specifications and other documents in 
accordance with ITT Sub Clause 5.5; 

i) we, including as applicable any JVCA partner or Subcontractor for any part of the 
contract resulting from this Tender process, have not been declared ineligible by the 
Government of Bangladesh on charges of engaging in corrupt, fraudulent, collusive 
or coercive practices in accordance with ITT Sub Clause 5.6; 

j) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge not 
to indulge in such practices in competing for or in executing the Contract; 

k) we intend to subcontract an activity or part of the Works, in accordance with ITT 
Sub Clause 19.1, to the following Subcontractor(s); 

 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             134 
  

 
Activity or part of the Plant and 
Services 

Name of Subcontractor with Address 

  

  

  

 

l) we, including as applicable any JVCA partner, confirm that we do not have a record 
of poor performance, such as abandoning the works, not properly completing 
contracts, inordinate delays, or financial failure as stated in ITT  Clause 5.7, and that 
we do not have, or have had, any litigation against us, other than that stated in the 
Tenderer Information (Form PG5A-2b); 

m) we are not participating as Tenderers in more than one Tender in this Tendering 
process. We understand that your written Notification of Award shall constitute the 
acceptance of our Tender and shall become a binding Contract between us, until a 
formal Contract is prepared and executed; 

n) we, including as applicable any JVCA partner, confirm that we do not have a record 
of insolvency, receivership, bankrupt or being wound up, our business activities 
were not been suspended, and it was not been the subject of legal proceedings in 
accordance with ITT Sub Clause 5.8; 

o) we, including as applicable any JVCA partner, confirm that we have fulfilled our 
obligations to pay taxes and social security contributions applicable under the 
relevant national laws and regulations of Bangladesh in accordance with ITT Sub 
Clause 5.9; 

p) we understand that you reserve the right to reject all the Tenders or annul the 
Tender proceedings, without incurring any liability to Tenderers, in accordance with 
ITT Clause 61 

 

Signature: [insert signature of authorised 
representative of the Tenderer] 

Name: [insert full name of signatory with 
National ID Number] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 

 
[If there is more than one (1) signatory, or in the case of a JVCA, add other boxes and sign 
accordingly]. 
Attachment 1: 
[ITT Sub Clause 37.4] 
Written confirmation authorising the above signatory (ies) to commit the Tenderer [and, if 
applicable] 
 
Attachment 2: 
[ITT Sub Clause 29.2(b)] 
Copy of the JVCA Agreement / Letter of Intent to form JVCA with draft proposed Agreement 
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Tenderer Information (Form PG5A-2a) 
[This Form should be completed only by the Tenderer, preferably on its Letter-Head Pad] 

 

Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following Number of 
Lots: 

[indicate number of 
Lot(s)] 

 

1. Eligibility Information of the Tenderer [ITT –Clauses 5 & 29] 

1.1 Nationality of individual or 
country of registration 

 

1.2 Tenderer’s legal title  

1.3 Tenderer’s registered address  

1.4 Tenderer’s legal status [complete the relevant box] 

 Proprietorship  

 Partnership  

 Limited Liability Concern  

 Government-owned Enterprise  

 Others 

[please describe, if applicable] 

 

1.5 Tenderer’s year of registration  

1.6 Tenderer’s authorised representative details 

 Name  

National ID number  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Litigation [ITT Cause 13] 

 If there is no history of litigation or no pending litigation then state opposite “None”. If 
there is a history of litigation, or a number of awards, against the Tenderer provide details 
below 

 A. Arbitration Awards made against 

 Year Matter in dispute Value of 
Award 

Value of 
Claim 
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 B. Arbitration Awards pending 

 Year Matter in dispute Value of Claim 

    

    

    

1.8 Tenderer to attach photocopies of the 
original documents mentioned aside 

[All documents required under ITT Clauses 5 
and 29] 

The following two information are applicable for National Tenderers 

1.9 Tenderer’s Value Added Tax 
Registration (VAT) Number 

 

1.10 Tenderer’s Tax Identification Number 
(TIN) 

 

[The foreign Tenderers, in accordance with ITT Sub Clause 5.1, shall provide evidence by a 
written declaration to that effect to demonstrate that it meets the criterion] 

2. Qualification Information of the Tenderer [ITT Clause 29] 

2.1 General Experience in Plant and Services of Tenderer 

 Start 
Month 
Year 

End 
Month 
Year 

Years Contract No and Name of 
Contract 

Name and Address of 
Procuring Entity 

Brief description of Plant 
and Services 

Role of Tenderer 

[Contractor/Subcontractor 
/Management Contractor] 

      

      

2.2 Specific Experience in Key Activities 

 Contract No 

Name of Contract 

[ insert reference no] of [ insert year] 

[insert name] 

 Role in Contract 

[tick relevant box]. 

Contractor 

 

Subcont
ractor 

Management 
Contractor 

 \Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

 Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 

Brief description with 
justifications of the 
similarity compared to 

 

 

 

 

[state justification in support of its similarity compared 
to the proposed works] 
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the Procuring Entity’s 
requirements 

2.3 Average annual turnover [ITT Sub Clause15.1(a)] 

[amount invoiced to Procuring Entity(s) for each year of works in progress or completed, 
using rate of exchange at the end of the period reported] 

 Year Amount & Currency amount in figures 

    

    

    

    

    

2.4 Financial Resources available to meet the cash flow [ITT Sub Clause 15.1(b)] 

 No Source of Financing Amount Available 

    

    

    

    

In order to confirm the above statements, the Tenderer shall submit, as applicable, the 
documents mentioned in ITT Sub Clause 14.1(a), (b) and 15.1 (a), (b) & (c) 

2.5 Contact Details 

 Name, address, and other contact details of Tenderer Bankers and other Procuring 
Entity(s) that may provide references, if contacted by this Procuring Entity 

2.6 Qualifications and experience of key technical and administrative personnel proposed 
for Contract administration and management [ITT Sub Clause 16.1] 

 Position 

Name 

Years of General Experience 

Years of Specific Experience 

 

   

   

   

   

[Tenderer to complete details of as many personnel as are applicable. Each personnel listed 
above should complete the Personnel Information (Form PG5A-5)] 

2.7 Major Equipment proposed to carry out the Contract [ITT Sub Clause 17.1] 

 Item of Equipment 

 

Condition 

(new, good, 

Owned, leased or to be 
purchased 
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average, poor) (state owner, less or 
seller) 

    

    

    

    

[Tenderer to list details of each item of major equipment, as applicable] 

 
 

 
 
 
 
 

Name: [insert full name of signatory] Signature with Date and Seal 
In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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JVCA Partner Information (Form PG5A-2b) 
 
[This Form should be completed by each JVCA partner]. 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of 
Lots 

[indicate number of 
Lot(s)] 

 
1. Eligibility Information of the JVCA Partner [ITT –Clauses 5 & 29] 
1.1 Nationality of Individual or 

country of Registration 
 

1.2 JVCA Partner’s legal title  
1.3 JVCA Partner’s registered address  

1.4 JVCA Partner’s legal status [complete the relevant box] 
 Proprietorship  
 Partnership  
 Limited Liability Concern  
 Government-owned Enterprise  
 Other 

(please describe, if applicable) 
 

1.5 JVCA Partner’s year of registration  

1.6 JVCA Partner’s authorised representative details 
Name  
National ID number  
Address  
Telephone / Fax numbers  
e-mail address  

1.7 Litigation [ITT Sub Cause 13] 
If there is no history of litigation or no pending litigation then state “None”. If there is 
a history of litigation, or a number of awards, against the JVCA Partner provide 
details below: 
A. Arbitration Awards made against 
Year Matter in dispute Value of Award Value of Claim 
    
    
    
B. Arbitration Awards pending  
Year Matter in dispute Value of Claim 

   
   
   

1.8 JVCA Partner to attach copies of 
the original documents mentioned 
aside 

[All documents required under ITT Clauses 5 
and 29] 

The following two information are applicable for national JVCA Partners only 
1.9 JVCA Partner’s Value Added Tax  



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)                                                             140 
  

Registration (VAT) Number 
1.10 JVCA Partner’s Tax Identification 

Number (TIN) 
 

[The foreign JVCA Partners, in accordance with ITT Sub Clause 5.1, shall provide evidence by 
a written declaration to that effect to demonstrate that it meets the criterion] 
2.   Key Activity(ies) for which it is intended to be joint ventured [ITT Sub Clause 18.2 & 18.3] 
 Elements of Activity Brief description of Activity 
   
   
3. Qualification Information of the JVCA Partner [ITT Clause 18] 
3.1 General Experience in Plant and Services of JVCA Partner 

 Start 
Month 
Year 

End 
Month 
Year 

Years Contract No and & 
Name of Contract 
Name and Address of 
Procuring Entity 
Brief description of 
Works 

Role of JVCA Partner 
[Contractor/Subcontra
ctor/Management 
Contractor] 

      

      

3.2 Specific Experience in Key Activities 

 Contract No 
Name of Contract 

[ insert reference no] of [ insert year] 
[insert name] 

 Role in Contract 
[tick relevant box] 

Contractor Subcontractor Management Contractor 

 Award date 
Completion date 
Total Contract 
Amount 

[insert date] 
[insert date] 
[insert amount] 

 Procuring Entity’s 
Name 
Address 
Tel / Fax 
e-mail 
 

 
[state justification in support of its similarity compared to 
the proposed plants and service] 
 
Brief description with justifications of the similarity 
compared to the Procuring Entity’s requirements 

3.3 Average annual construction turnover [ITT Sub Clause 15.1 (a)] 
[amount invoiced to Procuring Entity(s) for each year of work in progress or completed, 
using rate of exchange at the end of the period reported] 

 Year Amount & Currency Amount in Figures 

    

    

    

    

3.4 Financial Resources available to meet the cash flow [ITT Sub-Clause 15.1(b)] 
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 No Source of financing Amount available 
    
    
 In order to confirm the above statements, the JVCA Partner shall submit, as 

applicable, the documents mentioned in ITT Sub Clause 14.1 (a) & (b)15.1 (a), (b), (c) 
& (d) 

3.5 Contact Details 

Name, address, and contact details of Tenderer’s Bankers and other Procuring 
Entity(s) that may provide references if contacted by this Procuring Entity 

3.6 Qualifications and experience of key technical and administrative personnel 
proposed for Contract administration and management [ITT Sub Clause 16.1] 

 Position 
Name 
Years of General Experience 

Years of Specific Experience 
 

   
   
 [Tenderer to complete details of as many personnel as are applicable. Each personnel 

listed above should complete the Personnel Information (Form PG5A-5)] 
3.7 Major items of Construction Equipment proposed for carrying out the works [ITT 

Sub-Clause 17.1] 
 Item of Equipment 

 
Condition 
(new, good, 
average, poor) 

Owned, leased or to be 
purchased 
(state owner, leaser or seller) 

    
    
[Tenderer to list details of each item of Major equipment, as applicable] 

 

 
 

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity of: [insert designation of 
signatory] 

[ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Subcontractor Information (Form PG5A-2c) 
 
[This Form should be completed by each Subcontractor, preferably on its Letter-Head Pad] 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of 
Lot(s)] 

 
1. Eligibility Information of the Subcontractor [ITT –Clauses 5 & 29] 

1.1 Nationality of Individual or country 
of Registration 

 

1.2 Subcontractor’s legal title  

1.3 Subcontractor’s registered address  

1.4 Subcontractor’s legal status [complete the relevant box 

 Proprietorship  

 Partnership  

 Limited Liability Concern  

 Government-owned Enterprise  

 Other (please describe)  

.1.5 Subcontractor’s year of registration 

1.6 Subcontractor’s authorised 
representative details 

 

 Name  

 Address  

 Telephone / Fax numbers  

 e-mail address  

1.7 Subcontractor to attach copies of the 
following original documents 

All documents to the extent relevant to ITT 
Clause 5 and 29 in support of its qualifications 

The following two information are applicable for national Subcontractors 

1.8 Subcontractor’s Value Added Tax 
Registration (VAT) Number 

 

1.9 Subcontractor’s Tax Identification 
Number (TIN) 

 

[The foreign Subcontractors, in accordance with ITT sub Clause 5.1, shall provide evidence by a 
written declaration to that effect to demonstrate that it meets the criterion] 
2.  Key Activity(ies) for which it is intended to be Subcontracted [ITT Sub Clause 19.1] 

2.1 Elements of Activity Brief description of Activity 
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2.2 List of Similar Contracts in which the proposed Subcontractor had been engaged 

 Name of Contract and Year of 
Execution 

 

Value of Contract  

Name of Procuring Entity  

Contact Person and contact details  

Type of Assignment performed  

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Price Schedule for Plant and Service (Form PG5A-3) 
(This form should be completed and submitted by the tenderer and appended in the financial 
proposal envelope) 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

General 
1. The Price Schedules are divided into separate Schedules as follows: 

Schedule No. 1: Plant (including Mandatory Spare Parts) Supplied from Abroad 
Schedule No. 2: Plant (including Mandatory Spare Parts) Supplied from within the 

Employer’s Country 
Schedule No. 3: Design Services 
Schedule No. 4: Civil Works 
Schedule No. 5: Installation and Other Services 
Schedule No. 6: Grand Summary 
Schedule No. 7: Recommended Spare Parts 

2. The Schedules do not generally give a full description of the plant to be supplied and 
the services to be performed under each item.  Tenderers shall be deemed to have 
read the Employer’s Requirements and other sections of the Tender Document and 
reviewed the Drawings to ascertain the full scope of the requirements included in 
each item prior to filling in the rates and prices.  The entered rates and prices shall be 
deemed to cover the full scope as aforesaid, including overheads and profit. 

3. If tenderers are unclear or uncertain as to the scope of any item, they shall seek 
clarification in accordance with ITT 9.1 prior to submitting their tender. 

Pricing 

4. Prices shall be filled in indelible ink, and any alterations necessary due to errors, etc., 
shall be initialed by the Tenderer. 

 As specified in the Tender Data Sheet and Special Conditions of Contract, prices shall 
be fixed and firm for the duration of the Contract, or prices shall be subject to 
adjustment in accordance with the corresponding Appendix (Price Adjustment) to 
the Contract Agreement. 

5. Tender prices shall be quoted in the manner indicated and, in the currencies, 
specified in the Instructions to Tenderers in the Tender Document. 

 For each item, tenderers shall complete each appropriate column in the respective 
Schedules, giving the price breakdown as indicated in the Schedules. 

 Prices given in the Schedules against each item shall be for the scope covered by that 
item as detailed in Section 6 (Employer’s Requirements) or elsewhere in the Tender 
Document. 

6. Payments will be made to the Contractor in the currency or currencies indicated 
under each respective item. 

7. When requested by the Employer for the purposes of making payments or partial 
payments, valuing variations or evaluating claims, or for such other purposes as the 
Employer may reasonably require, the Contractor shall provide the Employer with a 
breakdown of any composite or lump sum items included in the Schedules. 
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Schedules of Rates and Prices 

Schedule No. 1 - Plant and Mandatory Spare Parts Supplied from Abroad 

a) Supply, Delivery, Installation, Testing and Commissioning of HAMDAH  33/11 KV, 2x10/ 13.33 MVA Substation for Capacity 
Development (Renovation) on Turnkey basis. 

Line 
Item 

No 
Description of Item 

Country 
of 

Origin 
Unit Quantity 

Unit Price 
CIP [insert 

place of 
destination] 

[Foreign 
Currency] 

CIP price 
per Line 

Item 
[Foreign 

Currency] 

Taxes 
and 

Duties in 
Local 

Currency 

1 2 3  4 5 6 = 4 x 5 7 

1 
Supply of 33/11 kV, 10/13.33 MVA Power Transformer complete with all 
accessories (As per Scope of works, Technical Specification and GTP) 

 Set 1    

2 
Supply of Station Service Transformer 33/0.415 KV, 200 kVA (As per Scope of 
Works, Technical Specification and GTP) 

 Nos. 2    

3 
Supply of 36 kV Vacuum (1250A, 31.5 kA, for 3 Sec.) outdoor circuit breaker 
along with supporting steel structure and suitable bimetallic connectors. (As 
per Scope of Works, Technical Specification and GTP) 

 Sets 8 
   

4 
Supply of 33 kV single phase Lightning Arrester (ZnO-type) along with 
supporting structure and bi-metallic connectors and accessories (As per Scope 
of Works, Technical Specification and GTP) 

 
Sets       
(3 

Nos.) 
8 

   

5 

Supply of 33 kV Isolator (1250A,25 kA for 3 sec) without Earthing blade gang 
operated vertical mounted vertical break with supporting steel structure with 
necessary connectors & accessories (As per Scope of Works, Technical 
Specification and GTP)   

 Sets 8 

   

6 

Supply of 33 kV Isolator (1250A,25 kA for 3 sec) with Earthing blade gang 
operated vertical mounted vertical break with supporting steel structure with 
necessary connectors & accessories (As per Scope of Works, Technical 
Specification and GTP)   

 Sets 5 

   

7 

Supply of 33 kV Bus-section Isolator (1250A, 25 kA for 3 sec) with gang 
operated horizontal structure for installation on gantry steel structure with 
necessary connectors and accessories as required. (As per Scope of Works, 
Technical Specification and GTP) 

 Set 1 
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Line 
Item 

No 
Description of Item 

Country 
of 

Origin 
Unit Quantity 

Unit Price 
CIP [insert 

place of 
destination] 

[Foreign 
Currency] 

CIP price 
per Line 

Item 
[Foreign 

Currency] 

Taxes 
and 

Duties in 
Local 

Currency 

1 2 3  4 5 6 = 4 x 5 7 

8 
Supply of 33 kV Off-Load fused isolator for Auxiliary Transformer with 
supporting steel structure and necessary connectors. (As per Scope of Works, 
Technical Specification and GTP) 

 Sets 2 
   

9 
Supply of 33 kV PT Fused Isolator (As per Scope of Works, Technical 
Specification and GTP) 

 Sets 2    

10 

Supply of 33 kV Single phase Current Transformer ratio 800-400/5/5/5A 
class 5p20 for protection and 0.2S for measuring along with supporting steel 
structure and suitable bi-metallic connectors & accessories as required (for 
Incoming/Outgoing) (As per Scope of Works, Technical Specification and GTP) 

 
Sets  
(3 

Nos.) 
5 

   

11 

Supply of 33 kV Single phase Current Transformer ratio 600-300/5/5/5A 
class 5p20 for protection and 0.2S for measuring along with supporting steel 
structure and suitable bi-metallic connectors & accessories as required (for 
Power Transformers) (As per Scope of Works, Technical Specification and 
GTP) 

 
Sets  
(3 

Nos.) 
3 

   

12 

Supply of 33 kV single phase Potential Transformer ratio   33kV/ (√3),110V/ 
(√3) Class 0.2 for measuring and 3P for protection, signaling, instrument etc 
along with supporting materials for installation on gantry structure with 
necessary connectors and accessories as required. (As per Scope of Works, 
Technical Specification and GTP) 

 
Sets  
(3 

Nos.) 
2 

   

13 
a) Supply of 33 kV Bus Bar conductor ACSR Single MARTIN (1250A) (As per 
Scope of Works, Technical Specification and GTP) b) Supply of ACSR 
GROSBEAK for Jumper of equipment. 

 Lot 1 
   

14 
Supply of 33 kV Disc Insulator set with necessary suitable front and back 
connecting clamps for 33kV side (As per Scope of Works, Technical 
Specification and GTP) 

 Lot 1 
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Line 
Item 

No 
Description of Item 

Country 
of 

Origin 
Unit Quantity 

Unit Price 
CIP [insert 

place of 
destination] 

[Foreign 
Currency] 

CIP price 
per Line 

Item 
[Foreign 

Currency] 

Taxes 
and 

Duties in 
Local 

Currency 

1 2 3  4 5 6 = 4 x 5 7 

15 

Supply of Suitable Bus Bar Droppers, Conductors, connectors and outdoor 
marshalling kiosk, hardware, clamps, nut-bolts etc. suitable for connecting the 
individual items of S/S circuit equipment for complete S/S. (As per Scope of 
Works, Technical Specification and GTP) 

 Lot 1 

   

16 
Supply of Shield wire, overall diameter 9.525 mm stranded steel. (As per 
Scope of Works, Technical Specification and GTP) 

 Lot 1    

 
17 

Supply of Terminal Tension Clamp with fittings and PG Clamp set for fixing the 
shield wire with the gantry steel structure (As per Scope of Works, Technical 
Specification and GTP) : 

 Lot 1 

   

A) Tension clamps with fittings 
B) P.G. Clamp 
C) Support Clamp.  

 
18 

A) Supply of 2X120 Sq.mm Grounding copper conductor (As per Scope of 
Works, Technical Specification and GTP) 

 Lot 1 

   

B) Supply of Grounding rod (Earthing electrode), Dia. 16mm, each 4-meter 
length (As per Scope of Works, Technical Specification and GTP)  

19 
Supply of Suitable Connector for connecting with individual items of Sub-
station equipment and earthing mesh (As per Scope of Works, Technical 
Specification and GTP) 

 Lot 1 
   

20 

Supply of 33 kV Control, Metering and Relay panel for 33/11 kV Power 
Transformer (Digital Differential relay with REF and communication facilities, 
3 O/C + 1 E/F Digital relay with communication facilities) (As per Scope of 
Works, Technical Specification and GTP) 

 Sets 3 

   

21 
Supply of 33 kV Control, Signaling, Metering and Relay Panel (Outgoing / 
Incoming) 03 O/C + 01 E/F Digital relay with communication facilities. (As per 
Scope of Works, Technical Specification and GTP) 

 Sets 5 
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Line 
Item 

No 
Description of Item 

Country 
of 

Origin 
Unit Quantity 

Unit Price 
CIP [insert 

place of 
destination] 

[Foreign 
Currency] 

CIP price 
per Line 

Item 
[Foreign 

Currency] 

Taxes 
and 

Duties in 
Local 

Currency 

1 2 3  4 5 6 = 4 x 5 7 

22 

Supply of Sub-station galvanized steel structure materials 4 diameters each 
5m x 5m along with suitable beam for supporting 33 kV Bus section isolator 
and all other accessories as required (As per Scope of Works, Technical 
Specification and GTP) 

 Lot 0 

   

23 
Supply of Supporting steel column structure for connecting the 11-kV power 
cable with the necessary insulators and connectors, connecting clamps etc. as 
required (As per Scope of Works, Technical Specification and GTP) 

 Lot 1 
   

24 

Supply of 11kV, 1600A, 25kA for 3 Sec. Transformer incoming panels 
including 11 kV CT (1600-800/5-5A) class 5P20 for protection and 0.2S for 
measuring, 11kV  Single phase Potential Transformer ratio 11/√ 3 
/0.11/√3/0.11/√3 kV class 0.2 for measuring & 3P for protection signaling , 3 
phase bus bars (1600A) HV and LV isolating plug and sockets draw out type 
vacuum circuit breaker with auxiliary switches operating mechanism etc. 
including 3 O/C + 1 E/F  Digital relay with communication facilities along with 
all accessories (As per Scope of Works, Technical Specification and GTP) 

 Sets 3 

   

25 

Supply of 11 kV Line Feeder panels : Including 3 phase bus bars (1600A) HV & 
LV isolating plug & sockets Draw out type vacuum circuit breaker with 
auxiliary switches operating mechanism etc 630 A, 25 kA for 3 sec with 11 kV 
1 Phase current transformer ratio 200-400/5/5A, 3 O/C + 1E/F Digital relay 
with communication facilities   along with all accessories.(As per Scope of 
Works, Technical Specification and GTP). 

 Sets 9 

   

26 

Supply of 11 kV Bus section ( Bus Coupler) Panel : including 11 kV bus bar HV 
& LV isolating plug & sockets Draw out type vacuum circuit breaker with 
auxiliary switches operating mechanism etc 1600A, 25 kA for 3 sec with CT 
ratio 800-1600/5-5A, 3 O/C + 1 E/F  Digital relay with communication 
facilities along with all accessories .(As per Scope of Works, Technical 
Specification and GTP) 

 Sets 2 
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Line 
Item 

No 
Description of Item 

Country 
of 

Origin 
Unit Quantity 

Unit Price 
CIP [insert 

place of 
destination] 

[Foreign 
Currency] 

CIP price 
per Line 

Item 
[Foreign 

Currency] 

Taxes 
and 

Duties in 
Local 

Currency 

1 2 3  4 5 6 = 4 x 5 7 

27 
Supply of Rubber Pad to be laid in front of the 11 kV panels (As per Scope of 
Works, Technical Specification and GTP) 

 Lot 1    

28 
Supply of 11 kV Single core XLPE copper cable 300 Sq.mm per phase and 11 
kV cable termination kits (indoor and outdoor both) (As per Scope of Works, 
Technical Specification and GTP) minimum 600 Meter for Each S/S 

 M 1200 
   

29 
Supply of 11 kV, 3 core XLPE copper cable 185 Sq. mm and 11 kV cable 
termination kits (indoor & outdoor both) for 8 nos. feeder each 100 m length 
or more required. (As per Scope of Works, Technical Specification and GTP) 

 M 900 
   

30 

Supply of Control cable of different sizes and LV PVC   copper cable of different 
sizes as necessary and MCCB, connectors to connect different panels/auxiliary 
transformer etc. 1x95 sq. mm, 4x4 Sq.mm, 4x6 Sq.mm, 4x2.5 Sq.mm, 8x2.5 
Sq.mm, 16x 2.5 Sq.mm, 24x2.5 Sq.mm (As per Scope of Works, Technical 
Specification and GTP) 

 Lot 1 

   

31 
Supply of Battery 100AH, NiCd 92 Cells, 110 V and supported Battery Charger 
(110 V). (As per Scope of Works, Technical Specification and GTP) 

 Sets 2    

32 
Supply of DC Distribution Panel with interlocking along with all necessary 
accessories. (As per Scope of Works, Technical Specification and GTP) 

 Nos. 1    

33 
Supply of AC Distribution Panel with interlocking along with all necessary 
accessories. (As per Scope of Works, Technical Specification and GTP) 

 Nos. 1    

34 
Supply of Fire Extinguisher equipment (As per Scope of Works, Technical 
Specification and GTP) a) CO2 b) Foam Type c) Dry Chemical Type 

 
 Each (3 

Nos.) 9    

35 
Supply of Split type Air Conditioner of capacity 48000 BTU/ Hr including MCB 
and all other accessories as required. (As per Scope of Works, Technical 
Specification and GTP) 

 Nos. 8 
   

36 
Supply of LED lamp 250 Volt Single phase with Pole shade & fittings and other 
related accessories. (As per Scope of Works, Technical Specification and GTP) 

 Sets 12    
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Line 
Item 

No 
Description of Item 

Country 
of 

Origin 
Unit Quantity 

Unit Price 
CIP [insert 

place of 
destination] 

[Foreign 
Currency] 

CIP price 
per Line 

Item 
[Foreign 

Currency] 

Taxes 
and 

Duties in 
Local 

Currency 

1 2 3  4 5 6 = 4 x 5 7 

37 
Supply of LV MCCB, 3 phase, 300A with box and fittings (As per Scope of 
Works, Technical Specification and GTP)   

 Nos. 1    

38 
Supply of Micro Computer with Laser Printer and all necessary accessories (As 
per Scope of Works, Technical Specification and GTP) 

 Set 1    

39 
Supply & Installation of CCTV Camera including all accessories (Such as HD 
CCTV, DVR HD, Hard Disk, Power Cable, Video Cable etc). (As per Scope of 
Works, Technical Specification and GTP) 

 Lot 1 
   

40 
Supply of Substation Automation system for 33kV & 11kV System. (As per 
Scope of Works, Technical Specification and GTP) 

 Lot 1    

41 
Supply of Mandatory Spare Parts. As per requirement of WZPDCL (mentioned 
in Tender Document). 

 Lot 1    

Column 6 to be carried forward to Schedule No. 6. Grand Summary   

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. Other All the equipment to be quoted as per requirement Sec.6, 7& 8. 
 

Country of Origin Declaration Form 
 

Item Description Country 
   

   

Name: [insert full name of signatory] Signature with Date and Seal 
In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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b) Supply, Delivery, Installation, Testing and Commissioning of MADHUKHALI 33/11 KV, 2x10/ 13.33 MVA Substation for Capacity 
Development (Renovation) on Turnkey basis. 

Line 
Item 

No 
Description of Item 

Country 
of 

Origin 
Unit Quantity 

Unit Price 
CIP [insert 

place of 
destination] 

[Foreign 
Currency] 

CIP price 
per Line 

Item 
[Foreign 

Currency] 

Taxes 
and 

Duties in 
Local 

Currency 

1 2 3  4 5 6 = 4 x 5 7 

1 
Supply of 33/11 kV, 10/13.33 MVA Power Transformer complete with all 
accessories (As per Scope of works, Technical Specification and GTP) 

 Sets 2    

2 
Supply of Station Service Transformer 33/0.415 KV, 200 kVA (As per Scope of 
Works, Technical Specification and GTP) 

 Nos. 2    

3 
Supply of 36 kV Vacuum (1250A, 25kA, for 3 Sec.) outdoor circuit breaker along 
with supporting steel structure and suitable bimetallic connectors. (As per Scope 
of Works, Technical Specification and GTP) 

 Sets 6 
   

4 
Supply of 33 kV single phase Lightning Arrester (ZnO-type) along with supporting 
structure and bi-metallic connectors and accessories (As per Scope of Works, 
Technical Specification and GTP) 

 

   
Sets      
(3 

Nos.) 

6 

   

5 

Supply of 33 kV Isolator (1250A,25 kA for 3 sec) without Earthing blade gang 
operated vertical mounted vertical break with supporting steel structure with 
necessary connectors & accessories (As per Scope of Works, Technical 
Specification and GTP)   

 Sets 6 

   

6 

Supply of 33 kV Isolator (1250A,25 kA for 3 sec) with Earthing blade gang 
operated vertical mounted vertical break with supporting steel structure with 
necessary connectors & accessories (As per Scope of Works, Technical 
Specification and GTP)   

 Sets 4 

   

7 

Supply of 33 kV Bus-section Isolator (1250A, 25 kA for 3 sec) with gang operated 
horizontal structure for installation on gantry steel structure with necessary 
connectors and accessories as required. (As per Scope of Works, Technical 
Specification and GTP) 

 Set 1 
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Line 
Item 

No 
Description of Item 

Country 
of 

Origin 
Unit Quantity 

Unit Price 
CIP [insert 

place of 
destination] 

[Foreign 
Currency] 

CIP price 
per Line 

Item 
[Foreign 

Currency] 

Taxes 
and 

Duties in 
Local 

Currency 

1 2 3  4 5 6 = 4 x 5 7 

8 
Supply of 33 kV Off-Load fused isolator for Auxiliary Transformer with supporting 
steel structure and necessary connectors. (As per Scope of Works, Technical 
Specification and GTP) 

 Sets 2 
   

9 
Supply of 33 kV PT Fused Isolator (As per Scope of Works, Technical Specification 
and GTP) 

 Sets 2    

10 

Supply of 33 kV Single phase Current Transformer ratio 800-400/5/5/5A class 
5p20 for protection and 0.2S for measuring along with supporting steel structure 
and suitable bi-metallic connectors & accessories as required (for 
Incoming/Outgoing) (As per Scope of Works, Technical Specification and GTP) 

 
Sets  
(3 

Nos.) 
4 

   

11 

Supply of 33 kV Single phase Current Transformer ratio 600-300/5/5/5A class 
5p20 for protection and 0.2S for measuring along with supporting steel structure 
and suitable bi-metallic connectors & accessories as required (for Power 
Transformers) (As per Scope of Works, Technical Specification and GTP) 

 
Sets  
(3 

Nos.) 
2 

   

12 

Supply of 33 kV single phase Potential Transformer ratio   33kV/ (√3),110V/ (√3) 
Class 0.2 for measuring and 3P for protection, signaling, instrument etc along with 
supporting materials for installation on gantry structure with necessary 
connectors and accessories as required. (As per Scope of Works, Technical 
Specification and GTP) 

 
Sets  
(3 

Nos.) 
2 

   

13 
a) Supply of 33 kV Bus Bar conductor ACSR Single MARTIN (1250A) (As per Scope 
of Works, Technical Specification and GTP) b) Supply of ACSR GROSBEAK for 
Jumper of equipment. 

 Lot 1 
   

14 
Supply of 33 kV Disc Insulator set with necessary suitable front and back 
connecting clamps for 33kV side (As per Scope of Works, Technical Specification 
and GTP) 

 Lot 1 
   

15 

Supply of Suitable Bus Bar Droppers, Conductors, connectors and outdoor 
marshalling kiosk, hardware, clamps, nut-bolts etc. suitable for connecting the 
individual items of S/S circuit equipment for complete S/S. (As per Scope of 
Works, Technical Specification and GTP) 

 Lot 1 
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Line 
Item 

No 
Description of Item 

Country 
of 

Origin 
Unit Quantity 

Unit Price 
CIP [insert 

place of 
destination] 

[Foreign 
Currency] 

CIP price 
per Line 

Item 
[Foreign 

Currency] 

Taxes 
and 

Duties in 
Local 

Currency 

1 2 3  4 5 6 = 4 x 5 7 

16 
Supply of Shield wire, overall diameter 9.525 mm stranded steel. (As per Scope of 
Works, Technical Specification and GTP) 

 Lot 1    

17 

Supply of Terminal Tension Clamp with fittings and PG Clamp set for fixing the 
shield wire with the gantry steel structure (As per Scope of Works, Technical 
Specification and GTP): 

 Lot 1 

   

A) Tension clamps with fittings 
B) P.G. Clamp 
C) Support Clamp.  

18 

A) Supply of 2x120 Sq.mm Grounding copper conductor (As per Scope of Works, 
Technical Specification and GTP) 

 Lot 1 

   

B) Supply of Grounding rod (Earthing electrode), Dia. 16mm, each 4-meter length 
(As per Scope of Works, Technical Specification and GTP)  

19 
Supply of Suitable Connector for connecting with individual items of Sub-station 
equipment and earthing mesh (As per Scope of Works, Technical Specification and 
GTP) 

 Lot 1 
   

20 

Supply of 33 kV Control, Metering and Relay panel for 33/11 kV Power 
Transformer (Digital Differential relay with REF and communication facilities, 3 
O/C + 1 E/F Digital relay with communication facilities) (As per Scope of Works, 
Technical Specification and GTP) 

 Sets 2 

   

21 
Supply of 33 kV Control, Signaling, Metering and Relay Panel (Outgoing / 
Incoming) 03 O/C + 01 E/F Digital relay with communication facilities. (As per 
Scope of Works, Technical Specification and GTP) 

 Sets 4 
   

22 

Supply of Sub-station galvanized steel structure materials 4 diameters each 5m x 
5m along with suitable beam for supporting 33 kV Bus section isolator and all 
other accessories as required (As per Scope of Works, Technical Specification and 
GTP) 

 Lot 1 
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Line 
Item 

No 
Description of Item 

Country 
of 

Origin 
Unit Quantity 

Unit Price 
CIP [insert 

place of 
destination] 

[Foreign 
Currency] 

CIP price 
per Line 

Item 
[Foreign 

Currency] 

Taxes 
and 

Duties in 
Local 

Currency 

1 2 3  4 5 6 = 4 x 5 7 

23 
Supply of Supporting steel column structure for connecting the 11-kV power cable 
with the necessary insulators and connectors, connecting clamps etc. as required 
(As per Scope of Works, Technical Specification and GTP) 

 Lot 1 
   

24 

Supply of 11kV, 1600A, 25kA for 3 Sec. Transformer incoming panels including 11 
kV CT (1600-800/5-5A) class 5P20 for protection and 0.2S for measuring, 11kV  
Single phase Potential Transformer ratio 11/√ 3 /0.11/√3/0.11/√3 kV class 0.2 
for measuring & 3P for protection signaling , 3 phase bus bars (1600A) HV and LV 
isolating plug and sockets draw out type vacuum circuit breaker with auxiliary 
switches operating mechanism etc. including 3 O/C + 1 E/F  Digital relay with 
communication facilities along with all accessories (As per Scope of Works, 
Technical Specification and GTP) 

 Sets 2 

   

25 

Supply of 11 kV Line Feeder panels : Including 3 phase bus bars (1600A) HV & LV 
isolating plug & sockets Draw out type vacuum circuit breaker with auxiliary 
switches operating mechanism etc 630 A, 25 kA for 3 sec with 11 kV 1 Phase 
current transformer ratio 200-400/5/5A, 3 O/C + 1E/F Digital relay with 
communication facilities   along with all accessories.(As per Scope of Works, 
Technical Specification and GTP). 

 Sets 8 

   

26 

Supply of 11 kV Bus section ( Bus Coupler) Panel : including 11 kV bus bar HV & LV 
isolating plug & sockets Draw out type vacuum circuit breaker with auxiliary 
switches operating mechanism etc 1600A, 25 kA for 3 sec with CT ratio 800-
1600/5-5A, 3 O/C + 1 E/F  Digital relay with communication facilities along with 
all accessories .(As per Scope of Works, Technical Specification and GTP) 

 Set 1 

   

27 
Supply of Rubber Pad to be laid in front of the 11 kV panels (As per Scope of 
Works, Technical Specification and GTP) 

 Lot 1    

28 
Supply of 11 kV Single core XLPE copper cable 300 Sq.mm per phase and 11 kV 
cable termination kits (indoor and outdoor both) (As per Scope of Works, 
Technical Specification and GTP) minimum 600 Meter for Each S/S 

 M 600 
   



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2) 

 
155 

Line 
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No 
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Country 
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Origin 
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Item 
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Currency 

1 2 3  4 5 6 = 4 x 5 7 

29 
Supply of 11 kV, 3 core XLPE copper cable 185 Sq. mm and 11 kV cable 
termination kits (indoor & outdoor both) for 8 nos. feeder each 100 m length or 
more required. (As per Scope of Works, Technical Specification and GTP) 

 M 800 
   

30 

Supply of Control cable of different sizes and LV PVC   copper cable of different 
sizes as necessary and MCCB, connectors to connect different panels/auxiliary 
transformer etc. 1x95 sq. mm, 4x4 Sq.mm, 4x6 Sq.mm, 4x2.5 Sq.mm, 8x2.5 Sq.mm, 
16x 2.5 Sq.mm, 24x2.5 Sq.mm (As per Scope of Works, Technical Specification and 
GTP) 

 Lot 1 

   

31 
Supply of Battery 100AH, NiCd 92 Cells, 110 V and supported Battery Charger (110 
V). (As per Scope of Works, Technical Specification and GTP) 

 Sets 2    

32 
Supply of DC Distribution Panel with interlocking along with all necessary 
accessories. (As per Scope of Works, Technical Specification and GTP) 

 Nos. 1    

33 
Supply of AC Distribution Panel with interlocking along with all necessary 
accessories. (As per Scope of Works, Technical Specification and GTP) 

 Nos. 1    

34 
Supply of Fire Extinguisher equipment (As per Scope of Works, Technical 
Specification and GTP) a) CO2 b) Foam Type c) Dry Chemical Type 

 
Each 

(3 
Nos.) 

9 
   

35 
Supply of Split type Air Conditioner of capacity 48000 BTU/ Hr including MCB and 
all other accessories as required. (As per Scope of Works, Technical Specification 
and GTP) 

 Nos. 8 
   

36 
Supply of LED lamp 250 Volt Single phase with Pole shade & fittings and other 
related accessories. (As per Scope of Works, Technical Specification and GTP) 

 Sets 12    

37 
Supply of LV MCCB, 3 phase, 300A with box and fittings (As per Scope of Works, 
Technical Specification and GTP)   

 Nos. 1    

38 
Supply of Micro Computer with Laser Printer and all necessary accessories (As per 
Scope of Works, Technical Specification and GTP) 

 Set 1    
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Line 
Item 

No 
Description of Item 

Country 
of 

Origin 
Unit Quantity 
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1 2 3  4 5 6 = 4 x 5 7 

39 
Supply & Installation of CCTV Camera including all accessories (Such as HD CCTV, 
DVR HD, Hard Disk, Power Cable, Video Cable etc). (As per Scope of Works, 
Technical Specification and GTP) 

 Lot 1 
   

40 
Supply of Substation Automation system for 33kV & 11kV System. (As per Scope of 
Works, Technical Specification and GTP) 

 Lot 1    

41 
Supply of Mandatory Spare Parts. As per requirement of WZPDCL (mentioned in 
Tender Document). 

 Lot 1    

42 
Supply of 33 kV 1CX 500 Sq.mm XLPE (Cu) Cable (As per Scope of Works, 
Technical Specification and GTP) 

 M 1500    

Column 6 to be carried forward to Schedule No. 6. Grand Summary   

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies. 
Note: 2. Taxes and Duties in accordance with GCC 60.2 & PCC 60.4 
Note: 3. Other All the equipment to be quoted as per requirement Sec.6, 7& 8. 
 

Country of Origin Declaration Form 
 

Item Description Country 
   

   
 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 
In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 2 - Plant and Mandatory Spare Parts Supplied from within the Employer’s Country  

a) Supply, Delivery, Installation, Testing and Commissioning of HAMDAH  33/11 KV, 2x10/ 13.33 MVA Substation for Capacity 
Development (Renovation) on Turnkey basis. 

Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

1 
Supply of 33/11 kV, 10/13.33 MVA Power Transformer complete with all 
accessories (As per Scope of works, Technical Specification and GTP) 

Set 1 
    

2 
Supply of Station Service Transformer 33/0.415 KV, 200 kVA (As per Scope 
of Works, Technical Specification and GTP) 

Nos. 2  
   

3 
Supply of 36 kV Vacuum (1250A, 25kA, for 3 Sec.) outdoor circuit breaker 
along with supporting steel structure and suitable bimetallic connectors. (As 
per Scope of Works, Technical Specification and GTP) 

Sets 8 
    

4 
Supply of 33 kV single phase Lightning Arrester (ZnO-type) along with 
supporting structure and bi-metallic connectors and accessories (As per 
Scope of Works, Technical Specification and GTP) 

Sets       
(3 

Nos.) 
8 

    

5 

Supply of 33 kV Isolator (1250A,25 kA for 3 sec) without Earthing blade 
gang operated vertical mounted vertical break with supporting steel 
structure with necessary connectors & accessories (As per Scope of Works, 
Technical Specification and GTP)   

Sets 8 

  `  

6 

Supply of 33 kV Isolator (1250A,25 kA for 3 sec) with Earthing blade gang 
operated vertical mounted vertical break with supporting steel structure 
with necessary connectors & accessories (As per Scope of Works, Technical 
Specification and GTP)   

Sets 5 

    

7 

Supply of 33 kV Bus-section Isolator (1250A, 25 kA for 3 sec) with gang 
operated horizontal structure for installation on gantry steel structure with 
necessary connectors and accessories as required. (As per Scope of Works, 
Technical Specification and GTP) 

Set 1 

    

8 
Supply of 33 kV Off-Load fused isolator for Auxiliary Transformer with 
supporting steel structure and necessary connectors. (As per Scope of 
Works, Technical Specification and GTP) 

Sets 2 
    



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2) 

 
158 

Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

9 
Supply of 33 kV PT Fused Isolator (As per Scope of Works, Technical 
Specification and GTP) 

Sets 2 
    

10 

Supply of 33 kV Single phase Current Transformer ratio 800-400/5/5/5A 
class 5p20 for protection and 0.2S for measuring along with supporting steel 
structure and suitable bi-metallic connectors & accessories as required (for 
Incoming/Outgoing) (As per Scope of Works, Technical Specification and 
GTP) 

Sets  
(3 

Nos.) 
5 

    

11 

Supply of 33 kV Single phase Current Transformer ratio 600-300/5/5/5A 
class 5p20 for protection and 0.2S for measuring along with supporting steel 
structure and suitable bi-metallic connectors & accessories as required (for 
Power Transformers) (As per Scope of Works, Technical Specification and 
GTP) 

Sets  
(3 

Nos.) 
3 

    

12 

Supply of 33 kV single phase Potential Transformer ratio   33kV/ (√3),110V/ 
(√3) Class 0.2 for measuring and 3P for protection, signaling, instrument etc 
along with supporting materials for installation on gantry structure with 
necessary connectors and accessories as required. (As per Scope of Works, 
Technical Specification and GTP) 

Sets  
(3 

Nos.) 
2 

    

13 
a) Supply of 33 kV Bus Bar conductor ACSR Single MARTIN (1250A) (As per 
Scope of Works, Technical Specification and GTP) b) Supply of ACSR 
GROSBEAK for Jumper of equipment. 

Lot 1 
    

14 
Supply of 33 kV Disc Insulator set with necessary suitable front and back 
connecting clamps for 33kV side (As per Scope of Works, Technical 
Specification and GTP) 

Lot 1 
    

15 

Supply of Suitable Bus Bar Droppers, Conductors, connectors and outdoor 
marshalling kiosk, hardware, clamps, nut-bolts etc. suitable for connecting 
the individual items of S/S circuit equipment for complete S/S. (As per Scope 
of Works, Technical Specification and GTP) 

Lot 1 

    

16 
Supply of Shield wire, overall diameter 9.525 mm stranded steel. (As per 
Scope of Works, Technical Specification and GTP) 

Lot 1 
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Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

17 

Supply of Terminal Tension Clamp with fittings and PG Clamp set for fixing 
the shield wire with the gantry steel structure (As per Scope of Works, 
Technical Specification and GTP): 

Lot 1 

    

A) Tension clamps with fittings 
B) P.G. Clamp 
C) Support Clamp.  

18 

A) Supply of 2X120 Sq.mm Grounding copper conductor (As per Scope of 
Works, Technical Specification and GTP) 

Lot 1 

    

B) Supply of Grounding rod (Earthing electrode), Dia. 16mm, each 4-meter 
length (As per Scope of Works, Technical Specification and GTP)  

19 
Supply of Suitable Connector for connecting with individual items of Sub-
station equipment and earthing mesh (As per Scope of Works, Technical 
Specification and GTP) 

Lot 1 
    

20 

Supply of 33 kV Control, Metering and Relay panel for 33/11 kV Power 
Transformer (Digital Differential relay with REF and communication 
facilities, 3 O/C + 1 E/F Digital relay with communication facilities) (As per 
Scope of Works, Technical Specification and GTP) 

Sets 3 

    

21 
Supply of 33 kV Control, Signaling, Metering and Relay Panel (Outgoing / 
Incoming) 03 O/C + 01 E/F Digital relay with communication facilities. (As 
per Scope of Works, Technical Specification and GTP) 

Sets 5 
    

22 

Supply of Sub-station galvanized steel structure materials 4 diameters each 
5m x 5m along with suitable beam for supporting 33 kV Bus section isolator 
and all other accessories as required (As per Scope of Works, Technical 
Specification and GTP) 

Lot 0 

    

23 
Supply of Supporting steel column structure for connecting the 11-kV power 
cable with the necessary insulators and connectors, connecting clamps etc. 
as required (As per Scope of Works, Technical Specification and GTP) 

Lot 1 
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Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

24 

Supply of 11kV, 1600A, 25kA for 3 Sec. Transformer incoming panels 
including 11 kV CT (1600-800/5-5A) class 5P20 for protection and 0.2S for 
measuring, 11kV  Single phase Potential Transformer ratio 11/√ 3 
/0.11/√3/0.11/√3 kV class 0.2 for measuring & 3P for protection signaling , 
3 phase bus bars (1600A) HV and LV isolating plug and sockets draw out 
type vacuum circuit breaker with auxiliary switches operating mechanism 
etc. including 3 O/C + 1 E/F  Digital relay with communication facilities 
along with all accessories (As per Scope of Works, Technical Specification 
and GTP) 

Sets 3 

    

25 

Supply of 11 kV Line Feeder panels: Including 3 phase bus bars (1600A) HV 
& LV isolating plug & sockets Draw out type vacuum circuit breaker with 
auxiliary switches operating mechanism etc 630 A, 25 kA for 3 sec with 11 
kV 1 Phase current transformer ratio 200-400/5/5A, 3 O/C + 1E/F Digital 
relay with communication facilities   along with all accessories.(As per Scope 
of Works, Technical Specification and GTP). 

Sets 9 

    

26 

Supply of 11 kV Bus section (Bus Coupler) Panel : including 11 kV bus bar 
HV & LV isolating plug & sockets Draw out type vacuum circuit breaker with 
auxiliary switches operating mechanism etc 1600A, 25 kA for 3 sec with CT 
ratio 800-1600/5-5A, 3 O/C + 1 E/F  Digital relay with communication 
facilities along with all accessories .(As per Scope of Works, Technical 
Specification and GTP) 

Sets 2 

    

27 
Supply of Rubber Pad to be laid in front of the 11 kV panels (As per Scope of 
Works, Technical Specification and GTP) 

Lot 1 
    

28 
Supply of 11 kV Single core XLPE copper cable 300 Sq.mm per phase and 11 
kV cable termination kits (indoor and outdoor both) (As per Scope of Works, 
Technical Specification and GTP) minimum 600 Meter for Each S/S 

M 1200 
    

29 
Supply of 11 kV, 3 core XLPE copper cable 185 Sq. mm and 11 kV cable 
termination kits (indoor & outdoor both) for 8 nos. feeder each 100 m length 
or more required. (As per Scope of Works, Technical Specification and GTP) 

M 900 
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Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

30 

Supply of Control cable of different sizes and LV PVC   copper cable of 
different sizes as necessary and MCCB, connectors to connect different 
panels/auxiliary transformer etc. 1x95 sq. mm, 4x4 Sq.mm, 4x6 Sq.mm, 
4x2.5 Sq.mm, 8x2.5 Sq.mm, 16x 2.5 Sq.mm, 24x2.5 Sq.mm (As per Scope of 
Works, Technical Specification and GTP) 

Lot 1 

    

31 
Supply of Battery 100AH, NiCd 92 Cells, 110 V and supported Battery 
Charger (110 V). (As per Scope of Works, Technical Specification and GTP) 

Sets 2 
    

32 
Supply of DC Distribution Panel with interlocking along with all necessary 
accessories. (As per Scope of Works, Technical Specification and GTP) 

Nos. 1 
    

33 
Supply of AC Distribution Panel with interlocking along with all necessary 
accessories. (As per Scope of Works, Technical Specification and GTP) 

Nos. 1 
    

34 
Supply of Fire Extinguisher equipment (As per Scope of Works, Technical 
Specification and GTP) a) CO2 b) Foam Type c) Dry Chemical Type 

 Each 
(3 

Nos.) 
9 

    

35 
Supply of Split type Air Conditioner of capacity 48000 BTU/ Hr including 
MCB and all other accessories as required. (As per Scope of Works, Technical 
Specification and GTP) 

Nos. 8 
    

36 
Supply of LED lamp 250 Volt Single phase with Pole shade & fittings and 
other related accessories. (As per Scope of Works, Technical Specification 
and GTP) 

Sets 12 
    

37 
Supply of LV MCCB, 3 phase, 300A with box and fittings (As per Scope of 
Works, Technical Specification and GTP)   

Nos. 1 
    

38 
Supply of Micro Computer with Laser Printer and all necessary accessories 
(As per Scope of Works, Technical Specification and GTP) 

Set 1 
    

39 
Supply & Installation of CCTV Camera including all accessories (Such as HD 
CCTV, DVR HD, Hard Disk, Power Cable, Video Cable etc). (As per Scope of 
Works, Technical Specification and GTP) 

Lot 1 
    

40 
Supply of Substation Automation system for 33kV & 11kV System. (As per 
Scope of Works, Technical Specification and GTP) 

Lot 1 
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Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

41 
Supply of Mandatory Spare Parts. As per requirement of WZPDCL 
(mentioned in Tender Document). 

Lot 1 
    

 
TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary 

   
 

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
 
 

Name: [insert full name of signatory] Signature with Date and 
Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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b) Supply, Delivery, Installation, Testing and Commissioning of MADHUKHALI 33/11 KV, 2x10/ 13.33 MVA Substation for Capacity 
Development (Renovation) on Turnkey basis. 

Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

1 
Supply of 33/11 kV, 10/13.33 MVA Power Transformer complete with all 
accessories (As per Scope of works, Technical Specification and GTP) 

Sets 2 
    

2 
Supply of Station Service Transformer 33/0.415 KV, 200 kVA (As per Scope 
of Works, Technical Specification and GTP) 

Nos. 2  
   

3 
Supply of 36 kV Vacuum (1250A, 25kA, for 3 Sec.) outdoor circuit breaker 
along with supporting steel structure and suitable bimetallic connectors. (As 
per Scope of Works, Technical Specification and GTP) 

Sets 6 
    

4 
Supply of 33 kV single phase Lightning Arrester (ZnO-type) along with 
supporting structure and bi-metallic connectors and accessories (As per 
Scope of Works, Technical Specification and GTP) 

   Sets      
(3 

Nos.) 
6 

    

5 

Supply of 33 kV Isolator (1250A,25 kA for 3 sec) without Earthing blade 
gang operated vertical mounted vertical break with supporting steel 
structure with necessary connectors & accessories (As per Scope of Works, 
Technical Specification and GTP)   

Sets 6 

  `  

6 

Supply of 33 kV Isolator (1250A,25 kA for 3 sec) with Earthing blade gang 
operated vertical mounted vertical break with supporting steel structure 
with necessary connectors & accessories (As per Scope of Works, Technical 
Specification and GTP)   

Sets 4 

    

7 

Supply of 33 kV Bus-section Isolator (1250A, 25 kA for 3 sec) with gang 
operated horizontal structure for installation on gantry steel structure with 
necessary connectors and accessories as required. (As per Scope of Works, 
Technical Specification and GTP) 

Set 1 

    

8 
Supply of 33 kV Off-Load fused isolator for Auxiliary Transformer with 
supporting steel structure and necessary connectors. (As per Scope of 
Works, Technical Specification and GTP) 

Sets 2 
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Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

9 
Supply of 33 kV PT Fused Isolator (As per Scope of Works, Technical 
Specification and GTP) 

Sets 2 
,    

10 

Supply of 33 kV Single phase Current Transformer ratio 800-400/5/5/5A 
class 5p20 for protection and 0.2S for measuring along with supporting steel 
structure and suitable bi-metallic connectors & accessories as required (for 
Incoming/Outgoing) (As per Scope of Works, Technical Specification and 
GTP) 

Sets  
(3 

Nos.) 
4 

    

11 

Supply of 33 kV Single phase Current Transformer ratio 600-300/5/5/5A 
class 5p20 for protection and 0.2S for measuring along with supporting steel 
structure and suitable bi-metallic connectors & accessories as required (for 
Power Transformers) (As per Scope of Works, Technical Specification and 
GTP) 

Sets  
(3 

Nos.) 
2 

    

12 

Supply of 33 kV single phase Potential Transformer ratio   33kV/ 
(√3),110V/ (√3) Class 0.2 for measuring and 3P for protection, signaling, 
instrument etc along with supporting materials for installation on gantry 
structure with necessary connectors and accessories as required. (As per 
Scope of Works, Technical Specification and GTP) 

Sets  
(3 

Nos.) 
2 

    

13 
a) Supply of 33 kV Bus Bar conductor ACSR Single MARTIN (1250A) (As per 
Scope of Works, Technical Specification and GTP) b) Supply of ACSR 
GROSBEAK for Jumper of equipment. 

Lot 1 
    

14 
Supply of 33 kV Disc Insulator set with necessary suitable front and back 
connecting clamps for 33kV side (As per Scope of Works, Technical 
Specification and GTP) 

Lot 1 
    

15 

Supply of Suitable Bus Bar Droppers, Conductors, connectors and outdoor 
marshalling kiosk, hardware, clamps, nut-bolts etc. suitable for connecting 
the individual items of S/S circuit equipment for complete S/S. (As per Scope 
of Works, Technical Specification and GTP) 

Lot 1 

    

16 
Supply of Shield wire, overall diameter 9.525 mm stranded steel. (As per 
Scope of Works, Technical Specification and GTP) 

Lot 1 
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Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

17 

Supply of Terminal Tension Clamp with fittings and PG Clamp set for fixing 
the shield wire with the gantry steel structure (As per Scope of Works, 
Technical Specification and GTP): 

Lot 1 

    

A) Tension clamps with fittings 
B) P.G. Clamp 
C) Support Clamp.  

18 

A) Supply of 2X120 Sq.mm Grounding copper conductor (As per Scope of 
Works, Technical Specification and GTP) 

Lot 1 

    

B) Supply of Grounding rod (Earthing electrode), Dia. 16mm, each 4-meter 
length (As per Scope of Works, Technical Specification and GTP)  

19 
Supply of Suitable Connector for connecting with individual items of Sub-
station equipment and earthing mesh (As per Scope of Works, Technical 
Specification and GTP) 

Lot 1 
    

20 

Supply of 33 kV Control, Metering and Relay panel for 33/11 kV Power 
Transformer (Digital Differential relay with REF and communication 
facilities, 3 O/C + 1 E/F Digital relay with communication facilities) (As per 
Scope of Works, Technical Specification and GTP) 

Sets 2 

    

21 
Supply of 33 kV Control, Signaling, Metering and Relay Panel (Outgoing / 
Incoming) 03 O/C + 01 E/F Digital relay with communication facilities. (As 
per Scope of Works, Technical Specification and GTP) 

Sets 4 
    

22 

Supply of Sub-station galvanized steel structure materials 4 diameters each 
5m x 5m along with suitable beam for supporting 33 kV Bus section isolator 
and all other accessories as required (As per Scope of Works, Technical 
Specification and GTP) 

Lot 1 

    

23 
Supply of Supporting steel column structure for connecting the 11-kV power 
cable with the necessary insulators and connectors, connecting clamps etc. 
as required (As per Scope of Works, Technical Specification and GTP) 

Lot 1 
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Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

24 

Supply of 11kV, 1600A, 25kA for 3 Sec. Transformer incoming panels 
including 11 kV CT (1600-800/5-5A) class 5P20 for protection and 0.2S for 
measuring, 11kV  Single phase Potential Transformer ratio 11/√ 3 
/0.11/√3/0.11/√3 kV class 0.2 for measuring & 3P for protection signaling , 
3 phase bus bars (1600A) HV and LV isolating plug and sockets draw out 
type vacuum circuit breaker with auxiliary switches operating mechanism 
etc. including 3 O/C + 1 E/F  Digital relay with communication facilities 
along with all accessories (As per Scope of Works, Technical Specification 
and GTP) 

Sets 2 

    

25 

Supply of 11 kV Line Feeder panels: Including 3 phase bus bars (1600A) HV 
& LV isolating plug & sockets Draw out type vacuum circuit breaker with 
auxiliary switches operating mechanism etc 630 A, 25 kA for 3 sec with 11 
kV 1 Phase current transformer ratio 200-400/5/5A, 3 O/C + 1E/F Digital 
relay with communication facilities   along with all accessories.(As per Scope 
of Works, Technical Specification and GTP). 

Sets 8 

    

26 

Supply of 11 kV Bus section (Bus Coupler) Panel : including 11 kV bus bar 
HV & LV isolating plug & sockets Draw out type vacuum circuit breaker with 
auxiliary switches operating mechanism etc 1600A, 25 kA for 3 sec with CT 
ratio 800-1600/5-5A, 3 O/C + 1 E/F  Digital relay with communication 
facilities along with all accessories .(As per Scope of Works, Technical 
Specification and GTP) 

Set 1 

    

27 
Supply of Rubber Pad to be laid in front of the 11 kV panels (As per Scope of 
Works, Technical Specification and GTP) 

Lot 1 
    

28 
Supply of 11 kV Single core XLPE copper cable 300 Sq.mm per phase and 11 
kV cable termination kits (indoor and outdoor both) (As per Scope of Works, 
Technical Specification and GTP) minimum 600 Meter for Each S/S 

M 600 
    

29 
Supply of 11 kV, 3 core XLPE copper cable 185 Sq. mm and 11 kV cable 
termination kits (indoor & outdoor both) for 8 nos. feeder each 100 m length 
or more required. (As per Scope of Works, Technical Specification and GTP) 

M 800 
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Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

30 

Supply of Control cable of different sizes and LV PVC   copper cable of 
different sizes as necessary and MCCB, connectors to connect different 
panels/auxiliary transformer etc. 1x95 sq. mm, 4x4 Sq.mm, 4x6 Sq.mm, 
4x2.5 Sq.mm, 8x2.5 Sq.mm, 16x 2.5 Sq.mm, 24x2.5 Sq.mm (As per Scope of 
Works, Technical Specification and GTP) 

Lot 1 

    

31 
Supply of Battery 100AH, NiCd 92 Cells, 110 V and supported Battery 
Charger (110 V). (As per Scope of Works, Technical Specification and GTP) 

Sets 2 
    

32 
Supply of DC Distribution Panel with interlocking along with all necessary 
accessories. (As per Scope of Works, Technical Specification and GTP) 

Nos. 1 
    

33 
Supply of AC Distribution Panel with interlocking along with all necessary 
accessories. (As per Scope of Works, Technical Specification and GTP) 

Nos. 1 
    

34 
Supply of Fire Extinguisher equipment (As per Scope of Works, Technical 
Specification and GTP) a) CO2 b) Foam Type c) Dry Chemical Type 

 Each 
(3 

Nos.) 
9 

    

35 
Supply of Split type Air Conditioner of capacity 48000 BTU/ Hr including 
MCB and all other accessories as required. (As per Scope of Works, Technical 
Specification and GTP) 

Nos. 8 
    

36 
Supply of LED lamp 250 Volt Single phase with Pole shade & fittings and 
other related accessories. (As per Scope of Works, Technical Specification 
and GTP) 

Sets 12 
    

37 
Supply of LV MCCB, 3 phase, 300A with box and fittings (As per Scope of 
Works, Technical Specification and GTP)   

Nos. 1 
    

38 
Supply of Micro Computer with Laser Printer and all necessary accessories 
(As per Scope of Works, Technical Specification and GTP) 

Set 1 
    

39 
Supply & Installation of CCTV Camera including all accessories (Such as HD 
CCTV, DVR HD, Hard Disk, Power Cable, Video Cable etc). (As per Scope of 
Works, Technical Specification and GTP) 

Lot 1 
    

40 
Supply of Substation Automation system for 33kV & 11kV System. (As per 
Scope of Works, Technical Specification and GTP) 

Lot 1 
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Line-
Item 
No. 

Description of Item Unit Quantity 

Unit Price 
EXW 

(Foreign 
Currency 
or Taka) 

Total EXW 
Price 

(Foreign 
Currency 
or Taka) 

Sales Tax 
(Foreign 
Currency 
or Taka) 

Total Price 
(Foreign 
Currency 
or Taka) 

1 2  3 4 5 = 3x 4 6 7 = 5 + 6 

41 
Supply of Mandatory Spare Parts. As per requirement of WZPDCL 
(mentioned in Tender Document). 

Lot 1 
    

42 
Supply of 33 kV 1CX 500 Sq.mm XLPE (Cu) Cable (As per Scope of Works, 
Technical Specification and GTP) 

M 1500 
    

 
TOTAL Column 5 to be carried forward to Schedule No. 6. Grand Summary 

   
 

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
 
 

Name: [insert full name of signatory] Signature with Date and 
Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 3 - Design Services 
 

Item Description of Item Quantity 

Unit Price Total Price 
Local 

Currency 
Portion 

Foreign 
Currency 
Portion 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

(1) (2) (3) (4) (5) (6) = (3 x 4) (7) = (3 x 5) 

       

       

       

       

       

       

       

       

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 5. Grand Summary   

 
1Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
 
 
 
 
 
 
 
 
 

Name: [insert full name of signatory] Signature with Date and 
Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 4 – Civil works part 
 

a) Supply, Delivery, Installation, Testing and Commissioning of HAMDAH  33/11 KV, 2x10/ 13.33 MVA Substation for Capacity 
Development (Renovation) on Turnkey basis. 

Item Description of items Unit Quantity Rate Amount 
1 2 3 4 5 6 = 4*5 

42 

Civil Works:       

a) Earth filling, Landscaping, Leveling, Dressing / Preparation of Gravel 
Pit, Laying of Gravel. (only land for control room) 

Lot 1  
 

b) Construction of new 2-storied Control Building with Office room 
(foundation will be 3-storied) including O/H tank, Water Supply, Sanitary 
system, Internal electrification, Emergency Lighting, False Ceiling etc. 
complete in all respects  

Sq.m  475  

 

c) Foundation for Power transformers Nos. 1   

d) Foundation for Station transformers Nos. 2   

e) Foundation for Supporting structures (all equipment & switch yard 
tower etc.) if require. 

Lot  1  
 

f) Bay extension at Hamdah S/S including foundation and supply of 
Galvanize steel structure materials along with suitable beam and all other 
accessories as required. 

Lot 1  
 

g) Renovation of boundary wall (Both side) with plastering & Colouring Sq.m  0   

 h)   Main gate, electronic Sign Board and Surface drain, post guard 
building. 

Lot 0  
 

(i)Supply and construction of Switchyard Chain link fencing with gate m 97   
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Item Description of items Unit Quantity Rate Amount 
1 2 3 4 5 6 = 4*5 

j) Renovation Construction of Approach & Internal Road  Sq.m  374   

k)  New & Renovation Construction of Power & Control Cable Trenches m 100   

l) Dismantling of the old building  Lot 1   

m) Graveling in the Switchyard Ton 90   

n) Yard lighting and emergency lighting. Lot 1   

o) Operation Key Board, Table, chair, Steel Almirah, File Cabinet, Ceiling 
Fans etc. 

Lot 1  
 

p) Tree plantation, Gardening and Beautification. Lot 1   

TOTAL Columns 6 to be carried forward to Schedule No. 6. Grand Summary  

 
Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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b) Supply, Delivery, Installation, Testing and Commissioning of MADHUKHALI 33/11 KV, 2x10/ 13.33 MVA Substation for Capacity 
Development (Renovation) on Turnkey basis. 

Item Description of items Unit Quantity Rate Amount 

1 2 3 4 5 6 = 4*5 

43 

Civil Works:       

a) Earth filling, Landscaping, Leveling, Dressing / 
Preparation of Gravel Pit, Laying of Gravel. (only land for 
control room) 

Lot 1  
 

b) Construction of new 2-storied Control Building with 
Office room (Foundation will be 3-storied) including O/H 
tank, Water Supply, Sanitary system, Internal 
electrification, Emergency Lighting, False Ceiling etc. 
complete in all respects  

Sq.m  475  

 

c) Foundation for Power transformers Nos. 2   

d) Foundation for Station transformers Nos. 2   

e) Foundation for Supporting structures  
 (All equipment & switch yard tower etc.) 

Lot 1   

f) Bay Extension   including foundation and supply of steel 
structure one diameter at magura Grid 

Lot 1   

g) Renovation Construction of Boundary wall with barbed 
wire fencing over boundary wall required for whole Sub-
Station (Boundary wall high to be extended to Two feet) 

Rm 200  
 

 h)   Main gate, Surface drain, post guard building and 
electronic Sign Board 

Lot 1   

i) Supply and construction of Switchyard Chain link 
fencing with gate 

m 50   

j)  Renovation & New Construction of Approach & Internal 
Road  

Sq.m  856   

k) Construction of Power & Control Cable Trenches m 115   
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Item Description of items Unit Quantity Rate Amount 

1 2 3 4 5 6 = 4*5 

l) Dismantling of the old   structures  Lot 1   

m) Graveling in the Switchyard Ton 110   

n) Yard lighting and emergency lighting. Lot 1   

o) Operation Key Board, Table, chair, Steel Almirah, File 
Cabinet, Ceiling Fans etc. 

Lot 1   

p) Tree plantation, Gardening and Beautification. Lot 1   

TOTAL Columns 6 to be carried forward to Schedule No. 6. Grand Summary  

 
Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 5- Installation and Other Services 

a) Supply, Delivery, Installation, Testing and Commissioning of HAMDAH  33/11 KV, 2x10/ 13.33 MVA Substation for Capacity 
Development (Renovation) on Turnkey basis. 

 

Item Description Quantity 

Unit Price Total Price 
Local 

Currency 
Portion 

Foreign 
Currency 
Portion 

Local 
Currency 
Portion 

Foreign Currency 
Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

43 
Installation of Complete S/S including 
Testing, commissioning, Inspection & 
Training.  

Lot 1  
  

       

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 5. Grand Summary   

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
 

 
 
 
 
 
 
 
 
 
 
 
 

Name: [insert full name of signatory] Signature with Date and 
Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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b) Supply, Delivery, Installation, Testing and Commissioning of MADHUKHALI 33/11 KV, 2x10/ 13.33 MVA Substation for 
Capacity Development (Renovation) on Turnkey basis. 

 

Item Description Quantity 

Unit Price Total Price 

Local Currency 
Portion 

Foreign 
Currency 
Portion 

Local Currency 
Portion 

Foreign Currency 
Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

44 
Installation of Complete S/S including 
Testing, commissioning, Inspection & 
Training.  

Lot 1  
  

       

TOTAL Columns 6 and 7 to be carried forward to Schedule No. 5. Grand Summary   

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit Price and Total Price as there are currencies 
 
 
 
 
 
 
 
 
 
 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)        176 

 
Schedule No. 6 - Grand Summary 
 

Schedule 
No. 

Title 
Total Price 

Foreign 
Currency 

Local 
Currency 

1 

Plant and Mandatory Spare Parts Supplied from 
Abroad 

  

2 

Plant and Mandatory Spare Parts Supplied from 
Within the Employer’s Country 

  

3 Design Services   

4 Civil Works   

5 Installation and Other Services   

GRAND TOTAL to be carried forward to Form PG5A-1b   

 

 

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for Unit 
Price and Total Price as there are currencies 
2. Create additional columns for up to a maximum of 3 Foreign Currencies if so required 
 
 

 

Name: [insert full name of signatory] Signature with Date and 
Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Schedule No. 7 - Recommended Spare Parts (Not in Evaluation) 
 

Item Description Qty. 

Unit Price Total Price 
EXW 
Local      
Parts 
Local 

Currency 

CIP 
Imported       

Parts 
Foreign 

Currency 

Local 
Currency 
Portion 

Foreign 
Currency 
Portion 

1 2 3 4 5 6 = 3 x 4 7 = 3 x 5 

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

       

TOTAL   

 

Note: 1. Specify currencies in accordance with ITT 27. Create and use as many columns for 
Unit Price and Total Price as there are currencies 
 

Name: [insert full name of signatory] Signature with Date and Seal 
In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Technical Proposal (Form PG5A-4) 

 
[The Revised Technical Proposal, if any, shall follow the same format and structure] 
 

Site Organization 

Method Statement 

Mobilization Structure 

Construction Structure 

Plant 

Safety Plan 

Personnel 

Equipment 

Proposed subcontractors for Major Items of Plant and Services 

Time Schedule 
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Site Organization  
[insert technical proposal for site organization] 
 
[The Tenderer shall include in the tender an appropriate organization chart. This shall include 
head office as well as site components and clearly demonstrate that the Tenderer possesses the 
staff and organizational resources to complete the Supply and Installation of Plant & Equipment.] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)        180 

 

Method Statement 
[insert technical proposal for Method Statement] 
 
[The Tenderer shall furnish an overall description covering all activities and processes from 
inception to site works and commissioning. 
In particular methods of minimizing the impact on the environment in accordance with the 
relevant laws and regulations during the construction phase shall be described.] 
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Mobilization Schedule 
[insert technical proposal for Mobilization Schedule] 
 
[This shall be included in the overall time schedule to be provided by the Tenderer as per   “Time 
Schedule” in Section 5.Tendering Forms 
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Construction Schedule 
[insert technical proposal for Construction Schedule] 
[This shall be included in the overall time schedule to be provided by the Tenderer as per “Time 
Schedule” in Section5. Tendering Forms] 

 

 

 
Plant 
[insert technical proposal for Plant] 
 
[The Tenderer shall provide the plant and equipment it intends to use in the construction process 
to demonstrate that it has the capability to complete the Supply and Installation of Plant & 
Equipment.] 
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Safety Plan 
[insert technical proposal for Safety Plan] 
 
[The Tenderer shall demonstrate that it has a comprehensive safety system that will be used 
during the construction and installation phase. This system shall meet all safety requirements in 
accordance with all relevant laws, rules and regulations.] 
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Personnel Information 
 
[This Form should be completed for each person proposed by the Tenderer on Form PG5A-
2a& PG5A-2b, where applicable] 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

 
A. Proposed Position (tick the relevant box) 
B. Personal Data 
Name  

Date of Birth  
Years overall experience  

Years of specific experience  

National ID Number  
Years of employment with the 
Tenderer 

 

B. Professional Qualifications: 

1. 

2. 

C. Present Employment [to be completed only if not employed by the Tenderer] 
Name of Procuring Entity:  
Address of Procuring Entity:  

 
Present Job Title:  
Years with present Procuring 
Entity: 

 

Tel No: 
 

Fax No: e-mail address: 

Contact [manager/personnel officer]: 
 
D. Professional Experience 
Summarise professional experience over the last twenty years, in reverse chronological 
order. Indicate particular technical and managerial experience relevant to the project. 
 From To Company / Project / Position / Relevant technical and 

management experience. 
1    
2    
3    

 

 
 
 

Name: [insert full name of signatory] Signature with Date and Seal 
In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Equipment Information 
 
[The Tenderer shall provide adequate information to demonstrate clearly that it has the 
capability to meet the requirements for the key equipment listed in TDS. A Separate Form 
shall be prepared for each item of equipment listed, or for alternative equipment proposed 
by the Tenderer] 
 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of 
Lots 

[indicate number of 
Lot(s)] 

 
Item of equipment 
 

Equipment 
information 

Name of manufacturer Model and power rating 

 Capacity Year of manufacture 

Current 
status 

Current location 

 Details of current commitments 

Source Indicate source of the equipment 
 Owned  Rented  Leased  Specially manufactured 

 
Omit the following information for equipment owned by the Tenderer. 
 
Owner Name of owner 
 Address of owner 

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 

Name: [insert full name of 
signatory] 

Signature with 
Date and Seal 

In the capacity of: [insert designation of 
signatory] 

[ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Proposed Subcontractors for Major Items of Plant and 
Installation Services 
 
A list of major items of Plant and Installation Services is provided below. 
 
The following Subcontractors and/or manufacturers are proposed for carrying out the item of 
the facilities indicated. Tenderers are free to propose more than one for each item 
 

Major Items of Plant and 
Installation Services 

Proposed 
Subcontractors/Manufacturers 

Nationality 

   
   
   

 
 
Form Functional Guarantee 
 
The Tenderer shall copy in the left column of the table below, the identification of each 
functional guarantee required in the Specification and stated by the Employer in ITT 24(m) and 
in the right column, provide the corresponding value for each functional guarantee of the 
proposed plant and equipment. 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of 
Lots 

[indicate number of 
lot(s)] 

 
Required Functional Guarantee Value of Functional Guarantee of the 

Proposed 
Plant and Equipment 

1.   
2.   
3.   
4.   
5.   
6.   

  
  
  

 
 
 
 
 
 
 
 
 
 
 
 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)        187 

 
 

Specifications Submission and Compliance Sheet (Form PG5A-4a) 

 
Invitation for Tender No:  Date:  
Tender Package No:  Package 

Description: 
[enter description as 
specified in Section 6] 

Tender Lot No:  Lot 
Description: 

[enter description as 
specified in Section 6] 

 

Item 
No. 

Name of Goods 

or Related Service 

Country 
of 
Origin 

Make and 
Model (when 
applicable) 

Full Technical Specifications and 
Standards 

1 2 3 4 5 

 FOR GOODS   Note 1 

     

     

 FOR RELATED 
SERVICES 

   

     

     

 
[The Tenderer should complete all the columns as required] 
 
 

 
 
 

Signature: [insert signature of authorised representative of the Tenderer] 

Name: [insert full name of signatory with National ID] 

In the capacity of: [insert designation of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Manufacturer’s Authorisation Letter (Form PG5A - 5) 

 

[The Tenderer shall require the Manufacturer to fill in this Form in accordance with the 
instructions indicated. This letter of authorization should be on the letterhead of the Manufacturer 
and should be signed by a person with the proper authority to sign documents that are binding on 
the Manufacturer.  The Tenderer shall include it in its tender, if so, indicated in the TDS as stated 
under ITT Sub-Clause29.3 (b)] 
 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Tender Lot No:  

To: 
Name and address of Employer] 
 

 

 
WHEREAS 
 
 

We [insert complete name of Manufacturer], 
 
who are official manufacturers of [insert type of goods manufactured], having factories at [insert 
full address of Manufacturer’s factories], do hereby 
 
authorize [insert complete name of Tenderer] to supply the following Plant and Equipment, 
manufactured by us [insert name and or brief description of the Goods]. 
 
We hereby extend our full guarantee and warranty as stated under GCC Clause 42 of the General 
Conditions of Contract, with respect to the Goods offered by the above Tenderer. 
 
Signed: [insert signature(s) of authorized representative(s) of the Manufacturer] 
 
Name: [insert complete name(s) of authorized representative(s) of the Manufacturer] 
Address: [insert full address including Fax and e-mail] 
Title: [insert title] 
 
 
 
 
Date: [insert date of signing] 
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Bank Guarantee for Tender Security (Form PG5A– 6) 

[this is the format for the Tender Security to be issued by a scheduled bank of Bangladesh as stated 
under ITT Clauses 32 and 33] 
 
Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Tender Lot No:  
To: 
[Name and address of Employer] 
 

 

 
TENDER GUARANTEE No: 
 
We have been informed that [insert name of Tenderer] (hereinafter called “the Tenderer”) 
intends to submit to you its Tender dated [insert date of Tender] (hereinafter called “the Tender”) 
for the supply and installation of [description of plant and services] under the above Invitation 
for Tenders (hereinafter called “the IFT”). 
 
Furthermore, we understand that, according to your conditions, Tenders must be supported by 
a Bank Guarantee for Tender Security. 
 
At the request of the Tenderer, we [insert name of bank] hereby irrevocably and unconditionally 
undertake to pay you, without cavil or argument, any sum or sums not exceeding in total an 
amount of Tk.[insert amount in figures and in words] upon receipt by us of your first written 
demand accompanied by a written statement that the Tenderer is in breach of its obligation(s) 
under the Tender conditions, because the Tenderer: 
 

a. has withdrawn its Tender after opening of Tenders but within the validity of the 
Tender Security; or 

b. refused to accept the Notification of Award (NOA) within the period as stated under 
Instructions to Tenderers (ITT); or 

c. failed to furnish Performance Security within the period as stipulated in the NOA; or 
d. refused to sign the Contract Agreement by the time specified in the NOA; or 
e. did not accept the correction of the Tender price following the correction of the 

arithmetic errors in accordance with the ITT; or 
 
This guarantee will expire: 
 

(a) if the Tenderer is the successful Tenderer, upon our receipt of a copies of the contract 
signed by the Tenderer and the Performance Security issued to you in accordance 
with the ITT; or 

 
(b) if the Tenderer is not the successful Tenderer, twenty-eight (28) days after the 

expiration of the Tenderer’s Tender validity period, being [date of expiration of the 
Tender validity plus twenty-eight (28) days] 

 
Consequently, we must receive at the above-mentioned office any demand for payment under 
this guarantee on or before that date. 
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Letter of Commitment for Bank’s undertaking for Line of Credit (Form PG5A-6a) 

 
[This is the format for the Credit Line to be issued by any scheduled Bank of Bangladesh in 
accordance with ITT Clause 15.1(b)] 
 

Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

Lot No (when applicable)  
To: 
 
[Name and address of the Procuring Entity] 
 

 

 

CREDIT COMMITTMENT No: [insert number] 

 
 
We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends to 
submit to you its Tender (hereinafter called “the Tender”) for the execution of the Supply and 
Installation of Plant & Equipment of [description of works] under the above Invitation for 
Tenders (hereinafter called “the IFT”). 
 
Furthermore, we understand that, according to your conditions, the Tenderer’s Financial 
Capacity i.e. Liquid Asset must be substantiated by a Letter of Commitment of Bank’s 
Undertaking for Line of Credit. 
 
At the request of, and arrangement with, the Tenderer, we [name and address of the Bank] do 
hereby agree and undertake that [name and address of the Tenderer] will be provided by us with 
a revolving line of credit, in case awarded the Contract, for execution of the Works viz. [insert 
name of works], for an amount not less than BDT [in figure] (in words) for the sole purpose of the 
execution of the above Contract. This Revolving Line of Credit will be maintained by us until 
issuance of “Taking-Over Certificate” by the Procuring Entity. 
 
In witness whereof, authorised representative of the Bank has hereunto signed and sealed this 
Letter of Commitment. 
 
 
 
 

 
 
Signature 

 
 
Signature 
 
 

 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)        191 

 

Notification of Award (Form PG5A - 7) 

 
Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
This is to notify you that your Tender dated [insert date] for the supply and installation of 
plant and  Services  for [name of contract] for the Contract Price of [state amount in figures 
and in words] as corrected and modified in accordance with the Instructions to Tenderers, 
has been approved by [name of Employer]. 
 
You are thus requested to take following actions: 

i. accept in writing the Notification of Award within seven (7) working days of 
its issuance pursuant to ITT Sub-Clause 64.3 

ii. furnish a Performance Security in the specified format  and in the amount of 
Tk.[state amount in figures and words] ,within Twenty-eight (28) days from 
issue of this Notification of Award but not later than (specify date), in 
accordance with ITT Clause 65.2 

iii. sign the Contract within twenty-eight (28) days of issuance of this Notification 
of Award but not later than (specify date), in accordance with ITT Clause 69.2 

 

You may proceed with the execution of the supply of Plant and Services only upon 
completion of the above tasks. You may also please note that this Notification of Award shall 
constitute the formation of this Contract, which shall become binding upon you. 

 
We attach the draft Contract and all other documents for your perusal and signature. 
 
 

  
 
Signed 

  
Duly authorised to sign for and on behalf 
of [name of Employer] 

  
Date: 
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Contract Agreement (Form PG5A - 8) 

 
THIS AGREEMENT made the [day] day of [month][year] between [name and address of Employer] 
(hereinafter called “the Employer”) of the one part and [name and address of Contractor] 
(hereinafter called “the Contractor”) of the other part: 
 
WHEREAS the Employer invited Tenders for certain plant and services, viz, [brief description of 
plant and services] and has accepted a Tender by the Contractor for the supply of those plant 
and services in the sum of Taka [Contract Price in figures and in words] (hereinafter called “the 
Contract Price”). 
 
NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract hereafter referred to. 
2. The following documents forming the Contract shall be in the following order of 

precedence, namely: 
(a) the signed Form of Contract Agreement; 
(b) the Notification of Award 
(c) The Tender and the appendices to the Tender 
(d) Particular Conditions of Contract; 
(e) General Conditions of Contract; 
(f) Technical Specifications; 
(g) Drawings; 
(h) Price Schedules of Plant and Equipment and; 
(i) other document including correspondences listed in the PCC forming part 

of the Contract 
 
3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to provide the 
plants and related services and to remedy any defects therein in conformity in all respects 
with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor in consideration of the provision of 

the plant and services and the remedying of defects therein, the Contract Price or such 
other sum as may become payable under the provisions of the Contract at the times and in 
the manner prescribed by the Contract. 

 
5. The Appendices listed in the attached List of Appendices shall be deemed to form an 

integral part of this Contract Agreement. Reference in the Contract to any Appendix shall 
mean the Appendices attached hereto, and the Contract shall be read and construed 
accordingly. 

IN WITNESS whereof the Employer and the Contractor have caused this Agreement to be duly 
executed by their duly authorized representatives in accordance with the laws of Bangladesh on 
the day, month and year first written above. 
 
Signed by, for and on behalf of the Employer 

 
 For the Employer: For the Contractor: 

Signature   
Print Name   
Title   
In the presence of Name   
Address   
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Bank Guarantee for Performance Security (Form PG5A – 9) 

[This is the format for the Performance Security to be issued by an internationally reputable 
bank and it shall have correspondent bank located in Bangladesh, to make it enforceablein 
accordance with ITT Sub-Clause 67.1pursuant to Rule 27(4) of the Public Procurement Rules, 
2008.] 
 

Contract No: 
 

Date: 

 
 

 

To: 
 
[Name and address of Employer] 
 

 

 
PERFORMANCE GUARANTEE No: [insert Performance Guarantee number] 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [reference number of Contract] dated [date of Contract] 
(hereinafter called “the Contract”) for the supply and installation of [description of plant and 
services] under the Contract. 
 
Furthermore, we understand that, according to your conditions, Contracts must be supported 
by a performance guarantee. 
 
At the request of the Contractor, we [name of bank] hereby irrevocably and unconditionally 
undertake to pay you, without cavil or argument, any sum or sums not exceeding in total an 
amount of Tk.[insert amount in figures and in words] upon receipt by us of your first written 
demand accompanied by a written statement that the Supplier is in breach of its obligation(s) 
under the Contract conditions, without you needing to prove or show grounds or reasons for 
your demand of the sum specified therein. 
 
This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the 
above-mentioned office any demand for payment under this guarantee on or before that date. 
 
 
[Signatures of authorized representatives of the bank] 
 

 
 
Signature 

 
 
Seal 
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Bank Guarantee for Advance Payment (Form PG5A – 10) 

 
[this is the format for the Advance Payment Security to be issued by an internationally reputable 
bank and it shall have correspondent bank located in Bangladesh, to make it enforceable in 
accordance with GCC Clause 57.1] 
 
 

Contract No: 
 

Date: 

  
To: 
 
[Name and address of Employer] 
 

 

 
 
ADVANCE PAYMENT GUARANTEE No.: 
 
We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [reference number of Contract] dated [date of Contract] 
(hereinafter called “the Contract”) for the supply and installation of [description of plant and 
services] under the Contract. 
 
Furthermore, we understand that, according to your Particular Conditions of Contract Clause 
26.1, Advance Payment(s) on Contracts must be supported by a bank guarantee. 
 
At the request of the Contractor, we [name of bank] hereby irrevocably unconditionally 
undertake to pay you, without cavil or argument, any sum or sums not exceeding in total an 
amount of Tk.[insert amount in figures and in words] upon receipt by us of your first written 
demand accompanied by a written statement that the Contractor is in breach of its obligation(s) 
under the Contract conditions, without you needing to prove or show grounds or reasons for 
your demand of the sum specified therein. 
 
We further agree that no change, addition or other modification of the terms of the Contract to 
be performed, or of any of the Contract documents which may be made between the Employer 
and the Contractor, shall in any way release us from any liability under this guarantee, and we 
hereby waive notice of any such change, addition or modification. 
 
This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the 
above-mentioned office any demand for payment under this guarantee on or before that date. 
 
 
 
[Signatures of authorized representatives of the bank] 
 

 
 
Signature 

 
 

Seal 
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Bank Guarantee for Retention Money Security (Form PG5A-11) 

[This is the format for the Retention Money Guarantee to be issued by any scheduled Bank of Bangladesh in 
accordance with GCC Clause 57] 

Demand Guarantee 
 

[Bank’s Name, and Address of Issuing Branch or Office] 

Beneficiary: [insert Name and Address of the Procuring Entity] 

Date:      [insert date] 

RETENTION MONEY GUARANTEE No.: [insert number] 

 

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") 
has entered into Contract Number [insert reference number of the Contract] dated [insert date] 
with you, for the execution of  [insert name of Contract and brief description of Works] 
(hereinafter called "the Contract"). 

Furthermore, we understand that, according to the conditions of the Contract, when the Taking-
Over Certificate has been issued for the Works and the first half of the Retention Money has 
been certified for payment, payment of Tk. [insert the amount of the second half of the 
Retention Money] which becomes due after the Defects Liability Period has passed and certified 
in the form of Defects Correction Certificate, is to be made against a Retention Money Guarantee. 

At the request of the Contractor, we [insert name of Bank] hereby irrevocably unconditionally 
undertake to pay you any sum or sums not exceeding in total an amount of Tk. [insert amount in 
figures] (Taka [insert amount in words]) upon receipt by us of your first demand in writing 
accompanied by a written statement stating that the Contractor is in breach of its obligation 
under the Contract because the Contractor failed to properly correct the defects duly notified in 
respect of the Supply and Installation of Plant & Equipment. 

It is a condition for any claim and payment under this guarantee to be made that the payment of 
the second half of the Retention Money referred to above must have been received by the 
Contractor on its account number [insert A/C no] at [name and address of Bank]. 

This guarantee is valid until [insert the date of validity of Guarantee that being twenty-eight (28) 
days beyond the Defects Liability Period]. Consequently, we must receive at the above-
mentioned office any demand for payment under this guarantee on or before that date. 
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Warranty   Certificate (Form PG5A - 12) 
 
[The Tenderer shall require to fill in this Form in accordance with the instructions indicated. This 
Certificate should be on the official pad of the Tenderer and should be signed by a person with the 
proper authority to sign documents.] 
[The Tenderer shall include it in its Tender, if so, indicated in the TDS as stated under ITT Sub 
Clause 24.2 (r)] 
 
 
 

Invitation for Tender No: Date: 

Tender Package No:  

Tender Lot No (when applicable):  

To: 
[Name and address of Procuring Entity] 

 

 
WHEREAS 
 
We [insert complete name of Tenderer], 
 
who are authorized Supplier of [insert type of goods to be Supplied], having registered office at 
[insert full address of Tenderer’s registered office] do hereby warrants that all the Plant & 
Equipment  [insert  name  and  brief  description  of the  Goods,  Plant  & Equipment]  will  be 
supplied by us and extend our full guarantee and warranty as stated under GCC Clause 42 of the 
General Conditions  of Contract  with respect to the Goods  offered by us under this contract. 
 
 
Signed: [insert signature(s) of authorized representative(s) of the Tenderer] 
 
 
 
 
Name: [insert complete name(s) of authorized representative(s) of the Tenderer] 
Address: [insert full address including Fax and e-mail] 
Title: [insert title] 
Date: [insert date of signing] 
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Deviation List (Form PG5A - 13) 

 
 
[If Tenderer has any reservation on terms and conditions, Tenderer has to mention his 
reservations in Deviation list] 

Sl. No. Reference No./ Clause No. Proposed Deviation Remarks 
    

    

[ Add rows if necessary] 
 
 
 
Signature:  [insert signature of authorized representative of the Tenderer] 
Name:   [insert full name of signatory] 
In the capacity of: [insert designation of signatory] 
 
Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Section 6.  Employer’s Requirements 
6.1A Scope of Supply of  Plant and Installation Services by the Contractor: 

The works covered by the Bid/Tender are Design, Supply, Delivery, installation, testing 
and commissioning of 02 nos. 33/11 kV 1x10/13.33 MVA and kV 2x10/13.33 MVA 
substation at HAMDAH under S&D, Jhenaidah and MADHUKHALI, Madhukhali ESU, 

under S&D-1, Faridpur respectively to be renovated for capacity development on 
turnkey basis. The scope of plant and services include design, manufacture, quality 
assurance, inspection & testing, packing for export, insurance & shipment to site, 
complete construction & renovation, jointing, terminating, binding, earthing, painting, 
transportation, setting to work site and testing & commissioning of all the equipment 
necessary for operation of the sub-stations. Moreover, the existing equipment 
dismantled from the existing substation shall be handed over and deposited to WZPDCL 
Central Store / Project Store without any damage as per directions of Project Director or 
Engineer in Charge of this project. The existing equipment and materials have to be 
reinstalled/ relocated or reconnected with new system within these scopes, if require. 

The detail requirement is listed in the technical specification and Guaranteed Technical 
Particulars (GTP) in the tender document. 

 The scope also includes imparting training to WZPDCL’s Engineers on offered system. 

The contractor is responsible for ensuring that all and any items of work required for 
the safe, efficient and satisfactory completion and functioning of the works, landscaping 
of the substation area are included in the Bid price whether it will be described in the 
specification or not. 

In case of implementation of the turnkey contract, if there is no need to supply/ install/ 
work on any item of the price schedule in terms of reality, the bill for that item will not 
be paid by the employer or if partial supply/install/ work has to be done, it will be paid 
proportionately or price breakdown with discussion / negotiation. 

The major scopes of works of the 33/11kV substations to be renovated are described 
below: 
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6.1A.1 CAPACITY DEVELOPMENT (RENOVATION) OF HAMDAH SUBSTATION FROM 
2X10/13.33 MVA TO 3X10/13.33 MVA, 33/11KV AIS SUBSTATION UNDER S&D, 
JHENAIDAH. 

(Not limited but at least the following works to be done by the turnkey contractor) 

A. CIVIL & BUILDING WORKS: 

Design, Manufacture, Supply, Installation / Erection, Construction, Testing and 
commissioning and so on of the following works are the scope of works: 

1)    Land development work with height of 1(One) Meter above the highest flood level or 1 
(One) Meter above the nearest highway / road level which is higher. Soil testing for soil 
resistivity and soil bearing capacity before designing, final leveling, consolidation, surfacing 
and compaction of entire switchyard area with crushed rock (where required) to cater for 
the ultimate development of the substation. 

2)   Landscaping work and gardening of the whole sub-station area. Bidder shall submit the 
layout of the whole substation area of landscaping work for approval. 

3)    Construction of cable trenches for power cable and control cable: 

(a) Within the switchyard area 

(b) Switchyard area to control room building 

(c) Control room building to 11kV feeder poles (Location of 11kV terminal pole will be 
within 100meter from the control room building). 

4)   Construction of Boundary wall required for whole Sub-Station with retaining wall, if 
required. 

5)    Construction of main entrance gate and side gate along with electronic sign board, if 
required. 

6) Construction of R.C.C foundations for power transformers, switchyard tower, circuit 
breaker and all others equipment & Structure as required 

7)    Construction of guard post building with toilets (30sqm). 

8) Design and Construction of 475 square meter complete 2 storied Control room building 
with foundation of 3 storied building (to be submit complete design of 3 stored building) 
including roof lime terracing, door, window, toilet etc. Specifically for control room 
Building- the Cable Trench space, Store Room, Security Space, Employee’s office room shall 
be installed in the Ground floor level (Clear Height 3.35m); Control room, Battery Room 
shall be installed in the 1st floor level (Clear Height 3.65m); All the Common Service 
Facility areas- Common Space, Rest/Wash rooms, etc. shall be installed in every floor. 
Every floor shall be designed with Natural Ventilation system as per necessity. 

A Sample Design with Drawings (Plan Layout, Elevation for Different floor heights), 3D 
Views & General Specification of Building Space & Material Quality are attached with the 
documents for General Guideline.  

9)   Properly insulated False Ceiling of Control room suitable for Air conditioning system. 

10)  Construction of drainage and sanitary system for control room and whole sub-station area. 

11) Supply and installation of Operation Key Board, Al / Steel frame front cover glass with 
locking device, dust proof. 

12) Construction a connecting road between nearest road and Sub-Station main gate. 

13) Construction of approach road from the main gate to the switchyard & Control Room 
entrance and internal road for whole sub-station area and parking area (shall be 
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carpeting/RCC flooring) as required. The roads inside the switch yard & at the periphery 
shall be of 3.75m wide & the road inside switch yard shall be of concrete road as per 
technical specification. The other roads main and approach road shall be 5m wide and shall 
be bitumen grading. Road in front of transformer shall be 5.0m wide concrete road 

14)  Supply of gravel and finishing the Switchyard surface by the gravel. 

15)  Supply and installation of Switchyard Chain link fencing with gate. 

16) Construction of septic tank, soak well, inspections pits, sewerage piping by PVC 6 inches dia. 
Pipe, toilet/ bathroom / lavatory located in the control room building having facilities of 
wash basin, bath shower towel rod, soap case, ouzo wash, glass rack, looking mirror, pan 
fitting with low-down, swan neck pillar cock, extra-long bib cock, interior walls and floor 
finished by tiles etc. complete in all respect.  

17)  Supply and installation of the following:  

Overhead water tank on the top of the control room building, underground water reservoir 
(tank), water lifting pump, installation of deep tube well with 300 meter depth to get saline 
and arsenic free water (if municipal water supply is not available), suction pump and 
portable water supply system complete in all respect [Design shall be based on use of 10 
persons per day for overhead water tank]. 

18) Supply and installation of Wall clock for Operator use, about 12 - 16 inches Dia. Dial plate, 
pointer type, English numerical type but not LCD display Digital type, Quartz. 

19) Supply of Operator working table, Steel made, with extra glass on the top, and two nos. of 
wheel based revolving chair, curtain (vanicial blind) of window in the control room.  

20) Supply of wall mounted File Cabinet (four drawers), Steel Almirah for record keeping in the 
control room.  

21) Construction/ installation of Substation NAME PLATE and SIGN BOARD (electronic) - one 
no., switching scheme MIMIC Display board - one no.  

22) Supply and construction of Power cable trench and control cable rack inside the ground 
floor of the control room building. 

23)  Supply and Installation of Yard Lighting (LED) & Emergency Lighting (LED). All the light 
fittings shall be LED type & these fittings shall be mounted on switch yard portal structures 
such as columns & beams. No separate lighting mast is required. Entire substation lighting 
system in the switch yard shall be designed using underground cables only. No overhead 
conductors are permitted for this purpose. For street lighting one outdoor lighting kiosk 
with two incomers of 200A rating switch fuse units (SFU) & with six feeders of 32A rating 
fitted with MCB shall be considered. Lighting within the switchyard must be designed as 
per relevant IEC standard to achieve the following minimum lighting levels:  

•    Minimum 20 lux within the main working areas;  

•   Minimum 60 lux at major plant items including marshalling boxes and control cubicles.  

24)  Switchyard lighting must consist of weatherproof LED floodlights, located on dedicated 
lighting poles and switched from inside the building. Floodlights should be a suitable high 
quality, energy efficient light installed at 45-60 degrees or an angle suitable to maximize 
the effectiveness of the light. Lighting poles must be Hot Dipped Galvanized and hinged at 
the base or mid-way up the pole to ensure maintenance is capable of being performed at 
ground level without the use of ladders or elevated work platforms. The design must check 
swing down or hinged poles with the proximity to HV equipment to ensure exclusion zones 
are not encroached when performing floodlight maintenance. 

25)  Supply and installation of decorative LED street lighting (from main gate to substation) 
after every 15-meter interval (distance). LED Street lighting have the feature of Multiple 
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Mounting Options Available, Rugged Precision Cast Aluminum Housing, Perforated Air 
Flow Venting, High Surface Area Extruded Aluminum Heat Sinks, High Output White LED 
Diode, Decorative Lens Cover Seals the Electrical/Optical Chamber to IP66, Electronic 
Driver. The pole shall be stylish, non-corrosive, easy to install and have longer service life. 

NOTE: All doors & windows work to be finished by aluminum frame and high quality 
transparent 6 mm thick glasses. Both indoor & outdoor surface finishing works of walls, roof 
etc., to be synthetic high-quality plastic paint and moisture proof snowcem respectively and 
treatment to be made by lime terracing for rain water leakage proof of the roof. 

B.  SUB-STATION / ELECTRICAL WORKS: 

Design, Manufacture, Supply, Installation / Erection, Construction, Testing and Commissioning 
etc. of the following works are the scope of works: 

1) Supply and installation of 33kV Incoming Feeder comprising: 33kV Circuit Breaker, CT, 
Isolator, LA, Control cable, Relay, Signaling, Metering Panels etc. complete in all respect. 

2) Supply and installation of 33kV Outgoing Feeders comprising: 33kV Circuit Breaker (1250A, 
31.5 KA, 3sec), CT (400-800/5/5/5A, 5P20), Isolator, LA, 33KV Bus Isolator (2000A), Line 
isolator (1250A), (Control cable, cable terminating kits and supporting structures etc. 
complete in all respect. 

3) Supply and installation of 33kV Outgoing Feeder (Spare) comprising: 33kV Circuit Breaker, 
CT, Isolator, LA, Control cable etc. complete in all respect. 

4) Supply and installation of 2 nos. Station use Auxiliary transformer 200 kVA, 33/0.415 kV, 
ONAN, Dyn-11 including 33kV gang operated off load fuse isolator with fuse, 0.415 kV 
MCCB, power cable, cable terminating kits with structures, etc. complete in all respect.  

5) 01 (One) No. 33/11 KV, 10/13.33 MVA ONAN/ONAF Transformers shall be installed in the 
sub-station compound and connected to the 33-kV switchgear and 11 kV switchgear panels 
and by single core XLPE cable of required voltage and size. Safe electrical clearance shall be 
maintained among three transformers. Provision for running the transformers in parallel is 
to be provided. Tap position indicator and raise/lower switch shall be provided in the 
transformer control panel. 

The existing 01 (One) No. 33/11 KV, 10/13.33 MVA ONAN/ONAF & 01 (One) No. 33/11 KV, 
12.5 MVA ONAN Transformers shall be connected to the 33-kV switchgear and 11 kV 
switchgear panels in new control building and by single core XLPE cable of required voltage 
and size. Safe electrical clearance shall be maintained among three transformers. Provision 
for running the transformers in parallel is to be provided. Tap position indicator and 
raise/lower switch shall be provided in the transformer control panel. 

6)    Supply and installation of outdoor Bus bar with ACSR Double Martin (2000A or equivalent 
of exiting bus bar conductor) conductor Air Insulated. 

7) The conventional protections to transformer feeders, line feeders and bus coupler are to be 
provided. However, total protection scheme is to be implemented on approval from 
WZPDCL Authority. 

8)    Supply and installation of 33kV Bus Potential Transformer of ratio  

two set (three nos. in one set), to be installed on the top of the switch yard gantry structure 
with PT fused Isolator 

9) Supply and installation of Switchyard grounding materials for whole sub-station area and 
equipment to be installed. Earth resistance of the substation shall be less than 0.25ohm.   

10) Supply and installation of 33kV Sectionalizing Bus Isolator, gang operated, horizontal 
mounting, vertical break, without earthing blade to be installed on the top of the middle 
portion of the switchyard gantry structure. 

33kV. 110V, 110 V 

3 3 3 
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11) Supply and installation of 33kV switchyard gantry structure 01 diameters (Each 5M5M) 
beside the exiting 33 KV switchyard at Hamdah grid Substation with bus bar, bus 
support insulator & hardware, jumper, shielding materials and grounding materials etc. 
complete in all respect. 

12) Supporting steel column structure for connecting the 11kV Power Cable with accessories 
as required. 

13)  Supply and installation of office room, Control room indoor illumination. Lighting levels 
within the building must be generally designed to meet the requirements of IEC Standards, 
and in particular, meet the following specific lighting levels: 

• 400 lux between rows at switchgear front panels within the Control Building; 

• 400 lux at the front of control panel within the Control Building;  

• 160 lux to the rear of switchgear in the Control building  

• 160 lux adjacent to the Battery Storage, Load Management Equipment, AC and DC panels 

14)   Supply and installation of Emergency lighting 

15)   The scope shall include fire extinguishing equipment such as Trolley mounted fire 
extinguisher with foam type chemical for B type Fire (15kg), Wall mounted fire 
extinguisher with dry type chemical for A, B and C type Fire (5kg) and Wall mounted fire 
extinguisher with CO2 type chemical for A, B and C type Fire (2kg).  

16)   Supply and installation of Exhaust Fan (One no. in battery room). 

17) Supply and installation of Split type Air conditioner (At least 48,000 (Forty-Eight Thousand) 
BTU per hr. capacity including MCB, switch, male female plug socket complete) BTU per hr. 
- 8 nos. in 11kV SWITCHGEAR panel room and 33kV protection, control & metering panel 
room, office room, conference room etc.  

18) Supply and installation of Control-Relay Panels for 33kV power transformer & line feeders 
of the proposed 33kV & 11KV Circuits to be installed in the control room building.  

19) Supply and installation of AC Distribution Panel including interlocking with AC Distribution 
panel, DC Distribution Panel including interlocking with DC Distribution panel. 

20) Supply and installation of Separate AC distribution Box, wall mounting for control room 
internal & external illumination switching, extra power supply arrangement for testing 
purpose, different operation and maintenance use.   

21) Supply and installation of switching boards to be installed in each room for functioning of 
fans, lights, Air cooler etc. 

22)  Supply and installation of 11kV SWITCHGEAR having 1600A Bus comprising: 

a) Incoming Feeders (1600 A, 25kA, 3sec) (VCB with PCM) : 03 Nos. 

b) Outgoing Feeders (630A, 25kA, 3sec) (VCB with PCM) : 09 Nos. 

c) Bus Coupler with Riser (1600A,25kA, 3sec) : 02 Nos. 

d) 11KV Bus PT having ratio of  

 etc. in top mounted on the incoming breaker panel 
complete in all respect 

: 03 Nos. 

23) 11 KV incoming and outgoing Feeders comprising: 11kV Vacuum Circuit Breaker, CT for 
incoming (800-1600/5/5/5A, 5P20), outgoing feeder CT (200-400/5/5), Isolator, Line 

11kV, 110V, 110 V 

3 3 3 
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isolator, (Control cable, cable terminating kits and supporting structures etc. complete in 
all respect. 

 24) Supply and installation/ connection of 11kV Power Cable, XLPE, but not PVC/ PILC for all 
11kV line feeders and transformers feeder including cable termination (Outdoor & Indoor) 
as required. 

25)  Supply of 33KV Station transformer panel. 

26)   Supply and installation/ connection of Control Cables 

27)   Supply and installation of 2 (two) sets Battery (Ni-Cd) & Battery charger  

 28) Supply and installation of CCTV system (12 nos. cameras including all accessories). 

29)   Supply and lying of Rubber pad to be laid in front of the 11kV SWITCHGEAR Panels. 

30)  Supply of substation automation system for 33kV and 11kV system. The Substation 
Automation System (SAS) shall comprise full station and bay protection, control, 
monitoring and communication facilities. It shall enable local station control via PC by 
means of Human Machine Interface (HMI) and control software package and perform the 
necessary system control and data acquisition functions. To be ready for connecting of 
future installed SCADA system of WZPDCL.  

31) 5 (Five) sets of As-built drawings together with operation and maintenance manual, 
relevant IEC standards of the installed equipment shall be submitted for the WZPDCL, 
Khulna. One electronic copy (soft copy in a CD) of all relevant As-built drawings together 
with operation and maintenance manual, relevant IEC standards of the installed equipment 
shall be submitted for WZPDCL. 

32)  The Tenderer must visit the site and assess the works before tender submission. 

33)  Mandatory spares for substation equipment (attached list) to be supplied under this 
contract 

34)  Transportation of all equipment and materials, all installations, connections and testing, 
commissioning, inspection are within the scope of the Bid. 

35)  Dismantling of existing equipment shall be included within the scope. 

36) Existing 33 KV switchgear panel have to be reinstalled / relocated from old control building 
to new control building. 

Location plan, Layout Plan, Layout & elevation of control building, and Single Line Diagram of 
this substation is given under Annex 6.4.1 under Section-9: Drawings. 
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6.1A.2 CAPACITY DEVELOPMENT (RENOVATION) OF MADHUKHALI SUBSTATION FROM 
2X5 MVA and 1x 10/13.33 MVA TO 2X10/13.33 MVA, 33/11KV AIS SUBSTATION UNDER 
Madhukhali ESU, S&D-1, Faridpur. 

(Not limited but at least the following works to be done by the turnkey contractor) 

A. CIVIL & BUILDING WORKS: 

Design, Manufacture, Supply, Installation / Erection, Construction, Testing and commissioning and 
so on of the following works are the scope of works: 

1)    Land development work with height of 1(One) Meter above the highest flood level or 1 (One) 
Meter above the nearest highway / road level which is higher. Soil testing for soil resistivity and 
soil bearing capacity before designing, final leveling, consolidation, surfacing and compaction of 
entire switchyard area with crushed rock (where required) to cater for the ultimate development 
of the substation. 

2)   Landscaping work and gardening of the whole sub-station area. Bidder shall submit the layout of 
the whole substation area of landscaping work for approval. 

3)    Construction of cable trenches for power cable and control cable: 

(a) Within the switchyard area 

(b) Switchyard area to control room building 

(c) Control room building to 11kV feeder poles (Location of 11kV terminal pole will be within 
100meter from the control room building). 

4)   Construction of Boundary wall required for whole Sub-Station with retaining wall, if required. 

5)    Construction of main entrance gate and side gate along with electronic sign board, if required. 

6) Construction of R.C.C foundations for power transformers, switchyard tower, circuit breaker and 
all others equipment & Structure as required 

7)    Construction of guard post building with toilets (30sqm). 

8) Design and Construction of 475 square meter complete 2 storied Control room building with 
foundation of 3 storied building (to be submit complete design of 3 stored building) including roof 
lime terracing, door, window, toilet etc. Specifically for control room Building- the Cable Trench 
space, Store Room, Security Space, Employee’s office room shall be installed in the Ground floor 
level (Clear Height 3.35m); Control room, Battery Room shall be installed in the 1st floor level 
(Clear Height 3.65m); All the Common Service Facility areas- Common Space, Rest/Wash rooms, 
etc shall be installed in every floor. Every floor shall be designed with Natural Ventilation system 
as per necessity. 

A Sample Design with Drawings (Plan Layout, Elevation for Different floor heights), 3D Views & 
General Specification of Building Space & Material Quality are attached with the documents for 
General Guideline.  

9)   Properly insulated False Ceiling of Control room suitable for Air conditioning system. 

10)  Construction of drainage and sanitary system for control room and whole sub-station area. 

11) Supply and installation of Operation Key Board, Al / Steel frame front cover glass with locking 
device, dust proof. 

12) Construction a connecting road between nearest road and Sub-Station main gate. 

13) Construction of approach road from the main gate to the switchyard & Control Room entrance and 
internal road for whole sub-station area and parking area (shall be carpeting/RCC flooring) as 
required. The roads inside the switch yard & at the periphery shall be of 3.75m wide & the road 
inside switch yard shall be of concrete road as per technical specification. The other roads main 
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and approach road shall be 5m wide and shall be bitumen grading. Road in front of transformer 
shall be 5.0m wide concrete road 

14)  Supply of gravel and finishing the Switchyard surface by the gravel. 

15)  Supply and installation of Switchyard Chain link fencing with gate. 

16)  Construction of septic tank, soak well, inspections pits, sewerage piping by PVC 6 inches dia. Pipe, 
toilet/ bathroom / lavatory located in the control room building having facilities of wash basin, 
bath shower towel rod, soap case, ouzo wash, glass rack, looking mirror, pan fitting with low-down, 
swan neck pillar cock, extra-long bib cock, interior walls and floor finished by tiles etc. complete in 
all respect.  

17)  Supply and installation of the following:  

Overhead water tank on the top of the control room building, underground water reservoir (tank), 
water lifting pump, installation of deep tube well with 300 meter depth to get saline and arsenic 
free water (if municipal water supply is not available), suction pump and portable water supply 
system complete in all respect [Design shall be based on use of 10 persons per day for overhead 
water tank]. 

18) Supply and installation of Wall clock for Operator use, about 12 - 16 inches Dia Dial plate, pointer 
type, English numerical type but not LCD display Digital type, Quartz. 

19) Supply of Operator working table, Steel made, with extra glass on the top, and two nos. of wheel 
based revolving chair, curtain (vanicial blind) of window in the control room.  

20) Supply of wall mounted File Cabinet (four drawers), Steel Almirah for record keeping in the control 
room.  

21) Construction/ installation of Substation NAME PLATE and SIGN BOARD (electronic) - one no., 
switching scheme MIMIC Display board - one no.  

22) Supply and construction of Power cable trench and control cable rack inside the ground floor of the 
control room building. 

23)  Supply and Installation of Yard Lighting (LED) & Emergency Lighting (LED). All the light fittings 
shall be LED type & these fittings shall be mounted on switch yard portal structures such as 
columns & beams. No separate lighting mast is required. Entire substation lighting system in the 
switch yard shall be designed using underground cables only. No overhead conductors are 
permitted for this purpose. For street lighting one outdoor lighting kiosk with two incomers of 
200A rating switch fuse units (SFU) & with six feeders of 32A rating fitted with MCB shall be 
considered. Lighting within the switchyard must be designed as per relevant IEC standard to 
achieve the following minimum lighting levels:  

•    Minimum 20 lux within the main working areas;  

•   Minimum 60 lux at major plant items including marshalling boxes and control cubicles.  

24)  Switchyard lighting must consist of weatherproof LED floodlights, located on dedicated lighting 
poles and switched from inside the building. Floodlights should be a suitable high quality, energy 
efficient light installed at 45-60 degrees or an angle suitable to maximize the effectiveness of the 
light. Lighting poles must be Hot Dipped Galvanized and hinged at the base or mid-way up the pole 
to ensure maintenance is capable of being performed at ground level without the use of ladders or 
elevated work platforms. The design must check swing down or hinged poles with the proximity to 
HV equipment to ensure exclusion zones are not encroached when performing floodlight 
maintenance. 

25)  Supply and installation of decorative LED street lighting (from main gate to substation) after every 
15-meter interval (distance). LED Street lighting have the feature of Multiple Mounting Options 
Available, Rugged Precision Cast Aluminum Housing, Perforated Air Flow Venting, High Surface 
Area Extruded Aluminum Heat Sinks, High Output White LED Diode, Decorative Lens Cover Seals 
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the Electrical/Optical Chamber to IP66, Electronic Driver. The pole shall be stylish, non-corrosive, 
easy to install and have longer service life. 

NOTE: All doors & windows work to be finished by aluminum frame and high quality transparent 6 mm 
thick glasses. Both indoor & outdoor surface finishing works of walls, roof etc, to be synthetic high-
quality plastic paint and moisture proof snowcem respectively and treatment to be made by lime 
terracing for rain water leakage proof of the roof. 

B.  SUB-STATION / ELECTRICAL WORKS: 

Design, Manufacture, Supply, Installation / Erection, Construction, Testing and Commissioning etc. of 
the following works are the scope of works: 

1) Supply and installation of 33kV Incoming Feeder comprising: 33kV Circuit Breaker, CT, Isolator, LA, 
Control cable, Relay, Signaling, Metering Panels etc. complete in all respect. 

2) Supply and installation of 33kV Outgoing Feeders comprising: 33kV Circuit Breaker (1250A, 25KA, 
3sec), CT (400-800/5/5/5A, 5P20), Isolator, LA, 33KV Bus Isolator (1250A), Line isolator (1250A), 
Control cable, cable terminating kits and supporting structures etc. complete in all respect. 

3) Supply and installation of 33kV Outgoing Feeder (Spare) comprising: 33kV Circuit Breaker, CT, 
Isolator, LA, Control cable etc. complete in all respect. 

4) Supply and installation of 2 nos. Station use Auxiliary transformer 200 kVA, 33/0.415 kV, ONAN, 
Dyn-11 including 33kV gang operated off load fuse isolator with fuse, 0.415 kV MCCB, power cable, 
cable terminating kits with structures, etc. complete in all respect.  

5) 02 (Two) Nos. 33/11 KV, 10/13.33 MVA ONAN/ONAF Transformers shall be installed in the sub-
station compound and connected to the 33-kV switchgear and 11 kV switchgear panels and by 
single core XLPE cable of required voltage and size. Safe electrical clearance shall be maintained 
between two transformers. Both the Transformers are to be identical and from the same 
manufacturer. Provision for running the transformers in parallel is to be provided. Tap position 
indicator and raise/lower switch shall be provided in the transformer control panel. 

6)    Supply and installation of outdoor Bus bar with ACSR Single Martin (1250A) conductor Air 
Insulated. 

7) The conventional protections to transformer feeders, line feeders and bus coupler are to be 
provided. However, total protection scheme is to be implemented on approval from WZPDCL 
Authority. 

8)    Supply and installation of 33kV Bus Potential Transformer of ratio  

two set (three nos. in one set), to be installed on the top of the switch yard gantry structure with PT 
fused Isolator 

9) Supply and installation of Switchyard grounding materials for whole sub-station area and 
equipment to be installed. Earth resistance of the substation shall be less than 0.25ohm.   

10) Supply and installation of 33kV Sectionalizing Bus Isolator, gang operated, horizontal mounting, 
vertical break, without earthing blade to be installed on the top of the middle portion of the 
switchyard gantry structure. 

11) Supply and installation of 33kV switchyard gantry structure 04 diameters (Each 5M5M) with bus 
bar, bus support insulator & hardware, jumper, shielding materials and grounding materials etc. 
complete in all respect. 

In addition, Supply and installation of 33kV switchyard gantry structure one diameters 
(Each 5M5M) for 33kV bay extension beside the existing 33kV switchyard at Magura Grid 
Substation including all accessories.  

12) Supporting steel column structure for connecting the 11kV Power Cable with accessories as 
required. 

33kV. 110V, 110 V 
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13)  Supply and installation of office room, Control room indoor illumination. Lighting levels within the 
building must be generally designed to meet the requirements of IEC Standards, and in particular, 
meet the following specific lighting levels: 

• 400 lux between rows at switchgear front panels within the Control Building; 

• 400 lux at the front of control panel within the Control Building;  

• 160 lux to the rear of switchgear in the Control building  

• 160 lux adjacent to the Battery Storage, Load Management Equipment, AC and DC panels 

14)   Supply and installation of Emergency lighting 

15)   The scope shall include fire extinguishing equipment such as Trolley mounted fire extinguisher 
with foam type chemical for B type Fire (15kg), Wall mounted fire extinguisher with dry type 
chemical for A, B and C type Fire (5kg) and Wall mounted fire extinguisher with CO2 type chemical 
for A, B and C type Fire (2kg).  

16)   Supply and installation of Exhaust Fan (One no. in battery room). 

17) Supply and installation of Split type Air conditioner (At least 48,000 (Forty-Eight Thousand) BTU 
per hr. capacity including MCB, switch, male female plug socket complete) BTU per hr. - 8 nos. in 
11kV SWITCHGEAR panel room and 33kV protection, control & metering panel room, office room, 
conference room etc.  

18) Supply and installation of Control-Relay Panels for 33kV power transformer & line feeders of the 
proposed 33kV & 11KV Circuits to be installed in the control room building.  

19) Supply and installation of AC Distribution Panel including interlocking with existing AC 
Distribution panel, DC Distribution Panel including interlocking with existing DC Distribution panel. 

20) Supply and installation of Separate AC distribution Box, wall mounting for control room internal & 
external illumination switching, extra power supply arrangement for testing purpose, different 
operation and maintenance use.   

21) Supply and installation of switching boards to be installed in each room for functioning of fans, 
lights, Air cooler etc. 

22)  Supply and installation of 11kV SWITCHGEAR having 1600A Bus comprising: 

a) Incoming Feeders (1600 A, 25kA, 3sec) (VCB with PCM) : 02 Nos. 

b) Outgoing Feeders (630A, 25kA, 3sec) (VCB with PCM) : 08 Nos. 

c) Bus Coupler with Riser (1600A,25kA, 3sec) : 01 Nos. 

d) 11KV Bus PT having ratio of  

 etc. in top mounted on the incoming breaker panel 
complete in all respect 

: 02 Nos. 

23) 11 KV incoming and outgoing Feeders comprising: 11kV Vacuum Circuit Breaker, CT for incoming 
(800-1600/5/5/5A, 5P20), outgoing feeder CT (200-400/5/5), Isolator, Line isolator, (Control 
cable, cable terminating kits and supporting structures etc. complete in all respect. 

 24) Supply and installation/ connection of 11kV Power Cable, XLPE, but not PVC/ PILC for all 11kV line 
feeders and transformers feeder including cable termination (Outdoor & Indoor) as required. 

25)  Supply of 33KV Station transformer panel. 

26)   Supply and installation/ connection of Control Cables 

11kV, 110V, 110 V 

3 3 3 
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27)   Supply and installation of 2 (two) sets Battery (Ni-Cd) & Battery charger  

 28) Supply and installation of CCTV system (minimum 8 nos. cameras including all accessories). 

29)   Supply and lying of Rubber pad to be laid in front of the 11kV SWITCHGEAR Panels. 

30)  Supply of substation automation system for 33kV and 11kV system. The Substation Automation 
System (SAS) shall comprise full station and bay protection, control, monitoring and 
communication facilities. It shall enable local station control via PC by means of Human Machine 
Interface (HMI) and control software package and perform the necessary system control and data 
acquisition functions. To be ready for connecting of future installed SCADA system of WZPDCL. 

31) 5 (Five) sets of As-built drawings together with operation and maintenance manual, relevant IEC 
standards of the installed equipment shall be submitted for the WZPDCL, Khulna. One electronic 
copy (soft copy in a CD) of all relevant As-built drawings together with operation and maintenance 
manual, relevant IEC standards of the installed equipment shall be submitted for WZPDCL. 

32)  The Tenderer must visit the site and assess the works before tender submission. 

33)  Mandatory spares for substation equipment (attached list) to be supplied under this contract 

34)  Transportation of all equipment and materials, all installations, connections and testing, 
commissioning, inspection are within the scope of the Bid. 

35)  Dismantling of existing equipment shall be included within the scope. 

Location plan, Layout Plan, Layout & elevation of control building, and Single Line Diagram of this 
substation is given under Annex 6.4.2 under Section-9: Drawings. 
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6.1B Bill of Quantities (BOQ): 

The scopes of works include Design, Manufacture, Supply, Installation/ Erection, 
Construction, Testing and commissioning and so on of the following 33/11kV 
substations. In the Bill of Quantities, the quantities given are only estimated. The 
actual quantity will be supplied by the contractor to complete the work. If the 
quantity is less than the estimated quantity, this will be deducted from the bill or be 
delivered to WZPDCL’s store. The Bill of Quantities of the 33/11kV substations is 
given below: 

6.1B.1 BOQ for HAMDAH  33/11kV 3x10/13.33 MVA AIS Substation under S&D, 
Jhenaidah. 

Sl. No. Description of Item Unit Quantity 

1 
Supply of 33/11kV, 10/13.33 MVA Power Transformer complete 
with all accessories (As per Scope of Works, Technical Specification 
and GTP) 

Set 1 

2 
Supply of Station Service Transformer 33/0.4 kV, 200 kVA (As per 
Scope of Works, Technical Specification and GTP) 

Nos. 2 

3 
Supply of 36 kV Vacuum (1250A, 31.5kA, for 3 Sec.) outdoor circuit 
breaker along with supporting steel structure and suitable bimetallic 
connectors. (As per Scope of Works, Technical Specification and GTP) 

Sets 8 

4 
Supply of 33 kV single phase Lightning Arrester (ZNO-type) along 
with supporting structure and bi-metallic connectors and accessories 
as required. (As per Scope of Works, Technical Specification and GTP) 

Sets       
(3 Nos.) 

8 

5 

Supply of 33 kV Isolator (1250A, 31.5 kA for 3 sec) without Earth 
blade gang operated vertical mounted vertical break with supporting 
structure with necessary connectors & accessories as required. (As 
per Scope of Works, Technical Specification and GTP)   

Sets 8 

6 

Supply of 33 kV Line Isolator (1250A, 31.5 kA for 3 sec) with Earth 
blade gang operated vertical mounted vertical break with supporting 
steel structure with necessary connectors & accessories as required. 
(As per Scope of Works, Technical Specification and GTP)   

Sets 5 

7 

Supply of 33 kV Bus-section Isolator (1250A, 31.5 kA for 3 sec) gang 
operated horizontal structure, for installation on gantry steel 
structure with necessary connectors and accessories as required. (As 
per Scope of Works, Technical Specification and GTP)   

Set 1 

8 
Supply of 33 kV PT Fused Isolator (As per Scope of Works, Technical 
Specification and GTP) 

Sets 2 

9 
Supply of 33 kV Off-Load fused isolator for Auxiliary Transformer 
with supporting steel structure and necessary connectors. (As per 
Scope of Works, Technical Specification and GTP) 

Sets 2 

10 

Supply of 33 kV Single phase Current Transformer ratio 400-
800/5/5/5A class 5P20 for protection and 0.2S for measuring along 
with supporting steel structure and suitable bi-metallic connectors & 
accessories as required.  (for 33kV Incoming / Outgoing feeders) (As 
per Scope of Works, Technical Specification and GTP) 

Sets  
(3 Nos.) 

5 

11 

Supply of 33 kV Single phase Current Transformer ratio 300-
600/5/5/5A class 5P20 for protection and 0.2S for measuring along 
with supporting steel structure and suitable bi-metallic connectors & 
accessories as required.  (for power transformers) (As per Scope of 
Works, Technical Specification and GTP) 

Sets  
(3 Nos.) 

3 
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Sl. No. Description of Item Unit Quantity 

12 

Supply of 33 kV single phase Potential Transformer ratio   33kV/ 
(√3),110V/ (√3) Class 0.2 for measuring and 3P for protection, 
signaling, instrument etc along with supporting materials for 
installation on gantry structure with necessary connectors and 
accessories as required. (As per Scope of Works, Technical 
Specification and GTP) 

Sets  
(3 Nos.) 

2 

13 
a) Supply of 33 kV Bus Bar conductor ACSR Double MARTIN (2000A) 
(As per Scope of Works, Technical Specification and GTP) b) Supply 
of ACSR GROSBEAK for Jumper of equipment. 

Lot 1 

14 
Supply of 33 kV Disc Insulator set with necessary suitable front and 
back connecting clamps for 33kV side. (As per Scope of Works, 
Technical Specification and GTP) 

Lot 1 

15 

Supply of Suitable Bus Bar Droppers, Conductors, connectors and 
outdoor marshalling kiosk, hardware, clamps, nut-bolts etc. suitable 
for connecting the individual items of S/S circuit equipment for 
complete S/S. (As per Scope of Works, Technical Specification and 
GTP) 

Lot 1 

16 
Supply of Shield wire, overall diameter 9.525 mm stranded steel. (As 
per Scope of Works, Technical Specification and GTP) 

Lot 1 

17 

Supply of Terminal Tension Clamp with fittings and PG Clamp set for 
fixing the shield wire with the gantry steel structure (As per Scope of 
Works, Technical Specification and GTP): 

Lot 1 
A) Tension clamps with fittings 
B) P.G. Clamp 
C) Support Clamp.  

18 

A) Supply of 2X120 Sq.mm Grounding copper conductor (As per 
Scope of Works, Technical Specification and GTP) 

Lot 1 B) Supply of Grounding rod (Earthing electrode), Dia 16mm, each 4-
meter length. (As per Scope of Works, Technical Specification and 
GTP)  

19 
Supply of Suitable Connector for connecting with individual items of 
Sub-station equipment and earthing mesh (As per Scope of Works, 
Technical Specification and GTP) 

Lot 1 

20 

Supply of 33 kV Control, Metering and Relay panel for 33/11 kV 
Power Transformer (Digital Differential relay with REF and 
communication facilities, 3 O/C + 1 E/F Digital relay with 
communication facilities) (As per Scope of Works, Technical 
Specification and GTP) 

Sets 3 

21 

Supply of 33 kV Control, Signaling, Metering and Relay Panel 
(Outgoing / Incoming) 03 O/C + 01 E/F Digital relay with 
communication facilities (As per Scope of Works, Technical 
Specification and GTP) 

Sets 5 

22 

Supply of Sub-station galvanized steel structure materials 4 
diameters each 5m x 5m along with suitable beam for supporting 33 
kV Bus section isolator and all other accessories as required. (As per 
Scope of Works, Technical Specification and GTP) 

Lot 0 

23 

Supply of Supporting steel column structure for connecting the 11-kV 
power cable with the necessary insulators and connectors, 
connecting clamps etc. as required. (As per Scope of Works, Technical 
Specification and GTP) 

Lot 1 
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Sl. No. Description of Item Unit Quantity 

24 

Supply of 11kV, 1600A, 25kA for 3 Sec. Transformer incoming panels 
including 11 kV CT (1600-800/5-5A) class 5P20 for protection and 
0.2S for measuring, 11kV  Single phase Potential Transformer ratio 
11/√ 3 /0.11/√3/0.11/√3 kV class 0.2 for measuring & 3P for 
protection signaling , 3 phase bus bars (1600A) HV and LV isolating 
plug and sockets draw out type vacuum circuit breaker with auxiliary 
switches operating mechanism etc. including 3 O/C + 1 E/F  Digital 
relay with communication facilities along with all accessories (As per 
Scope of Works, Technical Specification and GTP) 

Sets 3 

25 

Supply of 11 kV Line Feeder panels : Including 3 phase bus bars HV & 
LV isolating plug & sockets Draw out type vacuum circuit breaker 
with auxiliary switches operating mechanism etc 630 A, 25 kA for 3 
sec with 11 kV 1 Phase current transformer ratio 200-400/5/5A, 3 
O/C + 1E/F Digital relay with communication facilities   along with all 
accessories.(As per Scope of Works, Technical Specification and GTP) 

Sets 9 

26 

Supply of 11 kV Bus section ( Bus Coupler) Panel : including 11 kV 
bus bar HV & LV isolating plug & sockets Draw out type vacuum 
circuit breaker with auxiliary switches operating mechanism etc 
1600A, 25 kA for 3 sec with CT ratio 800-1600/5-5A, 3 O/C + 1 E/F  
Digital relay with communication facilities along with all 
accessories .(As per Scope of Works, Technical Specification and GTP) 

Sets 2 

27 
Supply of Rubber Pad to be laid in front of the 11 kV panels (As per 
Scope of Works, Technical Specification and GTP) 

Lot 1 

28 

Supply of 11 kV Single core XLPE copper cable 300 Sq.mm per phase 
and 11 kV cable termination kits (indoor and outdoor both) (As per 
Scope of Works, Technical Specification and GTP) minimum 600 
Meter for Each S/S 

M 1200 

29 

Supply of 11 kV, 3 core XLPE copper cable 185 Sq. mm and 11 kV 
cable termination kits (indoor & outdoor both) for 8 nos. feeder each 
100 m length or more required. (As per Scope of Works, Technical 
Specification and GTP) 

M 900 

30 

Supply of Control cable of different sizes and LV PVC   copper cable of 
different sizes as necessary and MCCB, connectors to connect 
different panels/auxiliary transformer etc. 1x95 sq. mm, 4x4 Sq.mm, 
4x6 Sq.mm, 4x2.5 Sq.mm, 8x2.5 Sq.mm, 16x 2.5 Sq.mm, 24x2.5 Sq.mm 
(As per Scope of Works, Technical Specification and GTP) 

Lot 1 

31 
Supply of Battery 100AH, NiCd 92 Cells, 110 V and supported Battery 
Charger (110 V) (As per Scope of Works, Technical Specification and 
GTP) 

Sets 2 

32 
Supply of DC Distribution Panel with interlocking along with all 
necessary accessories. (As per Scope of Works, Technical 
Specification and GTP) 

Nos. 1 

33 
Supply of AC Distribution Panel with interlocking along with all 
necessary accessories. (As per Scope of Works, Technical 
Specification and GTP) 

Nos. 1 

34 
Supply of Fire Extinguisher equipment (As per Scope of Works, 
Technical Specification and GTP) a) CO2 b) Foam Type c) Dry 
Chemical Type 

 Each (3 
Nos.) 

9 

35 
Supply of Split type Air Conditioner of capacity 48000 BTU/ Hr 
including MCB and all other accessories as required. (As per Scope of 
Works, Technical Specification and GTP) 

Nos. 8 
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Sl. No. Description of Item Unit Quantity 

36 
Supply of LED lamp 250 Volt Single phase with Pole shade & fittings 
and other related accessories. (As per Scope of Works, Technical 
Specification and GTP) 

Sets 12 

37 
Supply of LV MCCB, 3 phases, 300A with box and fittings (As per 
Scope of Works, Technical Specification and GTP)   

Nos. 1 

38 
Supply of Micro Computer with Laser Printer and all necessary 
accessories. (As per Scope of Works, Technical Specification and GTP) 

Set 1 

39 
Supply & Installation of CCTV Camera including all accessories (Such 
as HD CCTV, DVR HD, Hard Disk, Power Cable, Video Cable etc). (As 
per Scope of Works, Technical Specification and GTP) 

Lot 1 

40 
Supply of Substation Automation system for 33kV & 11kV System. 
(As per Scope of Works, Technical Specification and GTP) 

Lot 1 

41 
Supply of Mandatory Spare Parts. As per requirement of WZPDCL 
(mentioned in Tender Document) 

Lot 1 

42 

Civil Works:     
a) Earth filling, Landscaping, Leveling, Dressing / Preparation of 
Gravel Pit, Laying of Gravel. (only land for control room) 

Lot 1 

b) Construction of new 2-storied Control Building with Office room 
(foundation will be 3-storied) including O/H tank, Water Supply, 
Sanitary system, Internal electrification, Emergency Lighting, False 
Ceiling etc. complete in all respects  

Sq.m  475 

c) Foundation for Power transformers Nos. 1 
d) Foundation for Station transformers Nos. 2 
e) Foundation for Supporting structures (all equipment & switch 
yard tower etc.) if require. 

Lot  1 

f) Bay extension at Hamdah S/S including foundation and supply of 
Galvanize steel structure materials along with suitable beam and all 
other accessories as required. 

Lot 1 

g) Renovation of boundary wall (Both side) with plastering & 
Colouring 

Sq.m  0 

 h)   Main gate, electronic Sign Board and Surface drain, post guard 
building. 

Lot 0 

(i)Supply and construction of Switchyard Chain link fencing with gate m 97 
j) Renovation Construction of Approach & Internal Road  Sq.m  374 
k)  New & Renovation Construction of Power & Control Cable 
Trenches 

m 100 

l) Dismantling of the old building  Lot 1 
m) Graveling in the Switchyard Ton 90 
n) Yard lighting and emergency lighting. Lot 1 
o) Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 
Ceiling Fans etc. 

Lot 1 

p) Tree plantation, Gardening and Beautification. Lot 1 

43 
Installation of Complete S/S including Testing, commissioning, 
Inspection & Training 

Lot 1 
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6.1B.2 BOQ for MADHUKHALI 33/11kV 2x10/13.33 MVA AIS Substation under 
MADHUKHALI ESU, Faridpur. 

Sl. No. Description of Item Unit Quantity 

1 
Supply of 33/11 kV, 10/13.33 MVA Power Transformer complete 
with all accessories (As per Scope of works, Technical Specification 
and GTP) 

Sets 2 

2 
Supply of Station Service Transformer 33/0.415 KV, 200 kVA (As 
per Scope of Works, Technical Specification and GTP) 

Nos. 2 

3 

Supply of 36 kV Vacuum (1250A, 25kA, for 3 Sec.) outdoor circuit 
breaker along with supporting steel structure and suitable 
bimetallic connectors. (As per Scope of Works, Technical 
Specification and GTP) 

Sets 6 

4 

Supply of 33 kV single phase Lightning Arrester (ZnO-type) along 
with supporting structure and bi-metallic connectors and 
accessories (As per Scope of Works, Technical Specification and 
GTP) 

   Sets      
(3 Nos.) 

6 

5 

Supply of 33 kV Isolator (1250A,25 kA for 3 sec) without Earthing 
blade gang operated vertical mounted vertical break with 
supporting steel structure with necessary connectors & 
accessories (As per Scope of Works, Technical Specification and 
GTP)   

Sets 6 

6 

Supply of 33 kV Isolator (1250A,25 kA for 3 sec) with Earthing 
blade gang operated vertical mounted vertical break with 
supporting steel structure with necessary connectors & 
accessories (As per Scope of Works, Technical Specification and 
GTP)   

Sets 4 

7 

Supply of 33 kV Bus-section Isolator (1250A, 25 kA for 3 sec) with 
gang operated horizontal structure for installation on gantry steel 
structure with necessary connectors and accessories as required. 
(As per Scope of Works, Technical Specification and GTP) 

Set 1 

8 
Supply of 33 kV Off-Load fused isolator for Auxiliary Transformer 
with supporting steel structure and necessary connectors. (As per 
Scope of Works, Technical Specification and GTP) 

Sets 2 

9 
Supply of 33 kV PT Fused Isolator (As per Scope of Works, 
Technical Specification and GTP) 

Sets 2 

10 

Supply of 33 kV Single phase Current Transformer ratio 800-
400/5/5/5A class 5p20 for protection and 0.2S for measuring 
along with supporting steel structure and suitable bi-metallic 
connectors & accessories as required (for Incoming/Outgoing) (As 
per Scope of Works, Technical Specification and GTP) 

Sets  
(3 Nos.) 

4 

11 

Supply of 33 kV Single phase Current Transformer ratio 600-
300/5/5/5A class 5p20 for protection and 0.2S for measuring 
along with supporting steel structure and suitable bi-metallic 
connectors & accessories as required (for Power Transformers) 
(As per Scope of Works, Technical Specification and GTP) 

Sets  
(3 Nos.) 

2 

12 

Supply of 33 kV single phase Potential Transformer ratio   33kV/ 
(√3),110V/ (√3) Class 0.2 for measuring and 3P for protection, 
signaling, instrument etc along with supporting materials for 
installation on gantry structure with necessary connectors and 
accessories as required. (As per Scope of Works, Technical 
Specification and GTP) 

Sets  
(3 Nos.) 

2 
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13 
a) Supply of 33 kV Bus Bar conductor ACSR Single MARTIN 
(1250A) (As per Scope of Works, Technical Specification and GTP) 
b) Supply of ACSR GROSBEAK for Jumper of equipment. 

Lot 1 

14 
Supply of 33 kV Disc Insulator set with necessary suitable front 
and back connecting clamps for 33kV side (As per Scope of Works, 
Technical Specification and GTP) 

Lot 1 

15 

Supply of Suitable Bus Bar Droppers, Conductors, connectors and 
outdoor marshalling kiosk, hardware, clamps, nut-bolts etc. 
suitable for connecting the individual items of S/S circuit 
equipment for complete S/S. (As per Scope of Works, Technical 
Specification and GTP) 

Lot 1 

16 
Supply of Shield wire, overall diameter 9.525 mm stranded steel. 
(As per Scope of Works, Technical Specification and GTP) 

Lot 1 

17 

Supply of Terminal Tension Clamp with fittings and PG Clamp set 
for fixing the shield wire with the gantry steel structure (As per 
Scope of Works, Technical Specification and GTP): 

Lot 1 
A) Tension clamps with fittings 
B) P.G. Clamp 
C) Support Clamp.  

18 

A) Supply of 2X120 Sq.mm Grounding copper conductor (As per 
Scope of Works, Technical Specification and GTP) 

Lot 1 B) Supply of Grounding rod (Earthing electrode), Dia. 16mm, each 
4-meter length (As per Scope of Works, Technical Specification and 
GTP)  

19 
Supply of Suitable Connector for connecting with individual items 
of Sub-station equipment and earthing mesh (As per Scope of 
Works, Technical Specification and GTP) 

Lot 1 

20 

Supply of 33 kV Control, Metering and Relay panel for 33/11 kV 
Power Transformer (Digital Differential relay with REF and 
communication facilities, 3 O/C + 1 E/F Digital relay with 
communication facilities) (As per Scope of Works, Technical 
Specification and GTP) 

Sets 2 

21 

Supply of 33 kV Control, Signaling, Metering and Relay Panel 
(Outgoing / Incoming) 03 O/C + 01 E/F Digital relay with 
communication facilities. (As per Scope of Works, Technical 
Specification and GTP) 

Sets 4 

22 

Supply of Sub-station galvanized steel structure materials 4 
diameters each 5m x 5m along with suitable beam for supporting 
33 kV Bus section isolator and all other accessories as required (As 
per Scope of Works, Technical Specification and GTP) 

Lot 1 

23 

Supply of Supporting steel column structure for connecting the 11-
kV power cable with the necessary insulators and connectors, 
connecting clamps etc. as required (As per Scope of Works, 
Technical Specification and GTP) 

Lot 1 

24 

Supply of 11kV, 1600A, 25kA for 3 Sec. Transformer incoming 
panels including 11 kV CT (1600-800/5-5A) class 5P20 for 
protection and 0.2S for measuring, 11kV  Single phase Potential 
Transformer ratio 11/√ 3 /0.11/√3/0.11/√3 kV class 0.2 for 
measuring & 3P for protection signaling , 3 phase bus bars 
(1600A) HV and LV isolating plug and sockets draw out type 
vacuum circuit breaker with auxiliary switches operating 
mechanism etc. including 3 O/C + 1 E/F  Digital relay with 
communication facilities along with all accessories (As per Scope 
of Works, Technical Specification and GTP) 

Sets 2 
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25 

Supply of 11 kV Line Feeder panels : Including 3 phase bus bars 
(1600A) HV & LV isolating plug & sockets Draw out type vacuum 
circuit breaker with auxiliary switches operating mechanism etc 
630 A, 25 kA for 3 sec with 11 kV 1 Phase current transformer 
ratio 200-400/5/5A, 3 O/C + 1E/F Digital relay with 
communication facilities   along with all accessories.(As per Scope 
of Works, Technical Specification and GTP). 

Sets 8 

26 

Supply of 11 kV Bus section ( Bus Coupler) Panel : including 11 kV 
bus bar HV & LV isolating plug & sockets Draw out type vacuum 
circuit breaker with auxiliary switches operating mechanism etc 
1600A, 25 kA for 3 sec with CT ratio 800-1600/5-5A, 3 O/C + 1 
E/F  Digital relay with communication facilities along with all 
accessories .(As per Scope of Works, Technical Specification and 
GTP) 

Set 1 

27 
Supply of Rubber Pad to be laid in front of the 11 kV panels (As per 
Scope of Works, Technical Specification and GTP) 

Lot 1 

28  

Supply of 11 kV Single core XLPE copper cable 300 Sq.mm per 
phase and 11 kV cable termination kits (indoor and outdoor both) 
(As per Scope of Works, Technical Specification and GTP) 
minimum 600 Meter for Each S/S 

M 600 

29 

Supply of 11 kV, 3 core XLPE copper cable 185 Sq. mm and 11 kV 
cable termination kits (indoor & outdoor both) for 8 nos. feeder 
each 100 m length or more required. (As per Scope of Works, 
Technical Specification and GTP) 

M 800 

30 

Supply of Control cable of different sizes and LV PVC   copper cable 
of different sizes as necessary and MCCB, connectors to connect 
different panels/auxiliary transformer etc. 1x95 sq. mm, 4x4 
Sq.mm, 4x6 Sq.mm, 4x2.5 Sq.mm, 8x2.5 Sq.mm, 16x 2.5 Sq.mm, 
24x2.5 Sq.mm (As per Scope of Works, Technical Specification and 
GTP) 

Lot 1 

31 
Supply of Battery 100AH, NiCd 92 Cells, 110 V and supported 
Battery Charger (110 V). (As per Scope of Works, Technical 
Specification and GTP) 

Sets 2 

32 
Supply of DC Distribution Panel with interlocking along with all 
necessary accessories. (As per Scope of Works, Technical 
Specification and GTP) 

Nos. 1 

33 
Supply of AC Distribution Panel with interlocking along with all 
necessary accessories. (As per Scope of Works, Technical 
Specification and GTP) 

Nos. 1 

34 
Supply of Fire Extinguisher equipment (As per Scope of Works, 
Technical Specification and GTP) a) CO2 b) Foam Type c) Dry 
Chemical Type 

 Each (3 
Nos.) 

9 

35 
Supply of Split type Air Conditioner of capacity 48000 BTU/ Hr 
including MCB and all other accessories as required. (As per Scope 
of Works, Technical Specification and GTP) 

Nos. 8 

36 
Supply of LED lamp 250 Volt Single phase with Pole shade & 
fittings and other related accessories. (As per Scope of Works, 
Technical Specification and GTP) 

Sets 12 

37 
Supply of LV MCCB, 3 phase, 300A with box and fittings (As per 
Scope of Works, Technical Specification and GTP)   

Nos. 1 

38 
Supply of Micro Computer with Laser Printer and all necessary 
accessories (As per Scope of Works, Technical Specification and 
GTP) 

Set 1 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)        216 

39 
Supply & Installation of CCTV Camera including all accessories 
(Such as HD CCTV, DVR HD, Hard Disk, Power Cable, Video Cable 
etc). (As per Scope of Works, Technical Specification and GTP) 

Lot 1 

40 
Supply of Substation Automation system for 33kV & 11kV System. 
(As per Scope of Works, Technical Specification and GTP) 

Lot 1 

41 
Supply of Mandatory Spare Parts. As per requirement of WZPDCL 
(mentioned in Tender Document). 

Lot 1 

42 
Supply of 33 kV 1CX 500 Sq.mm XLPE (Cu) Cable (As per Scope of 
Works, Technical Specification and GTP) 

M 1500 

43 

Civil Works:     
a) Earth filling, Landscaping, Leveling, Dressing / Preparation of 
Gravel Pit, Laying of Gravel. (only land for control room) 

Lot 1 

b) Construction of new 2-storied Control Building with Office room 
(Foundation will be 3-storied) including O/H tank, Water Supply, 
Sanitary system, Internal electrification, Emergency Lighting, False 
Ceiling etc. complete in all respects  

Sq.m  475 

c) Foundation for Power transformers Nos. 2 
d) Foundation for Station transformers Nos. 2 
e) Foundation for Supporting structures  
 (All equipment & switch yard tower etc.) 

Lot 1 

f) Bay Extension   including foundation and supply of steel 
structure one diameter at Magura Grid 

Lot 1 

g) Renovation Construction of Boundary wall with barbed wire 
fencing over boundary wall required for whole Sub-Station 
(Boundary wall high to be extended to Two feet) 

Rm 200 

 h)   Main gate, Surface drain, post guard building and electronic 
Sign Board 

Lot 1 

i) Supply and construction of Switchyard Chain link fencing with 
gate 

m 50 

j)  Renovation & New Construction of Approach & Internal Road  Sq.m  856 
k) Construction of Power & Control Cable Trenches m 115 
l) Dismantling of the old   structures  Lot 1 
m) Graveling in the Switchyard Ton 110 
n) Yard lighting and emergency lighting. Lot 1 
o) Operation Key Board, Table, chair, Steel Almirah, File Cabinet, 
Ceiling Fans etc. 

Lot 1 

p) Tree plantation, Gardening and Beautification. Lot 1 

44 
Installation of Complete S/S including Testing, commissioning, 
Inspection & Training 

Lot 1 
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6.1B.4 Supply of Tools & Accessories 

The following mandatory Tools and Accessories shall be supplied under this package 
GD15 (Price Schedule of Goods (Schedule No. 1 and Schedule No. 2) for HAMDAH, Khulna 
and MADHUKHALI, Madhukhali ESU, Faridpur. The total prices for these items are to 
be distributed in price schedule (item no 41) of all 02 substations to include in the 
offered price. 
 

Item Description Unit Quantity 

1 
Insulation Resistance Tester 500V to 5kV  
(Country of Origin: EU/USA/CANADA/Japan/ UK) 

Nos. 2 

2 
Earth Resistance Tester  
(Country of Origin: EU/USA/CANADA/Japan/ UK) 

Nos. 2 

3 Trip Coils for given 33 & 11 KV Circuit Breaker Nos. (each) 6 
4 Close coils for given 33 & 11 KV Circuit Breaker Nos. (each) 6 
5 11kV Interrupter (630A) for given CB Sets (3nos.) 2 
6 11kV Interrupter (1600A) for given CB Sets (3nos.) 2 
7 Charging Motor for given 33 & 11 KV Circuit Breaker Nos. (each) 2 

8 

Supply of 11kV, 1600A, 25kA for 3 Sec. Transformer incoming 
draw out cubical type vacuum circuit breaker with auxiliary 
switches operating mechanism etc. as similar offered in line-
item no. 24 

Sets 2 

9 

Supply of 11kV, 630A, 25kA for 3 Sec. Transformer incoming 
draw out cubical type vacuum circuit breaker with auxiliary 
switches operating mechanism etc. as similar offered in line-
item no. 25 

Sets 2 

10 
33/0.4KV, 200KVA Auxiliary Transformers. (Technical 
Specification and GTP) 

Set 1 

11 
Supply of Battery Charger (110 V) including all accessories 
(Technical Specification and GTP) 

Sets 2 

12 
11 kV CT (1600-800/5-5A) class 5P20 for protection and 0.2S 
for measuring. 

Nos.  2 

13 
11 kV CT (400-200/5-5A) class 5P20 for protection and 0.2S 
for measuring. 

Nos. 2 

14 
Sweep Frequency Response Analysis (SFRA), Brand: 
Omicron, Model No.: FRANEO 800, Ordering Code: 
VE000662 

Set 1 

 

* Note-1: 

Tenderer are requested to fill the Price Schedule in such a manner so that all cost required to 

match the above BOQ and required for safe operation & completion of Plant to be included. 

* Note-2: 

It must be understood and agreed that the installation/upgradation/renovation/Relocation/ 

shifting/ dismantling/ removal work under this Tender Documents and to carry out such 

work including factors stated in site visit have been properly investigated and considered in 

the preparation of the Proposal submitted. No claims for financial and time adjustment to the 

Contract awarded for the Work under these Specifications and Documents will be permitted 

which are based on the lack of such prior information or its effect on the cost of the work and 

its completion time. 
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6.2 Specification 
 

The Plant & Equipment shall comply with following Technical Specifications: 
 

Item 
No 

Name of Item or 
Related Service 

Technical Specification and Standards 

1 2 3 

 

 Plant & Equipment Tenderer shall comply Price Schedule and Section 6: 
Employer’s Requirement, Technical Specifications as per 
Section 7 & Guaranteed Technical Particular (GTP) as per 

Section-8.  Inspection and Tests As in Tender Document 
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6.3 Form of Completion Certificate 
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
Pursuant to GCC Clause 39 (Completion of the Facilities) of the General Conditions of the 
Contract entered into between yourselves and the Employer dated [insert date], for the 
supply and installation of plant and  Services  for [name of contract],  we hereby notify you 
that the following part(s) of the Facilities was (were) complete on the date specified below, 
and that, in accordance with the terms of the Contract, the Employer hereby takes over the 
said part(s) of the Facilities, together with the responsibility for care and custody and the 
risk of loss thereof on the date mentioned below. 
 

1. Description of the Facilities or part thereof:  ______________________________ 
 
2. Date of Completion:  __________________ 

 
However, you are required to complete the outstanding items listed in the attachment hereto as 
soon as practicable. 
 
This letter does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 
 
Very truly yours, 
 
 
for and on behalf of the Employer 

 
 
[ Signature] 
 
[ Title of the Project Manager] 
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6.4 Form of Operational Acceptance Certificate 
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
Pursuant to GCC Clause 40.3 (Operational Acceptance) of the General Conditions of the 
Contract entered into between yourselves and the Employer dated [insert date], for the 
supply and installation of plant and Services for [name of contract], we hereby notify you 
that the Functional Guarantees of the following part(s) of the Facilities were satisfactorily 
attained on the date specified below. 
 

1. Description of the Facilities or part thereof:  _______________________________ 
 
2. Date of Operational Acceptance:  _______________________ 

 
This letter does not relieve you of your obligation to complete the execution of the Facilities in 
accordance with the Contract nor of your obligations during the Defect Liability Period. 
 
Very truly yours, 
 
 
for and on behalf of the Employer 

 
 
[ Signature] 
 
[  Title of the Project Manager ] 
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6.5 Form of Change Order Procedure and Forms 
 

Contract No: Date: 
To: 
 
[Name of Contractor] 
 

 

 
CONTENTS 
 
1. General 
2. Change Order Log 
3. References for Changes 
 
 
 
ANNEXES 
 
Annex 1 Request for Change Proposal 
Annex 2 Estimate for Change Proposal 
Annex 3 Acceptance of Estimate 
Annex 4 Change Proposal 
Annex 5 Change Order 
Annex 6 Pending Agreement Change Order 
Annex 7 Application for Change Proposal 
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Change Order Procedure 
 
1. General 

 
This section provides samples of procedures and forms for implementing changes in 
the Facilities during the performance of the Contract in accordance with GCC Clause 64 
(Change in the Facilities) of the General Conditions. 
 
 

2. Change Order Log 
 
The Contractor shall keep an up-to-date Change Order Log to show the current status 
of Requests for Change and Changes authorized or pending, as Annex 8.  Entries of the 
Changes in the Change Order Log shall be made to ensure that the log is up-to-date.  
The Contractor shall attach a copy of the current Change Order Log in the monthly 
progress report to be submitted to the Employer. 
 

3. References for Changes 
 
(1) Request for Change as referred to in GCC Clause64 shall be serially numbered CR-

X-nnn. 
 
(2) Estimate for Change Proposal as referred to in GCC Clause 64 shall be serially 

numbered CN-X-nnn. 
 
(3) Acceptance of Estimate as referred to in GCC Clause 64 shall be serially 

numbered CA-X-nnn. 
 
(4) Change Proposal as referred to in GCC Clause 64 shall be serially numbered CP-X-

nnn. 
 
(5) Change Order as referred to in GCC Clause 64 shall be serially numbered CO-X-

nnn. 
 
Note: (a) Requests for Change issued from the Employer’s Home Office and the Site 

representatives of the Employer shall have the following respective 
references: 

 
Home Office CR-H-nnn 
Site CR-S-nnn 

 
(b) The above number “nnn” is the same for Request for Change, Estimate for 

Change Proposal, Acceptance of Estimate, Change Proposal and Change 
Order. 
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Annex 1.  Request for Change Proposal 

(Employer’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
With reference to the captioned Contract, you are requested to prepare and submit a Change 
Proposal for the Change noted below in accordance with the following instructions within 
_______________ days of the date of this letter ____________________. 
 
1. Title of Change:  ________________________ 
 
2. Change Request No. __________________ 
 
3. Originator of Change: Employer:  _______________________________ 

Contractor (by Application for Change Proposal No. _______1: 
 
4. Brief Description of Change:  _________________________________________________ 
 
5. Facilities and/or Item No. of equipment related to the requested Change:  _____________ 
 
6. Reference drawings and/or technical documents for the request of Change: 
 

Drawing No./Document No. Description 
 

7. Detailed conditions or special requirements on the requested Change:  ________________ 
8. General Terms and Conditions: 

(a) Please submit your estimate to us showing what effect the requested Change will 
have on the Contract Price. 

(b) Your estimate shall include your claim for the additional time, if any, for 
completion of the requested Change. 

(c) If you have any opinion negative to the adoption of the requested Change in 
connection with the conformability to the other provisions of the Contract or the 
safety of the Plant or Facilities, please inform us of your opinion in your proposal 
of revised provisions. 

(d) Any increase or decrease in the work of the Contractor relating to the services of 
its personnel shall be calculated. 

(e) You shall not proceed with the execution of the work for the requested Change 
until we have accepted and confirmed the amount and nature in writing. 

 
Signature: [insert signature of authorised representative of the 

Employer] 
Name: [insert full name of signatory with National ID Number] 
Title of the Signatory: [insert title of the Signatory] 
Name of the Employer: [insert name of the Employer] 
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Annex 2.  Estimate for Change Proposal 

(Contractor’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
With reference to your Request for Change Proposal, we are pleased to notify you of the 

approximate cost of preparing the below-referenced Change Proposal in accordance with 

GCC Sub-Clause64.2.1 of the General Conditions.  We acknowledge that your agreement to 

the cost of preparing the Change Proposal, in accordance with GCC Sub-Clause64.2.2, is 

required before estimating the cost for change work. 

 
1. Title of Change:  ________________________ 
 
2. Change Request No./Rev.:  ____________________________ 
 
3. Brief Description of Change:  __________________________ 
 
4. Scheduled Impact of Change:  ___________________________ 
 
5. Cost for Preparation of Change Proposal:  _______________2 
 

(a) Engineering (Amount) 
 

(i) Engineer  hrs x   rate/hr = 
(ii) Draftsperson  hrs x   rate/hr = 

Sub-total  hrs 
 
Total Engineering Cost 
 

(b) Other Cost 
 

Total Cost (a) + (b) 
 
 
 
 

Signature: [insert signature of authorised 
representative of the Employer] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Employer: [insert name of the Employer] 

 

 
2 Costs shall be in the currencies of the Contract. 
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Annex 3.  Acceptance of Estimate 

 
(Employer’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
 
We hereby accept your Estimate for Change Proposal and agree that you should proceed 
with the preparation of the Change Proposal. 
 
1. Title of Change:  ___________________________ 
 
2. Change Request No./Rev.:  _______________________________ 
 
3. Estimate for Change Proposal No./Rev.:  _______________________________ 
 
4. Acceptance of Estimate No./Rev.:  _______________________________ 
 
5. Brief Description of Change:  _______________________________ 
 
6. Other Terms and Conditions:  In the event that we decide not to order the Change 

accepted, you shall be entitled to compensation for the cost of preparation of Change 
Proposal described in your Estimate for Change Proposal mentioned in para. 3 above 
in accordance with GCC Clause64 of the General Conditions. 

 
 

Signature: [insert signature of authorised 
representative of the Employer] 

Name: [insert full name of signatory with National 
ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Employer: [insert name of the Employer] 

 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)        226 

Annex 4.  Change Proposal 

 
(Contractor’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
 
In response to your Request for Change Proposal No. _______________________________, we hereby 
submit our proposal as follows: 
 
1. Title of Change:  _______________________________ 
 
2. Change Proposal No./Rev.:  _______________________________ 
 
3. Originator of Change: Employer: [_______________________________ 

Contractor:  _______________________________ 
 
4. Brief Description of Change:  _______________________________ 
 
5. Reasons for Change:  _______________________________ 
 
6. Facilities and/or Item No. of Equipment related to the requested Change:  

_______________________________ 
 
7. Reference drawings and/or technical documents for the requested Change: 
 

Drawing/Document No. Description 
 

 
8. Estimate of increase/decrease to the Contract Price resulting from Change Proposal:3 
 
(Amount) 
 

(a) Direct material 
 
(b) Major construction equipment 
 
(c) Direct field labor (Total  hrs) 
 
(d) Subcontracts 
 
(e) Indirect material and labor 
 
(f) Site supervision 
 
(g) Head office technical staff salaries 
 

 
3 Costs shall be in the currencies of the Contract. 
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Process engineer  hrs @   rate/hr 
Project engineer  hrs @   rate/hr 
Equipment engineer  hrs @   rate/hr 
Procurement  hrs @   rate/hr 
Draftsperson  hrs @   rate/hr 
Total  hrs 

 
(h) Extraordinary costs (computer, travel, etc.) 
 
(i) Fee for general administration,   % of Items 
 
(j) Taxes and customs duties 
 
Total lump sum cost of Change Proposal 
(Sum of items (a) to (j)) 
 
Cost to prepare Estimate for Change Proposal 
(Amount payable if Change is not accepted) 

 
9. Additional time for Completion required due to Change Proposal 
 
10. Effect on the Functional Guarantees 
 
11. Effect on the other terms and conditions of the Contract 
 
12. Validity of this Proposal:  within [Number] days after receipt of this Proposal by the 

Employer 
 
13. Other terms and conditions of this Change Proposal: 
 

(a) You are requested to notify us of your acceptance, comments or rejection of this 
detailed Change Proposal within ______________ days from your receipt of this 
Proposal. 

 
(b) The amount of any increase and/or decrease shall be taken into account in the 

adjustment of the Contract Price. 
 
(c) Contractor’s cost for preparation of this Change Proposal:2 

 

Signature: [insert signature of authorised 
representative of the Contractor] 

Name: [insert full name of signatory with 
National ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Contractor: [insert name of the Contractor] 

 
2 Specify where necessary. 



 

Tender Doc for 33/11 KV SS, Pkg. GD15 (Vol 1 of 2)        228 

Annex 5.  Change Order 

 
(Employer’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
We approve the Change Order for the work specified in the Change Proposal (No. _______), 
and agree to adjust the Contract Price, Time for Completion and/or other conditions of the 
Contract in accordance with GCC Clause64 of the General Conditions. 
 
1. Title of Change:  _______________________________ 
 
2. Change Request No./Rev.:  _______________________________ 
 
3. Change Order No./Rev.:  _______________________________ 
 
4. Originator of Change: Employer:  _______________________________ 

Contractor:  _______________________________ 
 
5. Authorized Price: 
 

Ref. No.:  _______________________________ Date:  __________________________ 
Foreign currency portion __________ plus Local currency portion __________ 

 
6. Adjustment of Time for Completion 
 

None Increase _________ days Decrease _________ days 
 
7. Other effects, if any 
 
 
 
 
Authorized by:    Date: 

(Employer) 
 
 
Accepted by:    Date: 
(Contractor) 
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Annex 6.  Pending Agreement Change Order 

 
(Employer’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
We instruct you to carry out the work in the Change Order detailed below in accordance 
with GCC Clause64 of the General Conditions. 
 
1. Title of Change:  _______________________________ 
 
2. Employer’s Request for Change Proposal No./Rev.:  _______________________________ dated:  

__________ 
 
3. Contractor’s Change Proposal No./Rev.:  _______________________________ dated:  __________ 
 
4. Brief Description of Change:  _______________________________ 
 
5. Facilities and/or Item No. of equipment related to the requested Change:  

_______________________________ 
 
6. Reference Drawings and/or technical documents for the requested Change: 
 

Drawing/Document No. Description 
 
 
7. Adjustment of Time for Completion: 
 
8. Other change in the Contract terms: 
 
9. Other terms and conditions: 
 
 
 
 
 

Signature: [insert signature of authorised 
representative of the Employer] 

Name: [insert full name of signatory with National 
ID Number] 

Title of the Signatory: [insert title of the Signatory] 

Name of the Employer: [insert name of the Employer] 
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Annex 7.  Application for Change Proposal 
 
(Contractor’s Letterhead) 
 
To: Date: 
 
Attention: 
 
Contract Name: 
Contract Number: 
 
 
We hereby propose that the below-mentioned work be treated as a Change in the Facilities. 
 
1. Title of Change:  _______________________________ 
 
2. Application for Change Proposal No./Rev.: _______________________________ dated:  

_______________________________ 
 
3. Brief Description of Change:  _______________________________ 
 
4. Reasons for Change: 
 
5. Order of Magnitude Estimation (in the currencies of the Contract): 
 
6. Scheduled Impact of Change: 
 
7. Effect on Functional Guarantees, if any: 
 
8. Appendix: 
 
 
 
Signature: [insert signature of authorised representative of the Contractor] 
Name: [insert full name of signatory with National ID Number] 
Title of the Signatory: [insert title of the Signatory] 
Name of the Contractor: [insert name of the Contractor] 
 
 
 
 
 
 

 

  

Signature Seal 
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