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Section 1. Instructions to Tenderers 
A. General 

1. Scope of Tender 1.1  The Employer, as indicated in the Tender Data Sheet (TDS) issues 
this Tender Document for the procurement of Plant & Machineries 
Supply and Installation services (Goods, Works and associated 
services) incidental thereto as specified in the TDS and as detailed 
in Section 6: Scope of Plant & Machineries Supply and 
Installation services (Goods, Works and associated services) 
and Bill of Quantities (BOQ). The name of the Tender and the 
number and identification of its constituent lot(s) are stated in the 
TDS. 

 
 
 
 

1.2  The successful Tenderer shall be required to execute the Plant & 
Machineries Supply and Installation services (Goods, Works and 
associated services) as specified in the General Conditions of 
Contract. 

2.  Interpretation Throughout this Tender Document: 

(a) the term “in writing” means communication written by hand or 
machine duly signed and includes properly authenticated 
messages by facsimile or electronic mail; 

(b) if the context so requires, singular means plural and vice 
versa; 

(c) “day” means calendar days unless otherwise specified as 
working days; 

(d) “Tender Document” means the Document provided by a 
Employer to a Tenderer as a basis for preparation of the 
Tender; and 

(e) “Tender” depending on the context, means a Tender 
submitted by a Tenderer for execution of Works and Physical 
Services to the Employer in response to an Invitation for 
Tender. 

3. Source of Funds 3.1   The Employer has been allocated ‘public funds’ as indicated in
the TDS and intends to apply a portion of the funds to eligible
payments under the Contract for which this Tender Document is
issued. 

3.2  For the purpose of this provision, “public funds” means any 
funds allocated to the Employer under Government budget, or 
loan, grants and credits placed at the disposal of the Employer 
through the Government by the Development Partners or 
foreign states or organisations. 

3.3  Payments by the Development Partner, if so indicated in the 
TDS, will be made only at the request of the Government and 
upon approval by the Development Partner or foreign state or 
organisation in accordance with the applicable Loan / Credit / 
Grant Agreement, and will be subject in all respects to the terms 
and conditions of that Agreement. 

4. Corrupt, 
Fraudulent, 
Collusive or 

4.1  The Government requires that Employer, as well as Tenderers and 
Contractors shall observe the highest standard of ethics during 
implementation of procurement proceedings and the execution of 
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Coercive Practices Contracts under public funds. 

4.2 The Government requires that Employer, as well as Tenderers and 
Contractors shall, during the Procurement proceedings and the 
execution of Contracts under public funds, ensure- 

(a)  strict compliance with the provisions of Section 64 of the 
Public Procurement Act, 2006; 

(b)  abiding by the code of ethics  as  mentioned  in  the Rule127 
of the Public Procurement Rules, 2008; 

(c)  that neither it’s any officer nor any staff nor any other agents 
nor intermediaries working on its behalf engages in any 
such practice as detailed in ITT Sub Clause 4.2(b). 

 
4.3  Should any corrupt, fraudulent, collusive or coercive practice of 

any kind come to the knowledge of the Employer, it will, in the first 
place, allow the Tenderer to provide an explanation and shall, 
take actions only when a satisfactory explanation is not received. 
Such decision and the reasons thereof, shall be recorded in the 
record of the procurement proceedings and promptly 
communicated to the Tenderer concerned. Any communications 
between the Tenderers and the Employer related to matters of 
alleged fraud or corruption shall be in writing. 

4.4 If corrupt, fraudulent, collusive or coercive practices of any kind 
is determined by the Employer against any Tenderer alleged to 
have carried out such practices, the Employer shall : 

(a) exclude the concerned Tenderer from further participation 
in the particular Procurement proceeding; or 

(b) reject any recommendation for award that had been 
proposed for that concerned Tenderer; or 

(c) declare, at its discretion, the concerned Tenderer to be 
ineligible to participate in further  Procurement proceedings, 
either indefinitely or for a specific period of time. 

4.5 Tenderers shall be aware of the provisions on corruption, 
fraudulence, collusion and coercion in Section 64 of the Public 
Procurement Act, 2006 and Rule 127 of the Public Procurement 
Rules, 2008. 

4.6 For the purposes of ITT Sub-clause 4.2 the terms set forth as 
bellows: 

(a) corrupt practice means offering, giving or promising to give, 
receiving, or soliciting, either directly or indirectly, to any 
officer or employee of a Employer or other public or private 
authority or individual, a gratuity in any form; employment or 
any other thing or service of value as an inducement with 
respect to an act or decision or method followed by a 
Employer in connection with a Procurement proceeding or 
contract execution; 

(b) fraudulent practice means the misrepresentation or 
omission of facts in order to influence a decision to be taken 
in a Procurement proceeding or Contract execution; 
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(c) collusive practice means a scheme or arrangement 
between two (2) or more Persons, with or without the 
knowledge of the Employer, that is designed to arbitrarily 
reduce the number of Tenders submitted or fix Tender prices 
at artificial, non competitive levels, thereby denying a 
Employer the benefits of competitive price arising from 
genuine and open competition; or 

(b) (d)  coercive practice means harming or threatening to 
harm, directly or indirectly, Persons or their property to 
influence a decision to be taken in a Procurement 
proceeding or the execution of a Contract, and this will 
include creating obstructions in the normal submission 
process used for Tenders. 

5. Eligible 
Tenderers 

5.1   This Invitation for Tenders is open only to eligible Tenderers from 
all countries, except for any specified in the TDS. A Tenderer will 
be eligible if it is a citizen, or is constituted, registered and 
operates in conformity with the provisions of the laws of that 
country. 

5.2 Tenderers shall have the legal capacity to enter into the 
Contract. A Tenderer that is under a declaration of ineligibility by 
the Government of Bangladesh in accordance with applicable 
laws at the date of the deadline for Tender submission or 
thereafter shall be disqualified. 

5.3  Tenderers shall provide such evidence of their continued 
eligibility satisfactory to the Employer, as the Employer will 
reasonably request. 

5.4   Tenderers’ requirements for eligibility will extend, as applicable, 
to each JV partner and Specialist Subcontractor proposed by the 
Tenderer. 

5.5  Tenderer may be a physical or juridical individual or body of 
individuals, or company, association or any combination of them 
in the form of a Joint Venture, Consortium or Association (JVCA) 
invited to take part in public procurement or seeking to be so 
invited or submitting a Tender in response to an Invitation for 
Tender. 

5.6  Tenderers should not be associated, or have been associated in 
the past, directly, or indirectly, with a firm or any of its affiliates 
which have been engaged by the Employer to provide consulting 
services for preparation of the design, specifications, and other 
documents to be used for the procurement of Goods to be 
purchased under this Invitation for Tenders. 

5.7   A Government-owned enterprise in Bangladesh shall be eligible 
to participate in the Tender process if it is legally and financially 
autonomous, it operates under commercial law, and it is not a 
dependent agency of the Employer. 

5.8  Tenderers and all parties constituting the Tenderer shall not have 
a conflict of interest pursuant to Rule 55 of the Public 
Procurement Rules, 2008. 

5.9   Tenderers in its own name or its other names or also in the case of 
its Persons in different names shall not be under a declaration of 
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ineligibility for corrupt, fraudulent, collusive or coercive practices 
as stated under ITT Sub Clause 4.4. 

5.10 Tenderers shall not be insolvent, be in receivership, be bankrupt, 
be in the process of bankruptcy, be not temporarily barred from 
undertaking business and it shall not be the subject of legal 
proceedings for any of the foregoing. 

5.11 Tenderers shall have fulfilled its obligations to pay taxes and 
social security contributions under the provisions of laws and 
regulations of the country of its origin. In the case of foreign 
Tenderers, a certificate of competent authority in that country of 
which the Tenderer is citizen shall be provided. 

5.12 Tenderers are not under a declaration of ineligibility by an 
international financing agency such as World Bank, Asian 
Development Bank or any other international agency. 

6. Eligible Goods, 
Works and 
Associated 
Services 

6.1  All Goods, Works and associated services to be supplied under 
the Contract are from eligible sources, unless their origin is from a 
country specified in the TDS. 

6.2 For   purposes of this Clause, the term “goods”   includes
commodities, raw material, machinery,  equipment,  and industrial 
plants; and “Works” includes all civil & building construction 
and “associated services” includes services such as insurance, 
transportation, installation, testing and commissioning, training, 
inspection and initial maintenance. 

6.3  For the purposes of this  Clause,  “origin”  means  the  place 
where the Goods, are mined, grown, cultivated, produced or 
manufactured or processed, or through manufacturing, 
processing, or assembly, another commercially recognized new 
product results that differs substantially in its basic characteristics 
from its components or  the place from  which the associated 
services are supplied. 

7. Site Visit 7.1  Tenderers are advised to visit and examine the Site Plant & 
Machineries Supply and Installation services and its 
surroundings and obtain for itself on its own responsibility all 
information that may be necessary for preparing the Tender and 
entering into a contract for Plant & Machineries Supply and 
Installation services (Goods, Works and associated services). 

7.2  Tenderers and any of its personnel or agents will be granted 
permission by the Employer to enter into its premises and lands for 
the purpose of such visit, but only upon the express condition that 
the Tenderer, its personnel, and agents will release and 
indemnify the Employer and its personnel and agents from and 
against all liability in respect thereof, and will be responsible for 
death or personal injury, loss of or damage to property, and any 
other loss, damage, costs, and expenses incurred as a result of 
the inspection. 

7.3 The costs of visiting the Site shall be at the Tenderer’s own 
expense. 

B. Tender Document
8. Tender 
Document: 
General 

8.1 The Sections comprising the Tender Document are listed below, 
and should be read in conjunction with any Addendum issued 
under ITT Clause 11. 
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 Section 1 Instructions to Tenderers (ITT) 
 Section 2 Tender Data Sheet (TDS) 
 Section 3 General Conditions of Contract (GCC) 
 Section 4 Particular Conditions of Contract (PCC) 

 Section 5 Tender and Contract Forms 
 Section 6 Scope of Plant & Machineries Supply and 

Installation services (Goods, Works and 
associated services) and Bill of Quantities  (BOQ). 

 Section 7 Technical Specifications 
 Section 8 Guaranteed Technical Particulars 
 Section 9 Drawings 

8.2  The Employer will not take into consideration any Tender if the 
Tender Document was not directly purchased from or issued by, 
the Employer, or through its agent(s) as stated in the TDS. 

8.3  Tenderers are expected to examine all instructions, forms, terms, 
and specifications in the Tender Document as well as in 
Addendum to Tender, if any. 

9. Clarification 
of Tender 
Document 

9.1  Tenderers requiring any clarification of the Tender Document shall 
contact the Employer in writing at the Employer’s address 
indicated in the TDS before two-third of the time allowed for 
preparation and submission of Tender elapses. 

9.2 The Employer is not obliged to answer any clarification request 
received after that date as stated under ITT Sub Clause 9.1. 

9.3  The Employer shall respond in writing within fourteen (14) working 
days of receipt of any such request for clarification received under 
ITT Sub Clause 9.1. 

9.4  The Employer shall forward copies of its response to all those who 
have purchased or have been issued with the Tender Document, 
including a description of the enquiry but without identifying its 
source. 

9.5  Should the Employer deem it necessary to revise the Tender 
Document as a result of a clarification, it will do so following the 
procedure under ITT Clause 11 and ITT Sub Clause 38.2. 

10.Pre-Tender 
Meeting 

10.1 To clarify issues and to answer questions on any matter arising in 
the Tender Document, the Employer may, if stated in the TDS, hold a 
pre-Tender Meeting at the place, date and time as specified in the 
TDS. All potential Tenderers are encouraged and invited to attend 
the meeting, if it is held. 

10.2 Minutes of the pre-Tender meeting, including the text of the 
questions raised and the responses given, together with any 
responses prepared after the meeting, will be transmitted within 
seven (7) days of holding the meeting to all those who purchased or 
obtained the Tender Document and, to even those who did not 
attend the meeting. Any amendment to the Tender Document 
listed in ITT Sub-Clause 8.1 that may become necessary as a 
result of the pre-Tender meeting will be made by the Employer 
exclusively through the issue of an Addendum pursuant to ITT 
Sub Clause 11 and not through the minutes of the Pre-Tender 
meeting. 

10.3  Non-attendance at the Pre-Tender meeting will not be a cause for 



Bid Doc for Khulna 33kV GIS  SS(Vol-1 of 2)                6                                                  SPDSP, WZPDCL  

disqualification of a Tenderer. 

11. Addendum 
to Tender 
Document 

11.1  At any time prior to the deadline for submission of Tenders, the 
Employer, on its own initiative or in response to an inquiry in writing 
from a Tenderer, having purchased the Tender Document, or as a 
result of a Pre-Tender meeting may revise the Tender Document by 
issuing an Addendum. 

11.2 The Addendum issued under ITT Sub Clause 11.1 shall become an 
integral part of the Tender Document and shall have a date and an 
issue number and must be circulated by fax/mail or e-mail, to 
Tenderers who have purchased or been issued with the Tender 
Documents within five (5) working days of issuance of such 
Addendum, to enable Tenderers to take appropriate action. 

11.3  Tenderers shall acknowledge receipt of an Addendum within three 
(3) working days. 

11.4 The Employer shall also ensure posting of the relevant Addenda with 
the reference number and date on their websites including notice 
boards, where the Employer had originally posted the IFTs. 

11.5 Tenderers who have purchased or been issued with the Tender 
Documents and, have not received any Addenda issued under ITT 
Sub Clause 11.1 shall inform the Employer of the fact by fax, mail 
before two- third of the time allowed for the submission of Tender 
has elapsed. 

11.6 To give prospective Tenderers a reasonable time in which to take an 
Addendum into account in preparing its Tender, the Employer may, 
at its discretion, extend the deadline for the submission of Tenders 
as stated under ITT Sub Clause 38.2. 

11.7 If an Addendum is issued when time remaining is less than one- 
third of the time allowed for the preparation of Tenders, a Employer 
shall extend the deadline by an appropriate number of days for the 
submission of Tenders, depending upon the nature of the 
Procurement requirement and the addendum. The minimum time for 
such extension shall not be less than seven (7) days. 

C. Qualification Criteria 
12. Qualification 
(General) 

12.1  Tenderers shall be able to abide by the professional and ethical 
standards set out in Section 64 of the Public Procurement Act, 
2006 and Rule 127 of the Public Procurement Rules, 2008. 

12.2  The Employer requires the Tenderers to be qualified by meeting 
predefined, precise minimum requirements, which entails setting 
pass/fail criteria, which if not met by the Tenderers, will result in 
consideration of its Tender as disqualified. 

12.3  In addition to meeting the eligibility criteria, as stated under ITT 
Clause 5, the Tenderer shall satisfy the other criteria as stated 
under ITT Clauses 12 to 14 inclusive. 

12.4 Tenderers, with regard to professional and technical capacity to 
execute Goods, Works and associated services they are 
participating for, shall possess: 

(i) the professional and technical qualifications; 

(ii) managerial capability; 



Bid Doc for Khulna 33kV GIS  SS(Vol-1 of 2)                7                                                  SPDSP, WZPDCL  

(iii) satisfactory  reputation  for  diligent  and  non-problematic 
performance of contracts; and 

(iv) appropriate personnel required to perform the contract; both in 
terms of numbers and skills. 

12.5  To qualify for a multiple number of lots in a package for which 
Tenders are invited in the Invitation for Tender, the Tenderer 
shall demonstrate having requirements and resources sufficient 
to meet the aggregate of the qualifying criteria for individual lots. 

12.6 The requirements of general experience as stated under ITT Sub 
Clause 12.10 (a) and specific experience under ITT Sub Clause 
12.10 (b) shall not be separately applicable for each individual 
lot. 

Qualification 
(Litigation History) 

12.7 Non-performance of a contract shall not occur within the last 
years as specified in the TDS, prior to the deadline for 
Tender submission based on all information on fully settled 
disputes or litigation. For the purpose, a fully settled dispute 
or litigation is one that has been resolved in accordance with 
the Dispute Resolution Mechanism under the respective 
contract and where all appeal instances have been 
exhausted. The Tenderer shall provide updated information 
on any assessed aspects including litigation history in 
Tenderer Information (PW5-2 & PW5-12). 

12.8  All pending litigation shall in total not represent more than the 
percentage, as specified in the TDS, of the Tenderer’s net worth 
and shall be treated as resolved against the Tenderer. 

Qualification (JVCA 
Capacity) 

12.9  For a Joint Venture under  ITT Sub Clause 13.1, the 
precise minimum requirements of  Leading Partner and other 
partners shall be as specified in the TDS. 

Qualification 
(Experience Criteria) 

12.10 Tenderers shall have the following minimum level of 
experience to qualify for participation in the Tender and if 
successful, the performance of the Works under the Contract: 

 

 (a) a minimum number of years of general experience in the 
construction of works as Prime Contractor or Subcontractor 
or Management Contractor as specified in the TDS; and 

(b) a minimum number of years of specific experience as a 
Prime Contractor or Subcontractor or Management 
Contractor in construction works of a nature, complexity 
and methods/construction technology similar to the 
proposed Goods, Works and associated services in at least
a number of contracts over the period, as specified in the 
TDS; and 

(c) satisfactory completion of similar works of a minimum value
under a single or multiple numbers of contracts over a 
period, as specified in the TDS. 

Qualification 
(Financial Criteria) 

12.11 Tenderers shall have the following minimum level of financial
capacity to qualify for participation in theTender and if successful,
the performance of the Works under the Contract. 

(a)  the average annual construction turnover as specified in 
the TDS during the period specified in the TDS; and 
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(b) the minimum Tender capacity as specified in the TDS; 

(c) availability of minimum liquid assets or working capital or 
credit facilities from a Bank, as specified in the TDS. 

Qualification 
(Personnel Capacity 
Criteria) 

12.12 Tenderer shall have the following minimum level of
personnel capacity to qualify for participation in the Tender
and the performance of the Works under the Contract: 

(a)  a Construction Project Manager with qualifications and
experience as specified in the TDS; 

(b) the minimum number of Engineers with qualifications and 
experience as specified in the TDS; and 

(c) other  key  staff  with  qualifications  and  experience  as 
specified in the TDS. 

Qualification 
(Equipment Capacity 
Criteria) 

12.13 Tenderers shall own suitable equipment and other physical 
facilities or have proven access through contractual 
arrangement to hire or lease such equipment or facilities for the 
desired period, where necessary or have assured access 
through lease, hire, or other such method, of the essential 
equipment, in full working order, as specified in the TDS. 

 
13.Joint Venture, 
Consortium or 
Association (JVCA) 

13.1  Tenderers may participate in the Tender process and 
subsequent procurement proceedings by forming a Joint 
Venture, Consortium or Associations (JVCA) or alternately with 
the intent to enter into such an agreement supported by a Letter 
of Intent along with the proposed agreement. 

 13.2  The JV agreement, indicating at least the parts of the Goods, 
Works and associated services to be executed by the respective 
partners, shall be legally entered into case-by-case in the 
Tenderer’s Leading Partner’s country of origin, as specified in the 
TDS, duly signed by all legally authorised representatives of the 
Persons who are parties to such agreement. Percentage (%) 
stake of individual partners in the JVCA must mentioned in the 
JVCA Agreement. 

13.3  Tenderers, as an alternate to ITT Sub Clause 13.3, may intend to 
enter into a JV agreement case-by-case in the form of a Letter of 
Intent along with the proposed agreement, indicating at least the 
parts of the Works Goods and associated services to be executed 
by the respective partners, duly signed by all partners of the 
intended JV and authenticated by an authority of the Tenderer’s 
Leading Partner’s country of origin, as stated in the TDS, with the 
declaration that the partners will execute the Joint Venture 
agreement in the event the Tenderer , in the Tender. 

13.4 For a Joint Venture under ITT Sub Clause 13.1, the precise 
minimum qualification requirements of Leading Partner and other 
partners shall be as specified in the TDS. 

13.5 In cases where a JV partner’s, personnel capacity, equipment 
capacity and financial capacity individually fulfils the precise 
minimum qualifying requirement of that particular component as 
specified, capacities of such partner(s) in the JV will be combined 
together for summation to determine the total precise minimum 
qualifying requirements criterion of that JV as stated under ITT Sub 
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Clause 13.5. 

13.6  Each partner of the JV shall be jointly and severally liable for the 
execution of the Contract, all liabilities and ethical and legal 
obligations in accordance with the Contract terms. 

13.7  The JV shall nominate a Representative (partner-in-charge) who 
shall have the authority to conduct all business for and on behalf of 
any and all the partners of the JV during the tendering process and, 
in the event the JV is awarded the Contract, during contract 
execution including the receipt of payments for and on behalf of the 
JV. 

13.8  The composition or the constitution of a JV formed, assessed, and 
Tender, shall not be allowed to be altered prior to signing of the 
Contract. 

13.9  Alteration of partners to the composition or constitution at a date 
later than the signing of the Contract during execution shall be 
allowed by the Employer only when any of such partners is found to 
be incompetent or has serious difficulties which may impact the 
overall implementation of the proposed Works, where the incoming 
partner shall require to have qualifications higher than that of the 
outgoing partner. 

13.10 Each partner of the JV shall complete the JV Partner Information 
(Form PW5-3) for submission with the Tender. 

14. 
Subcontractor 
(s) 

14.1  Tenderers may intend to subcontract an activity or part of the 
Goods and associated services to a Specialist Subcontractor, 
in which case such elements and the proposed Subcontractor 
shall be clearly identified and its qualifications supported by 
documents. 

14.2 A  Specialist  Subcontractor  may  participate  in  more  than  one 
Tender,  but only in that capacity. 

14.3  The Employer may require Tenderers to provide more information 
about their subcontracting arrangements. If any Specialist 
Subcontractor is found ineligible or unsuitable to carry out the 
subcontracted tasks, the Employer may request the Tenderer to 
propose an acceptable substitute. 

14.4 The Employer may also select in advance Nominated 
Subcontractor(s) to execute certain specific components of the 
Works and if so, those will be specified in the TDS. In that case 
the successful Tenderer shall under no circumstances assign the 
Works or any part of it to the Subcontractor(s). 

14.5  Each Specialist Subcontractor must comply with the provision of 
ITT Clause 5. For this purpose Tenderer shall complete the 
Subcontractor’s information in Form (Form PW5-4) for 
submission with Tender. 

14.6  All subcontracting arrangement must be disclosed at the time of 
Tendering, and subcontractors must be identified in the Tender 
submitted by Tenderer. 

15. Domestic 
Preference 

15.1  If so specified in the TDS, a national Tenderer including 
Joint Venture comprising only national partners shall qualify for 
a percentage margin of ‘domestic preference’ provided the 
conditions set out in ITT Sub Clause 15.2 are fully met. 
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15.2 The requirements of a national Tenderer to qualify for 
‘domestic preference’ shall be : 
(a) for an individual firm 

(i) it is registered within Bangladesh 

(ii) it has more than fifty (50) percent ownership by the nationals of 
Bangladesh 

(iii) it does not subcontract more than twenty (20) percent of the 
Tender price, excluding provisional sums, to foreign 
contractors. 

(iv) it meets any other requirements specified in this document 

(b) for a Joint Venture 

(i) it is registered in Bangladesh 

(ii) the individual partners are registered in Bangladesh and have 
more than 50 percent ownership by the nationals of 
Bangladesh. 

(iii) it does not sub-contract more than twenty(20) percent of the 
Tender price, excluding the provisional sums, to foreign 
contractors 

(iv) it meets any other requirements specified in this document. 

15.3  The national Tenderer qualifying for ‘domestic preference’, as 
stated under ITT Sub Clause 15.2, shall receive a margin of 
fifteen percent (15%) domestic preference to Goods 
manufactured in Bangladesh under the condition set out in ITT 
Sub-Clause 15.4 and a seven and half (7.5) percent margin for 
locally incurred associated services of preference only in the 
evaluation of its Tender(s) while comparing the same with those 
of other Tenderers. 

15.4 Tender offering goods manufactured in Bangladesh, for which: 

(i) labour, raw materials, and components from within the 
Bangladesh account for more than thirty (30) percent 
of the EXW price; and 

(ii) the production facility in which they will be 
manufactured or assembled has been engaged in 
manufacturing or assembling such goods at least since 
the date of tender submission. 

 

D. Tender Preparation
16.Only One 
Tender 

16.1 Tenderers shall submit only one (1) Tender for each lot, either 
individually or as a JV. The Tenderer who submits or participates in 
more than one (1) Tender in one (1) lot will cause all the Tenders of 
that particular Tenderer to be considered non-responsive. 

17.Cost of 
Tendering 

17.1  Tenderers shall bear all costs associated with the preparation and 
submission of its Tender, and the Employer shall not be 
responsible or liable for those costs, regardless of the conduct or 
outcome of the Tendering process. 

18.Issuance and 
Sale of Tender 
Document 

18.1  The Employer shall make Tender Documents to the Tenderers, to 
purchase at the corresponding price by the date the advertisement 
has been published in the newspaper. 
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18.2 Full contact details, with mailing address, telephone and 
facsimile numbers and electronic mail address, as applicable, of 
those to whom the Tender Documents have been issued shall 
be recorded with a reference number by the Employer or its 
agents. 

18.3 There shall not be any pre-conditions whatsoever, for sale or 
issuance of Tender Documents and, the sale or issuance of such 
Document shall be permitted up to the day prior to the day of 
deadline for the submission of Tender. 

18.4 Tender Document posted in the designated website may also be 
used by the Tenderer for submission of Tenders, if so permitted by 
the Employer and specified in the TDS. 

19.Language of 
Tender 

19.1 The Tender shall be written in the English language.
Correspondences and documents relating to the Tender may be
written in English. Supporting documents and printed literature
furnished by the Tenderer that are part of the Tender may be in
another language, provided they are accompanied by an accurate
translation of the relevant passages in English, in which case, for
purposes of interpretation of the Tender, such translation shall
govern. 

19.2 Tenderers  shall  bear  all  costs  of  translation  to  the  governing 
language and all risks of the accuracy of such translation. 

20.Contents of 
Tender 

20.1 The  Tender  prepared  by  the  Tenderers  shall  comprise  the 
following: 
(a) the Tender Submission Letter (Form PW5-1A) (with 

Technical Proposal) & (Form PW5-1B) (With Financial 
Proposal) as furnished in Section 5: Tender and Contract 
Forms and Appendix to Tender; 

(b) Tenderer Information (Form PW5-2), as furnished in Section 
5: Tender and Contract Forms; 

(c) The completed Price Schedule for Goods and Associated 
Services as furnished in Section 5 and Bill of Quantities as 
furnished  in  Section    6:  Scope  of  Plant  &  
Machineries Supply and Installation services (Goods, 
Works and associated services) and Bill of Quantities 
(BOQ as stated under ITT Clauses 21, 23 and 24; 

(d) Tender Security, as stated under ITT Clauses 31, 32 and 33. 
(e) alternatives, if permissible, as stated under ITT Clause 22; 
(f) written confirmation authorizing the signatory of the Tender to 

commit the Tenderer, as stated under ITT Sub Clause 36.3; 
(g) documentary evidence, establishing the origin of all 

Materials, Equipment and services to be supplied 
under the Contract, as stated under ITT Clause 26; 

(h) documentary evidence, establishing that the Tenderer is 
qualified for this particular procurement proceeding, as 
stated under ITT Sub Clause 5.1; 

(i) documentary evidence, establishing the Tenderer’s 
continued eligible and qualified status, as stated under ITT 
Sub Clause 5 and 12; 

(j) Technical Proposal describing work plan & method, 
personnel, equipment and schedules, as stated under ITT 
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Clause 27; 
(k) An affidavit confirming that the legal capacity stating that 

there are no existing orders of any judicial court that prevents 
either the Tenderer or employees of that Tenderer 
subsequently entering into or signing a Contract with the 
Employer; 

(l) An affidavit confirming that the Tender is not insolvent, in 
receivership, bankrupt or in the process of bankruptcy, 
temporarily barred from undertaking business and shall not 
be the subject of legal proceedings for any of the foregoing; 

(m) documents confirming that all claims, arbitration or other 
litigation cases have been satisfactorily resolved, and if not, 
they shall have no serious negative impact on the financial 
capacity of the Tnderer. 

(n) A certificate issued by the competent authority stating that 
the Tenderer is a Tax payer having valid Tax identification 
Number (TIN) and VAT registration number or in lieu 
any other document acceptable to the Purchaser 
demonstrating that the Tenderer is a genuine Tax payer 
and has a VAT registration number as aproof of fulfillment 
of taxation obligations as stated under ITT Clause 5. In 
the case of foreign Tenderers, a certificate of competent 
authority in that country of which the Tenderer is citizen shall 
be provided; 

 (o) documentary evidence demonstrating that they are 
enrolled in the relevant professional or trade organizations 
registered in Bangladesh or in case of foreign tenderer in 
their country of origin or a certificate concerning their 
competency issued by a professional institution in 
accordance with the law of the country of their origin, as 
stated under ITT Clause 5. 

(p) documents establishing the Tenderer’s eligibility to 
perform the contract; 

(q) documents establishing the origin of all Materials, 
Equipment and services to be supplied under the 
Contract, as stated under ITT Clause 6 and 21; 

(r) documentary evidence as stated under ITT Clause 25, 26, 
27 and 28 establishing the Tenderer’s eligibility and the 
minimum qualifications of the Tenderers required to be 
met for due performance of the Goods and associated 
services under the Contract; 

(s) any other document as specified in the TDS. 

20.2 In addition to the requirements stated under ITT Sub Clause 
20.1, Tenders submitted by a JV or proposing a Specialised 
Subcontractor shall include: 

(a) Joint Venture Agreement legally entered into in the 
Tenderer’s Leading Partner’s country of origin, by all 
partners, as stated under ITT Clause 13; 

or 
(b) Letter of Intent along with the proposed agreement duly 

signed by all partners of the intended JV and authenticated 
by an authority of the Tenderer’s Leading Partner’s country of 
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origin with the declaration that it will execute the Joint 
Venture Agreement in the event the Tenderer is successful, 
as stated under ITT Clause 13; 

(c) the JV Partner Information (Form PW5-3), as furnished in 
Section 5: Tender and Contract Forms; 

(d) the Specialist Subcontractor Information (Form PW5-4), as 
furnished in Section 5: Tender and Contract Forms. 

21.Tender 
Submission Letter 
and Bill of 
Quantities 

21.1  Tenderers shall submit the Tender Submission Letter (Form PW5- 
1), which shall be completed without any alterations to its format, 
filling in all blank spaces with the information requested, failing 
which the Tender may be considered non-responsive as being 
incomplete. 

21.2  Tenderers shall submit all lots or items as listed in Section 6.2: Bill 
of Quantities must be listed and priced separately on the Price 
Schedule following the Form Schedule A (Form PG4-3A), 
Schedule B (Form PG4-3B), Schedule C (Form PG4-3C), 
Schedule D (Form PG4-3D), Schedule E, and Schedule F as 
applicable; 

21.3  If in preparing its Tender, the Tenderer has made errors in the unit 
rate or price or the total price, and wishes to correct such errors 
prior to submission of its Tender, it may do so, but shall ensure 
that each correction is initialled by the authorised person of the 
Tenderer and that a statement shall be made as to the total 
number of initialled corrections made, at the end of the Bill of 
Quantities and Price Schedule in Section 5. 

22. Alternatives 22.1 Unless  otherwise stated  in  the TDS,  alternatives  shall not  be 
considered. 

22.2 When alternative times for completion are explicitly invited, a 
statement to that effect will be included in the TDS, as will the 
method of evaluating different times for completion. 

22.3  Except as provided under ITT Sub Clause 22.4, Tenderers wishing to 
offer technical alternatives to the requirements of the Tender 
Documents must first price the Employer’s design as described in 
the Tender Documents and shall further provide all information 
necessary for a complete evaluation of the alternative by the 
Employer, including drawings, designs, design calculations, 
technical  specifications,  breakdown  of  prices,  and  proposed 
construction methodology and other relevant details. 

22.4  When specified in the TDS, Tenderers are permitted to submit 
alternative technical solutions for specified parts of the Works, and 
such parts will be identified in the TDS. 

22.5  Only the technical alternatives, if any, of the lowest evaluated 
Tenderer conforming to the basic technical requirements will be 
considered by the Employer. 

23.Tender Prices, 
Discounts and 
Price Adjustment 

23.1  The prices and discounts quoted by the Tenderer in the Tender 
Submission Letter (Form PW5-1) and in the Price Schedule 
following the form Schedule A (Form PG4-3A), Schedule B (From 
PG4-3B), Schedule C (From PG4-3C), Schedule D( From PG4- 
3D), Schedule E, and Schedule F as applicable shall conform to the 
requirements specified below. 

23.2  Tenderers shall fill in unit rates or prices for all items of the Plant & 
Machineries Supply and Installation services (Goods, Works and 
associated services) both in figures and in words as described in 
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the Price Schedule. The rates or prices shall be inclusive of profit 
and overhead and, all kinds of applicable taxes, customs duties, 
fees, levies, and other charges to be paid and Tenderers shall 
quote for the entire Plant & Machineries Supply and Installation 
services (Goods, Works and associated services) on a “single 
responsibility” basis such that the total Tender price covers all the 
Contractor’s obligations mentioned in or to be reasonably inferred 
from the Tender document in respect of the design, manufacture, 
including procurement and subcontracting (if any), delivery, 
construction, installation and completion of the Plant & 
Machineries Supply and Installation services (Goods, Works and 
associated services). This includes all requirements under  the
Contractor’s responsibilities for testing, pre-commissioning and 
commissioning of the Plant & Machineries Supply and Installation 
services (Goods, Works and associated services) and, where so 
required by the Tender document, the acquisition of all permits, 
approvals and licenses, etc.; the operation, maintenance and 
training services and such other items and services as may be 
specified in the Tender Document,  all in accordance with the 
requirements of the General Conditions. Items against which no 
price is entered by the Tenderer will not be paid for by the 
Employer when executed and shall be deemed to be covered by 
the prices for other items. 

23.3  The items quantified in the Price Schedule and BOQ for which no 
unit rates or prices have been quoted by the Tenderer will not be 
paid for, by the Employer when executed and shall be deemed 
covered by the amounts of other rates or prices in the Price 
Schedule and BOQ and, it shall not be a reason to change the 
Tender price. 

23.4  Tenderers shall give a breakdown of the prices in the manner and 
detail called for in the Price Schedules included in Section 5 
(Tender and Contract Forms). Separate numbered Schedules 
included in Section 5 (Tender and Contract Forms) shall be used 
for each of the following elements. The total amount from each 
Schedule (A to C) shall be summarized in Summary of Individual 
(Schedule Nos. D) and the total amount from Schedule No.- D 
shall be summarized in the Grand Summary (Schedule E) giving 
the total bid price(s) to be entered in the  Tender and Contract 
Forms. 
Schedule No. A -  Price Schedule for Goods (Manufactured within

the Employer's Country). 
Schedule No. B- Price Schedule for Goods (Manufactured in outside

the Employer's Country, to be imported). 
Schedule No. C -  Works and Associated Services. 
Schedule No. D-   Summary of Individual (Schedule Nos. A, B to C).  

Schedule No. E - Grand Summary of  Total (Schedule No. D)  

Schedule No. F -Recommended Spare Parts. 

 
Bidders shall note that the Goods included in Schedule Nos. A and B
above exclude materials used for civil, building and other
construction works. All such materials, all type Installation Services
shall be included and priced under Schedule No. C, 
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23.5 The Tender price shall be calculated on the basis defined in the 
ITT which is the unit rates or prices applied to Goods, Works and 
associated services proposed in the Price Schedule of this Tender 
Document. 

23.6 The price to be quoted in the Tender Submission Letter, as stated 
under ITT Sub Clause 21.1, shall be the total price of the Tender, 
excluding any discounts offered, only in case of being 
awarded more than one lot, by the Tenderer.

23.7 Tenderers shall quote any unconditional discounts for being 
awarded more than one lot if so specified in the TDS and the 
methodology for application of discount in the Tender Submission 
Letter as stated under ITT Sub Clause 21.1. 

23.8 If so indicated under ITTSub Clause 23.7, Tenders are being 
invited for individual lots or for any combination of lots. Tenderers 
wishing to offer any price reduction for the award of more than one 
lot shall specify in their Tender the price reductions applicable to 
each lot, or alternatively, to any combination of lots within the 
package. Price reductions or discounts will be submitted as stated 
under ITT Sub Clause 23.1, provided the Tenders for all lots are 
submitted and opened together. 

23.9 All kinds of applicable taxes ,customs duties, fees, levies,VAT and 
other charges payable by the Contractor under the Contract, or for 
any other causes, as of the date twenty-eight (28) days prior to the 
deadline for submission of Tenders, shall be included in the unit 
rates and prices and the total Tender  price submitted by the 
Tenderer. 

23.10 Unless otherwise provided in the TDS and the PCC, the price of a 
Contract shall be fixed in which case the unit rates or prices may 
not be modified in response to changes in economic or commercial 
conditions. A Tender submitted with an adjustable price quotation 
will be treated as non-responsive and rejected. 

23.11 If so indicated under ITT Sub Clause 23.10, Tenders are being 
invited with a provision for price adjustments. The unit rates or 
prices quoted by the Tenderer are subject to adjustment during the 
performance of the Contract in accordance with the provisions of 
GCC Clause 74 and, in such case the Employer shall provide the 
indexes and weightings or coefficients in Appendix to the Tender 
for the price adjustment formulae specified in the PCC. 

23.12 The Employer may require the Tenderer to justify its proposed 
indexes, if any of those as stated under ITT Sub Clause 23.11 are 
instructed to be quoted by the Tenderer  in Appendix to the 
Tender. 

23.13 The formulas, indexes, coefficients and procedures to be followed 
as referred to in the PCC shall be used to determine whether 
economic or commercial conditions have changed during 
performance of the Contract to significant degree to justify a price 
adjustment and to identify the amount of increase and the 
frequency with which price adjustments shall be implemented. 

23.14 The price adjustment stated under ITT Sub Clause 23.11 shall be 
dealt with in accordance with the provisions set out in this Tender 
Document. 
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(New Clause) 23.15 In the Schedules as indicated under ITT 23.4, Tenderers shall 
give the required details and a breakdown of their prices as 
follows: 

a) Price Schedule for Goods (Manufactured within the Employer's 
Country). (Schedule No. A): 

(i) The price of the Goods quoted EXW (ex works, ex 
factory, ex warehouse, ex showroom, or off- the-shelf, as 
applicable), including all customs duties and import vat and 
other  taxes  already paid or payable on the components 
and raw material used in the manufacture or assembly of 
the Goods. 

(ii) VAT payable on account of Contractor, if the contract is 
awarded; 

(iii) The price for inland transportation, insurance, and other 
local costs for the delivery of the Goods to their final 
destination (Project Site) specified in the TDS. 

b) Price Schedule for Goods (Manufactured in outside the 
Employer's Country, to be imported) (Schedule No. B): 

(i) The price of the Goods, quoted CIP (named place of 
destination, in the Bangladesh) or CIF (named port of 
destination, in Bangladesh) as specified in the TDS; 

(ii) VAT payable on account of supplier, if the contract is 
awarded; 

(iii) the price for inland transportation, insurance, and other 
local costs for the delivery of the Goods to their final 
destination (Project Site) specified in the TDS; and 

(c) Works and Associated Services (Schedule No. C). 

For Works and Associated Services, other than inland 
transportation and other services required to convey the Goods 
to their final destination, whenever such Works and Associated 
Services are specified in BOQ, the prices in the price schedule 
(Schedule No. C) shall be entered in the following manner : 

i) the price of each item comprising the Works and 
Associated Services (inclusive of any applicable taxes). 

(d) Summary of Individual (Schedule No. D) 

 Summary of Individual for Schedule Nos. A, B to C of each 
Plant/Station shall be quoted in this section. 

(e) Grand Summary of  Total (Schedule Nos. E ) 

 Total Summary of Schedule Nos. D for each Plant/Station shall 
be quoted in this section. 

(f) Recommended Spare Parts (Schedule No. F) 

 Recommended spare parts shall be quoted separately (Schedule 
F) as specified in either subparagraph (a) or (b) above in 
accordance with the origin of the spare parts. 

24.Tender 
Currency and 

24.1 The currency of the Tender shall be either in USD or GBP or EUR 
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Payments or JPY and/or Bangladesh Taka as specified in the TDS. 

24.2 The currency of Tender for the portion of local inputs shall be 
expressed in Bangladesh Taka. 

24.3 The national Tenderers including Joint Venture of national partners 
shall be able to express their Tenders in combination of local and 
foreign currency (ies) similar to foreign Tenderer; whereby a price 
breakdown be provided in support of demand for foreign currency. 

24.4 The currency of payments, as stated under ITT Sub Clauses 24.1 
and 24.2 shall be as specified in the TDS. 

25.Documents 
Establishing 
Eligibility of the 
Tenderer 

25.1 Tendrers, if applying as a sole Tenderer, shall submit documentary 
evidence to establish its eligibility as stated under ITT Clause 5 
and, in particular, it shall: 

(a) complete the eligibility declarations in the Tender 
Submission Letter (Form PW5-1); 

(b) complete the Tenderer Information (Form PW5-2) providing 
photocopies of the original documents requested; 

(c) complete the Specialist Subcontractor Information (Form 
PQW5-4), if it intends to engage any Specialist 
Subcontractor(s); 

(d) provide the documents establishing eligibility as stated under 
ITA Clause 20.1. 

25.2 Tenderers, if applying as a partner of an existing or intended JV 
shall submit documentary evidence to establish its eligibility as 
stated under ITT Clause 5 and in particular, in addition to as stated 
under ITT Sub Clause 25.1, it shall: 

(a) provide  for  each  JV   partner,  completed  JV   Partner 
Information (Form PW5-3); 

(b) provide the JV agreement executed on a non-judicial stamp of 
value BDT. 300.00 or equivalent as stated under ITT Sub 
Clause 13.2, or Letter of Intent along with the proposed 
agreement of the intended JV as stated under ITT Sub 
Clause 13.3. 

26.Documents 
Establishing the 
Eligibility and 
Conformity of 
Materials, 
Equipment and 
Services 

26.1 Tenderers shall submit documentary evidence to establish the 
origin of all Materials, Equipment and services to be supplied 
under the Contract as stated under ITT Clause 6.  

26.2 To establish the conformity of the Materials, Equipment and 
services to be supplied under the Contract, the Tenderer shall 
furnish, as part of its Tender, the documentary evidence (which 
may be in the form of literature, specifications and brochures, 
drawings or data etc. as stated in TDS) that these conform to the 
technical specifications and standards specified in Section 7, 
Technical Specifications and Section 8, Guaranteed Technical 
Particular. 

27.Documents 
Establishing 
Technical 
Proposal 

27.1 Tenderers shall furnish a Technical Proposal including a 
statement of work methods, equipment, personnel, schedule and 
any other information as stipulated in TDS, in sufficient detail to 
demonstrate the adequacy of the Tenderer’s proposal to meet the 
work requirements and the completion time. 

28.Documents 28.1 Tenderers shall complete and submit the Tenderer Information 
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Establishing the 
Tenderer’s 
Qualification 

(Form PW5-2) and shall include documentary evidence, as 
applicable to satisfy the following: 

(a) details on the financial standing of the Tenderer, such as 
profit and loss statements and corresponding auditor’s report 
establishing the liabilities and assets, as stated under ITT 
Sub Clause 12.8; 

(b) details of general experience in construction works and 
associated services on case-by-case procurement 
proceedings performed for each of the last years along with the 
sums, dates and recipients, as stated under ITT Sub Clause 
12.10(a) substantiated by the year of 
registration/constitution/licensing in its country of origin; 

(c) details of specific experience in construction works and 
associated services of similar nature and size on case-by- 
case procurement proceedings performed for each of the last 
years along with the sums, dates and recipients, as stated 
under ITT Sub Clauses 12.10(b) and (c); substantiated by 
Completion Performance Certificate (s) issued by the relevant 
Procuring Entity(s); 

(d) details of average annual construction turnover for a period 
as stated under ITT Sub Clause 12.11(a); substantiated by 
Statement(s) of Receipts, from any scheduled Bank of 
Tenderer's Country , issued not earlier than twenty-eight (28) 
days prior to the day of the original deadline for submission of 
Tenders; 

(e) details of existing commitments, works and associated 
services to assess the minimum Tender Capacity as stated 
under ITT Sub Clause 12.11(b) substantiated by statement(s) of 
the entity(s) participating in the Tender in its letter-head pad; 

(f) details of adequacy of working capital for the subsequent 
Tender i.e. access to line(s) of credit and availability of other 
financial resources as stated under ITT Sub Clause 12.11(c) 
substantiated by Audit Reports mentioned in (k) below or 
credit line(s) substantiated by any scheduled Bank of 
Tenderer's Country in the format as specified (Form PW3-7), 
without alteration, issued not earlier than twenty-eight (28) 
days prior to the day of the original deadline for submission of 
Tenders for this Contract; 

(g) details of numbers of technical and administrative personnel 
along with their qualification and experience proposed for the 
subsequent Tender as stated under ITT Clause 12.12; 

(h) details of Tenderer’s technical facilities, available major 
construction equipments, measures for ensuring  quality such 
as, ISO certification and design, research and development 
facilities proposed to carry out the Contract as stated under 
ITT Clause 112.13 substantiated by statement(s) of the 
entity(s) participating in the Tender in its letter-head pad 
declaring source of its availability; 

(i) details of Procuring Entities who may be contacted, if 
necessary, by the Employer; and 
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(j) authority to seek references from the Tenderer’s bankers or 
any other sources; 

(k) authority to seek references from the Applicant’s bankers or 
any other sources; 

(l) reports on the financial standing of the Tenderer, such as 
profit and loss statements and audited balance sheet for 
the past years as specified in the TDS, of the entity(s) 
participating in the Tender, substantiated by attested Audit 
Reports. 

28.2  If ‘domestic preference’ applies as stated under ITT Sub Clause 
15.1, the national Tenderers,  individually or  in Joint  Ventures, 
applying for eligibility for ‘domestic preference’ shall provide all 
information required to satisfy the criteria for eligibility as stated 
under ITT Sub Clause 15.2. 

29.Validity 
Period of Tender 

29.1 Tender Validities shall be determined on the basis of the 
complexity of the Tender and the time needed for its examination, 
evaluation, approval of the Tender and issuance of the Notification 
of Award. 

29.2 Tenders shall remain valid for the period specified in the TDS after 
the date of Tender submission deadline prescribed by the 
Employer, as stated under ITT Sub Clause 29.1. A Tender valid for 
a period shorter than that specified will be considered non- 
responsive by the Employer. 

30.Extension of 
Tender Validity 
and Tender 
Security 

30.1 In justified exceptional circumstances, prior to the expiration of the 
Tender validity period, the Employer may solicit not later than ten 
(10) days before the expiry date  of the Tender Validity, 
compulsorily all the Tenderers’ consent to an extension of the 
period of validity of their Tenders. 

30.2 The request for extension of Tender Validity period shall state the 
new date of the validity of the Tender. 

30.3 The  request  from  the  Employer  and  the  responses  from  the 
Tenderers will be made in writing. 

30.4 Tenderers consenting in writing to the request made by the 
Employer under ITT Sub Clause 30.3 shall also correspondingly 
extend the validity of its Tender Security for twenty eight (28) days 
beyond the new date for the expiry of the Tender Validity. 

30.5 Tenderers consenting in writing to the request as stated under ITT 
Sub Clause 30.3 shall not be required or permitted to modify its 
Tender in any circumstances. 

30.6 If the Tenderers are not consenting in writing to the request made by 
the Employer as stated under ITT Sub Clause 30.2, its Tender 
shall not be considered in the subsequent evaluation. 

31.Tender 
Security 

31.1 Tender Securities and its amounts shall be determined sufficient to 
discourage the submission of frivolous and irresponsible Tenders 
shall be rounded fixed amount and, shall not be stated as a precise 
percentage of the estimated total Contract price. 

31.2 Tenderers shall furnish as part of its Tender, in favour of the 
Employer or as otherwise directed on account of the Tenderer, a 
Tender Security in original form and,in currency of the Tender, as 
stated under ITT Sub Clause 31.1, of the amount as specified in 
the TDS. 
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31.3  If the Tender is a Joint Venture, the Tenderer shall furnish as part of 
its Tender, in favour of the Employer or as otherwise directed on 
account of the title of the existing or intended JV or any of the 
partners of that JV, a Tender Security in original form and in 
currencyofthe amount as stated under ITTSub Clause 31.2. 

32.Form of 
Tender Security 

32.1 The Tender Security shall: 

(a) be in the form of an irrevocable Bank Guarantee issued by 
an internationally reputable Bank which has a correspondent 
Bank located in Bangladesh, in the format (Form PW5-6) 
furnished in Section 5: Tender and Contract Forms; 

(b) be payable promptly upon written demand by the Employer in 
the case of the conditions listed in ITT Sub Clause 35 being 
invoked; and 

(c) remain valid for at least twenty eight (28) days beyond the 
expiry date of the Tender Validity in order to make a claim in 
due course against a Tenderer in the circumstances as 
stated under ITT Sub Clause 35 and pursuant to Rule 25 of 
the Public Procurement Rules,2008. 

33.Authenticity 
of Tender 
Security 

33.1  The authenticity of the Tender Security submitted by a Tenderer 
shall be examined and verified by the Employer in writing from the 
Bank issuing the security, prior to finalization of the Evaluation 
Report. 

33.2   If a Tender Security is found to be not authentic, the Tender which it 
covers shall not be considered for subsequent evaluation and in 
such case the Employer shall proceed to take punitive measures 
against that Tenderer as stated under ITT Sub Clause 4.4. 

33.3  A Tender not accompanied by a valid Tender Security as stated 
under ITT Clause 31, 32 and 33 will be considered non-responsive 
by the Employer. 

34.Return of 
Tender Security 

34.1 No Tender Securities shall be returned by the Tender Opening 
Committee (TOC) during and after the opening of the Tenders. 

34.2  No Tender Security shall be returned to the Tenderers before 
contract signing, except to those who are considered non- 
responsive. 

34.3  Tender Securities of the non-responsive Tenders shall be 
returned immediately after the Evaluation Report has been 
approved by the Employer. 

34.4  Tender Securities of the responsive Tenders shall be returned 
only after the lowest evaluated Tenderer has submitted the 
Performance Security and signed the Contract; that being even 
before the expiration of the Tender Validity period as stated 
under ITT Clause 29. 

34.5  Tender Securities of the Tenderers not consenting within the 
specified date in writing to the request made by the Employer 
under ITT Sub Clause 30.2 in regard to extension of its Tender 
Validity shall be discharged or returned forthwith. 

35.Forfeiture of 
Tender Security 

35.1 Tender Security may be forfeited, if a Tenderer: 

(a) withdraws its Tender after opening of Tenders but within the 
validity of the Tender as stated under ITT Clause 29 and 30; 
or 
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(b) refuses to accept a Notification of Award as stated under 
ITTSub Clause 60.3; 

or 

(c) fails to furnish Performance Security as stated under 
ITTSub Clause 61.2 and 61.3 ; 

or 

(d) refuses to sign the Contract as stated under ITTSub Clause 
65.2; 

or 

(e) does not accept the correction of the Tender price following 
the correction of the arithmetic errors as stated under ITT 
Clause 51. 

36.Format and 
Signing of 
Tender 

36.1  The Tenderer shall prepare one (1) original of the documents 
comprising the Tender as described in ITT Clause 20 and clearly 
mark it “ORIGINAL.” In addition, the Tenderer shall prepare the 
number of copies of the Tender, as specified in the TDS and 
clearly mark each of them “COPY.” In the event of any discrepancy 
between the original and the copies, the ORIGINAL shall prevail. 

36.2 Alternatives, if permitted in accordance with ITT Clause 22, shall 
be clearly marked “Alternative”. 

36.3  The original and each copy of the Tender shall be typed or written in 
indelible ink and shall be signed by the Person duly authorized to 
sign on behalf of the Tenderer. This authorization shall consist of a 
written authorization and shall be attached to the Tender 
Submission Letter (Form PW5-1). The name and position held by 
each Person(s) signing the authorization must be typed or printed 
below the signature. All pages of the original and of each copy of 
the Tender, except for un-amended printed literature, shall be 
numbered sequentially and signed or initialled by the person 
signing the Tender. 

36.4  In case of JV, the application of the provisions as stated under ITT 
Sub Clause 36.3 shall extend up to each partner of that existing or 
intended JV. 

36.5 Any interlineations, erasures, or overwriting will be valid only if they 
are signed or initialled by the Person(s) signing the Tender. 

36.6  Person(s) signing the Tender shall describe his or her name, 
address, position along with his or her national Identification 
Number, if any. 

 
 
 

E. Tender Submission
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37.Sealing, 
Marking and 
Submission of 
Tender 

37.1 The Tenderer shall enclose: 

The Tender that shall comprise two envelopes submitted 
simultaneously, one called the Technical Proposal and the other 
the Financial Proposal. Both envelopes enclosed together in an 
another outer single envelope. 

All documents/ Information (except price schedule and tender 
submission letter with financial proposal) shall be included in the 
Technical Proposal. 

Price schedule and tender submission letter with price/financial 
proposal shall be included in the Financial proposal. 

the original and all the copies of the Technical Proposal, 
including the alternatives, if permitted under ITT Clause 22 duly 
marking as “ORIGINAL” “ALTERNATIVE” (if permitted) and 
“COPY.” And the original and all the copies of the Financial 
Proposal duly marking as “ORIGINAL” “ALTERNATIVE” (if 
permitted) and “COPY” shall be submitted within the due date 
and time as Stated in TDS. Any technical proposal associated 
with financial proposal in the same envelopes will be rejected. 

37.2 The inner and outer envelopes shall: 

(a) be addressed to the Employer at the address as stated 
under ITT Sub Clause 38.1; 

(b) bear the name of the Tender and the Tender Number as 
stated under ITT Sub Clause 1.1; 

(c) bear the name and address of the Tenderer; 

(d) bear a statement “DO NOT OPEN BEFORE ----------------- 

-----” the time and date for Tender opening as stated 
under ITT Sub Clause 44.2; 

or ( for Single stage Two Envelope method) 

bear a statement “DO NOT OPEN BEFORE…” the time 
and date for Technical Bid as stated under ITT Sub- 
Clause 44.2. The another inner envelope (Financial 
Proposal) shall bear a warning “DO NOT OPEN UNTIL 
ADVISED BY THE EMPLOYER”. 

(e) bear any additional identification marks as specified in the 
TDS. 

37.3 The Tenderer is solely and entirely responsible for pre- 
disclosure of Tender information if the envelope(s) are not 
properly sealed and marked. 

37.3 Tenders shall be delivered by hand or by mail, including courier 
services at the address(s), as stated under ITT Sub Clause 38.1. 

37.4 Tenders  shall  be  submitted  on  the  basis  of  this  Tender 
Document issued by the Employer. 

37.5 The Employer will, on request, provide the Tenderer with 
acknowledgement of receipt showing the date and time when it’s 
Tender was received.  

 Tender Security in original form and, in currency of the Tender, as 
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stated under ITT Sub Clause 31.1, of the amount as specified in 
the TDS. 

(New Clause) 

 

37.7 If all envelopes are not sealed and marked as required, the 
Employer will assume no responsibility for the misplacement or 
premature opening of the tender. 

38. Deadline for 
Submission of 
Tender 

38.1 Tenders shall be delivered to the Employer at the address 
specified in the TDS and no later than the date and time 
specified in the TDS. 

38.2  The Employer may, at its discretion on justifiably acceptable 
grounds duly recorded, extend the deadline for submission of 
Tender as stated under ITT Sub Clause 38.1, in which case all 
rights and obligations of the Employer and Tenderers previously 
subject to the deadline will thereafter be subject to the new 
deadline as extended. 

38.3  If submission of Tenders for this procurement is allowed in more 
than one location, the date and time for submission of Tender at 
the primary and secondary place(s) shall be as specified in the 
TDS. 

38.4  The Employer shall ensure that the Tenders received at the 
secondary place(s) are hand-delivered at the primary place as 
stated under ITTSub Clause 38.1 before the time specified in the 
TDS; but in no case later than THREE (3) HOURS after the 
deadline for submission of Tenders at the secondary place(s) in 
case of MULTIPLE DROPPING. 

39. Late Tender 39.1  Any Tender received by the Employer after the deadline for 
submission of Tenders as stated under ITT Sub Clause 
38.1shall be declared LATE, excluded, and returned unopened 
to the Tenderer. 

40.Modification, 
Substitution or 
Withdrawal of 
Tender 

40.1  Tenderers may modify, substitute or withdraw its Tender after it 
has been submitted by sending a written notice duly signed by 
the authorized signatory and properly sealed, and shall include 
a copy of the authorization confirmed by an affidavit 
authenticated by an authority of the Tenderer’s Leading 
Partner’s country of origin; provided that such written notice 
including the affidavit is received by the Employer prior to the 
deadline for submission of Tenders as stated under ITT Clause 
38. 

40.2 If submission of Tenders for this procurement is allowed in more 
than one location, the Tenderer may modify, substitute or 
withdraw its Tender as stated under ITT Sub Clause 40.1after it 
has been submitted, prior to the deadline prescribed for 
submission of Tenders at the primary place. 

41.Tender 
Modification 

41.1 Tenderers shall not be allowed to retrieve its original Tender, but 
shall be allowed to submit  corresponding modification to its 
original Tender marked as “MODIFIFICATION”. 

42.Tender 
Substitution 

42.1 Tenderers shall not be allowed to retrieve its original Tender, but 
shall   be   allowed   to   submit   another   Tender   marked   as 
“SUBSTITUTION”.
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43.Withdrawal of 
Tender 

43.1 Tenderers shall be allowed to withdraw its Tender by a Letter of 
Withdrawal marked as “WITHDRAWAL”. 

F. Tender Opening and Evaluation 
44.Tender 
Opening 

44.1 Tenders shall be opened pursuant to Rule 97 following steps in 
Part D of Schedule IV of the Public Procurement Rules, 2008. 

44.2 Tenders shall be opened immediately after the deadline for 
submission of Tenders at the primary place irrespective of 
SINGLE DROPPING and MULTIPLE DROPPING as specified 
in the TDS but no later than ONE HOUR after expiry of the 
submission deadline at the same primary place. Tender opening 
shall not be delayed on the plea of absence of Tenderers or his 
or her representatives. 

In addition, for Single stage Two Envelope method the Employer 
shall conduct the opening of Technical Bids in the presence of 
Tenderer designated representatives who choose to attend, and 
at the address, date and time specified in the TDS. The 
Financial proposal will remain unopened and will be held in 
custody of the Employer until the advice of employer. Any 
technical proposal associated with financial proposal in the 
same envelopes (except outer envelope) will be rejected. 

44.3 Persons not associated with the Tender may not be allowed to 
attend the public opening of Tenders. 

44.4 Tenderers’ representatives shall be duly authorised by the 
Tenderer. Tenderers or their authorised representatives will be 
allowed to attend and witness the opening of Tenders, and will 
sign a register evidencing their attendance. 

44.5  The authenticity of withdrawal or substitution of, or modifications 
to original Tender, if any made by a Tenderer in specified 
manner, shall be examined and verified by the Tender Opening 
Committee (TOC) based on documents submitted as stated 
under ITT Sub Clause 40.1. 

44.6 Tenders will be opened in the following manner: 

(a) firstly, envelopes marked “Withdrawal” shall be opened 
and “Withdrawal” notices read aloud and recorded and the 
envelope with the corresponding Tender shall not be 
opened, but returned unopened to the Tenderer by the 
Employer at a later time immediately after preliminary 
examination by the Tender Evaluation Committee as 
stated under ITT Sub Clause 47. No Tender withdrawal 
shall be permitted unless the corresponding withdrawal 
notice contains a valid authorization to request the 
withdrawal and in such case the Tender shall be read 
aloud at the Tender opening ; 

(b) secondly, the remaining Tenders will be sorted out and 
those  marked    “Substitution”  or  “Modification”    will  be 
linked with their corresponding “Original”(O) Tender; 

(c) Next, envelopes marked “Substitution”(S) shall be opened 
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and read aloud and recorded, and exchanged with the 
corresponding Tender being substituted, and the 
substituted Tender shall not be opened, but returned 
unopened to the Tenderer by the Employer at a later time 
immediately after preliminary examination by the Tender 
Evaluation Committee as stated under ITT Sub Clause 47. 
No Tender substitution shall be permitted unless the 
corresponding substitution notice contains a valid 
authorization to request the substitution and in such case 
the Tender shall be read aloud at the Tender opening; 

(d) Next envelopes marked “Modification” (M) shall be opened 
and read aloud with the corresponding Tender and 
recorded. No Tender modification shall be permitted 
unless the corresponding modification notice contains a 
valid authorization to request the modification and in such 
case the Tender shall be read aloud at the Tender 
opening; 

(e) thirdly, if so specified in this Tender Document, the 
envelopes marked “Alternative” (A) shall be opened and 
read aloud with the corresponding Tender and recorded. 

44.7 Ensuring that only the correct (M), (S), (A),(O) envelopes are 
opened, details of each Tender will be dealt with as follows: 

(a) the Chairperson of the Tender Opening Committee will 
read aloud each Tender and record in the Tender 
Opening Sheet (TOS) : 

(i) the name and address of the Tenderer; 

(ii) state if it is a withdrawn, modified, substituted or 
original Tender; 

(iii) any alternatives; 

(iv) the presence or absence of any requisite Tender 
Security; and 

(v) such other details as the Employer, at its discretion, 
may consider appropriate. 

(b) only discounts and alternatives read aloud at the Tender 
opening will be considered in evaluation. 

(c) all pages of the original version of the Tender, except for 
un-amended printed literature, will be initialled by 
members of the Tender Opening Committee. 

(d) All envelopes containing Financial Proposal shall be 
opened one at a time and the following read out and 
recorded: 

(i) the name of the Tenderer; 

(ii) whether there is a modification or substitution; 

(iii) the Financial Proposals, including any discounts and 
alternative offers; and 

(iv) any  other  details  as  the  Employer  may  consider 
appropriate. 
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(e) Only Financial proposals, discounts, and alternative offers 
read out and recorded during the opening of Financial 
proposals shall be considered for evaluation. No tender 
shall be rejected at the opening of Financial proposal. 

(f) The Employer shall prepare a record of the opening of 
Financial proposal that shall include, as a minimum: 

i) the name of the Tenderer, 

ii) the Tender Price (per lot if applicable), 

iii) any discounts, and 

iv) alternative offers. 

44.8  Upon completion of Tender opening, all members of the Tender 
Opening Committee and the Tenderers or Tenderer’s duly 
authorised representatives attending the Tender opening shall 
sign by name, address, designation and their national 
Identification Numbers the Tender Opening Sheet, copies of 
which shall be issued to the Head of the Procuring Entity or an 
officer authorised by him or her and also to the members of the 
Tender Opening Committee and any authorised Consultants 
and, to the Tenderers immediately. 

44.9 The omission of a Tenderer’s signature on the record shall not 
invalidate the contents and effect of the record under ITT Sub 
Clause 44.7. 

44.10   No Tender will be considered non-responsive at the Tender 
opening stage except the LATE Tenders. 

45.Evaluation of 
Tenders 

45.1 Tenders shall be examined and evaluated only on the basis of 
the criteria specified in the Tender Document. 

45.2 The Employer’s Tender Evaluation Committee (TEC) shall 
examine, evaluate and compare Tenders that are responsive to 
the mandatory requirements of Tender Documents in order to 
identify the successful Tenderer. 

46.Evaluation 
Process 

46.1  The TEC may consider a Tender as responsive in the 
Evaluation, only if it is submitted in compliance with the 
mandatory requirements set out in the Tender Document. The 
evaluation process should begin immediately after tender 
opening following four broad steps: 

(a) Preliminary examination 

(b) Technical examination and responsiveness 

(c) Financial evaluation and price comparison 

(d) Post-qualification of the lowest evaluated responsive 
Tender.

 46.2 In case of tie for the evaluated price, the tenderer shall be 
selected based on the “Past Performance Evaluation and rating  
matrix  for  different  aspects” to  be  used  in  assessing  the  
Tenderer’s quality as stated below: 
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SI. 
No 

Aspects of 
Evaluation 

Measure of 
Rating 

Past Performance Rating Points Awarded 

1 2 3 4 5 6 7 8 9 

1 Number of court cases filed 
and won against PEs during 
last 5 years (a)        Cases filed No. of Court 

Cases 
≥ 5 
Nos. 

< 5 but   ≥ 3 
Nos. < 3 but ≥  1 no ≤ 1  no none 

 

 Points Allocated 0 25 50 75 100  

 Points Awarded   
 
 

(b)       Cases won 

No. of Court Cases None ≤ 1 nos. <3but ≥ 1 nos. 
< 5 but  ≥ 

3 nos. 
≥ 5 nos. 

 

 Points Allocated 0 25 50 75 100 

 Points Awarded   
 For no Case filed and no Case won, the Points Awarded shall be taken as     200 -  

2 Debarred     by     PEs during 
last 5 years No. of 

Years 
≥ 5yrs 

<5but  ≥  
3  yrs 

< 3 but ≥ 1 
yrs 

≤ 1 yrs none  

 Points Allocated 0 25 50 75 100 
 Points Awarded   

3 Termination              of 
incomplete contract for poor 
performance    by PEs during 
last 5 years 

No. of 
Contracts 

≥ 5 
contract 

< 5 but ≥ 3 
contract 

< 3 but ≥ 1 
contract 

≤ 1 
contra

ct 
none 

 

 Points Allocated 0 50 75 100 150 

 Points Awarded   
4 Extension    of     Time beyond     

original contract   period      by 
PEs during last 5 years Percent Time 

of Contract 

≥ 50 % Of 
contract 
period 

< 50%  but ≥ 
30% Of contract 

period 

< 30% but 
≥ 10% of 
contract 
period 

≤ 1 0% 
of 

contract 
period 

none 

 

 
 Points Allocated 0 50 75 100 150  
 Points Awarded   

5 Imposition of Liquidity 
Damages   (LD)      by PEs 
during last 5years Percent Time 

of Contract 

≥ 50 % Of 
contra ct 
period 

<50% but ≥  
30% of 

contract period 

< 30% but ≥ 
10% of 
contract 
period 

≤ 10% 
Of 

contrac
t period 

none  

 
 Points Allocated 0 50 75 100 150  
 Points Awarded   

6 
Extension                 of 
contracted       Defects Liability 
Period (DLP) by PEs during 
last 5 years 

Percent Time 
of Contract 

≥ 50 % of 
DLP 

<50% but ≥  
30% Of DLP 

< 30% 
But ≥ 10% 

of DLP 

≤ 1 0% 
of DLP 

none 

 

 
 

Points Allocated 0 50 75 100 150  
 

 Points Awarded   
7 Declared        bankrupt during 

last 5 years Year Counting 
Backward 

Year 2 Year 3 Year 4 Year 5 none 

 

 Points Allocated 0 25 50 75 100  
 Points Awarded   
 Total Points Allocated 1000 - 
 Total Points Awarded (Col.9) -  

In case of multiple EQUALS in their Past Performance, total Turnover of last five (5) years shall determine the ranking. 
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47. Preliminary 
Examination 

47.1 Firstly, compliance, adequacy and authenticity of the documentary 
evidences for meeting the eligibility and qualification criterion 
specified in the corresponding Sections of the Tender Document 
shall be preliminarily examined. 

47.2 The TEC shall firstly examine the Tenders to confirm that all 
documentation requested in ITT Clause 20 has been provided. 
Examination of the compliance, adequacy and authenticity of the 
documentary evidence may follow the order below: 

(a) verification of the completeness of the eligibility 
declarations in the Tender Submission Sheet (Form PW5- 
1A) (to be submitted with Technical proposal) & (Form 
PW5-1B)  (to be submitted  with Financial  proposal)  as 
furnished in Section 5: Tender and Contract Forms; 

(b) verification of the completeness of the Tenderer 
Information (Form PW5-2)  as furnished in  Section 5: 
Tender and Contract Forms; 

(c) verification of the completeness of the JV Partner 
Information (Form PW5-3)  as furnished in  Section 5: 
Tender and Contract Forms; 

(d) verification of the completeness of the Specialist 
Subcontractor Information (Form PW5-4) as furnished in 
Section 5: Tender and Contract Forms; 

(e) verification of that the Tenderer’s country of origin is not 
ineligible; 

(f) verification of that the Tenderer is enrolled in the relevant 
professional or trade organisations registered in  in the 
country of its origin; 

(g) verification of that the written authorisation confirming the 
signatory of the Tenderer to commit the Tender has been 
attached with the Tender Submission Letter (Form PW5- 
1)as stated under ITT SubClause 36.3; in order to check the 
authenticity of Tender and Tenderer itself; 

(h) verification of the eligibility in terms of legal capacity and 
fulfilment of taxation obligations by the Tenderer; 

(i) verification of that all the documents required, as stated 
under ITT Clause 28 for a Tender, has been provided and 
requirements met by a Tender; 

(j) verification of that all the documents required, as stated 
under ITT Clause 13 and ITT Clause 25 for a Joint Venture 
Tender, has been provided and  requirements met, if it is a 
joint venture Tender; 

(k) verification of that the Tenderer is not insolvent, in 
receivership, bankrupt, in the process of bankruptcy or 
temporarily barred; 

(l) verification of that the written notice for substitution of or 
modification to, the corresponding Tender is proper and 
authentic, if the Tender  is “WITHDRAWN” 
“SUBSTITUTION” or “MODIFICATION’, in accordance with 
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ITT Clause 40; 

(m) verification of the status of claims, arbitration and other 
litigation cases of the Tenderer as stated under ITT Clause 
5 and ITT Clause 25; 

(b) verification of the validity and authenticity of the Tender 
Security in the form of Bank Guarantee using the standard 
format (Form PW5-6) furnished in Section 5: Tender and 
Contract Forms, issued by an internationally reputable 
Bank which has a correspondent Bank located in 
Bangladesh as attached with the Tender Submission Letter 
(Form PW5-1), in order to check the compliance of the 
instructions as stated under ITT Clauses 30,31,32 and 33; 

48.Technical 
Examination and 
Responsiveness 

48.1 Secondly, the TEC will examine the adequacy and authenticity 
of the documentary evidence which may follow the order below. 

48.2 The  TEC  will  evaluate  the  technical  aspects  of  the  Tender 
submitted as stated under ITT Clauses 25, 26 and 27, to confirm 
that all mandatory requirements have been met. 

48.3  The TEC will further examine the terms and conditions specified 
in Section 6 Scope of Plant & Machineries Supply and 
Installation services (Goods, Works and associated 
services) and Bill of Quantities (BOQ), Section 7: General 
Specifications (Technical) and Section 8: Particulars 
Specifications of the Tender Document have been met without 
any material deviation or reservation. 

48.4  The TEC’s determination of a Tender’s responsiveness is to be 
based on the documentary evidence as stated under ITT 
Clause20 without recourse to extrinsic evidence. 

48.5  Information contained in a Tender submission that was not 
requested in the Tender Document shall not be considered in 
evaluation of the Tender. 

48.6  A Tender shall be considered responsive in the evaluation, only 
when it is submitted in compliance with the mandatory 
requirements set out in the Tender Document without material 
deviation or reservation. 

48.7  If, after the examination of the terms and conditions and the 
technical aspects of the Tender, the TEC determines that the 
Tender is not responsive in accordance with ITT Clause 20, it 
shall consider the Tender non-responsive. 

48.8  If a Tender is not responsive to the mandatory requirements set 
out in the Tender Document, it shall be considered non- 
responsive by the TEC and will not subsequently be made 
responsive by correction of the material deviation or reservation. 

48.9 A material deviation or reservation is one that: 

(a) affects in any substantial way the scope, quality, or 
performance of the Works; or 

(b) limits in any substantial way, or is inconsistent with the 
Tender Document, the Employer’s rights or the Tenderer’s 
obligations under the Contract; or 
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(c) if rectified would unfairly affect the competitive position of 
other Tenderers presenting responsive Tenders. 

[During the evaluation of Tenders, the following definitions apply: 

“Deviation” is a departure from the requirements set out in 
the Tender Document; 

“Reservation” is the setting of limiting conditions or withholding 
from complete acceptance of the mandatory requirements set 
out  in the Tender Document] 

48.10 The  TEC may  regard  a  Tender  as  responsive  even  if  it 
contains; 

(a) minor or insignificant deviations which do not meaningfully 
alter or depart from the technical specifications, 
characteristics and commercial terms and, conditions or 
other mandatory requirements set out in the Tender 
Document; or 

(b) errors or oversights that if corrected, would not alter the 
key aspects of the Tender. 

49.Clarification on 
Tender 

49.1 The TEC may ask Tenderers for clarification of their Tenders, 
including breakdowns of unit rates or prices, in order to facilitate 
the examination and evaluation of Tenders. The request for 
clarification by the TEC and the response from the Tenderer 
shallbe in writing, and Tender clarifications which may lead to a 
change in the substance of the Tender or in any of the key 
elements of the Tender pursuant to ITT Sub Clause 48.9, will 
neither be sought nor be permitted. 

49.2 Changes in the Tender price shall also not be sought or 
permitted, except to confirm the correction of arithmetical errors 
discovered by the TEC in the evaluation of the Tenders, as 
stated under ITT Sub Clause 51.1. 

49.3 Any request for clarifications by the TEC shall not be directed 
towards making an apparently non-responsive Tender 
responsive and reciprocally the response from the concerned 
Tenderer shall not be articulated towards any addition, 
alteration or modification to its Tender. 

49.4 If a Tenderer does not provide clarifications of its Tender by 
the date and time set in the TEC’s written request for 
clarification, its Tender shall not be considered in  the 
evaluation. 

49.5  Requests for clarifications on Tenders shall be duly signed 
only by the TEC Chairperson. 

50.Restrictions on 
Disclosure of 
Information 
Relating to 
Procurement 
Process 

50.1 Following the opening of Tenders until issuance of Notification 
of Award no Tenderer shall, unless requested to provide 
clarification to its Tender or unless necessary for submission 
of a complaint, communicate with the concerned Employer 
pursuant to Rule 31 of the Public Procurement Rules, 2008. 

50.2  Tenderers   shall   not   seek   to   influence   in   anyway,   the 
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examination and evaluation of the Tenders. 

50.3 Any effort by a Tenderer to influence a Employer in its decision 
concerning the evaluation of Tenders, Contract awards may 
result in the consideration its Tender non-responsive as well 
as further action in accordance with Section 64 (5) of the 
Public Procurement Act, 2006. 

50.4  All clarification requests shall remind Tenderers of the need for 
confidentiality and that any breach of confidentiality on the part of 
the Tenderer may result in their Tender being disqualified. 

51.Correction of 
Arithmetical 
Errors 

51.1 Provided that the Tender is responsive, the TEC  shall correct 
arithmetical errors on the following basis: 

(a) if there is a discrepancy between the unit price and the 
line item total price that is obtained by multiplying the 
unit price and quantity, the unit price will prevail and the 
line item  total price shall be corrected,  unless in the 
opinion of the TEC there is an obvious misplacement of 
the decimal point in the unit price, in which case the total 
price as quoted will govern and the unit price will be 
corrected; and 

(b)  if there is an error in a total corresponding to the addition 
or subtraction of subtotals,  the subtotals shall prevail 
and the total shall be corrected; and 

(c)  if there is a discrepancy between words and figures, the 
amount in words shall prevail, unless the amount 
expressed in words is related to an arithmetic error, in 
which case the amount in figures shall prevail subject to 
(a) and (b) above. 

51.2 Any arithmetical error or other discrepancies as stated in ITT 
Sub Clause 51.1 will be immediately notified by the TEC 
pursuant to Rule 98 (11) of the Public Procurement Rules, 
2008 to the concerned Tenderer for acceptance. Any Tenderer 
that does not accept the correction of the Tender amount 
following correction of arithmetic errors as determined by the 
application of ITT Sub-Clause 51.1 shall be considered as 
non-responsive. 

52. Conversion to 
Single Currency 

52.1  For evaluation and comparison purposes, the currency of the 
Tender shall be converted into Bangladesh Taka currency. 

52.2  The exchange rate for conversion, as stated under ITT Sub 
Clause 52.1, to be used in arriving at the Bangladesh Taka 
currency equivalent shall be the selling rate quoted by the 
source being Bangladesh Bank on the date of opening of 
the Tenders. 

53.Financial 
Evaluation 

53.1 Thirdly the TEC will evaluate each Tender that has been 
determined, up to this stage of the evaluation, to be responsive 
to the mandatory requirements set out in the Tender Document. 

53.2 To evaluate a Tender, the TEC will consider the following: 

(a) Verification and examination of the Price Schedule for 
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Goods, Works and associated Services in prescribed 
form as furnished by the Tenderer and checking the 
compliance with the instructions provided under ITT 
Clause  23; 

(b) Evaluation will be done for Items or lot by lot as stated 
under ITT Clause 23 and the Total Tender Price as 
quoted in accordance with Clause 23; 

(c) the Tender price, excluding Provisional Sums and the 
provision, if any, for contingencies in the priced Bill of 
Quantities, but including Day work items, where priced 
competitively; 

(d) adjustments for correction of arithmetical errors pursuant 
to ITT Sub Clause 51.1; 

(e) adjustments in order to take into consideration the 
unconditional discounts or methodology for application of 
the discount offered pursuant to ITT Sub Clause 23.7; 

(f) adjustments by converting the amount resulting from (c), 
(d), and (e) above , if relevant, to Bangladesh Taka 
currency, as stated under ITT Sub Clause 52; 

(d) adjustments for any other acceptable variations or 
deviations pursuant to ITT Sub Clause 48.10. 

53.3 Variations, deviations, alternatives and other factors which are in 
excess of the requirements of the Tender Document or 
otherwise result in unsolicited benefits for the Employer will not be 
taken into account in Tender evaluation. 

53.4 The estimated effect of any price adjustment provisions under 
GCC Clause 74, applied over the period of execution of the 
Contract, will not be taken into account in Tender evaluation. 

53.5 If so indicated in the ITT Sub Clause 23.7 the Employer may 
award one or multiple lots to one Tenderer following the 
methodology specified in ITT Sub Clause 53.6. 

53.6 To determine the lowest-evaluated lot or combination of lots, the 
TEC will take into account: 

(a) the experience and resources sufficient to meet the 
aggregate of the qualifying criteria for the individual lot; 

(b) the lowest-evaluated Tender for each lot calculated in 
accordance with all the requirements of Evaluation 
Criteria; 

(c) the price reduction on account of discount per lot or 
combination of lots and the methodology for application of 
the discount as offered by the Tenderer in its Tender; and 

(d) the Contract-award sequence that provides the optimum 
economic combination on the basis of least overall cost 
of the total Contract package taking into account any 
limitations due to constraints in Works or execution 
capacity determined in accordance with the post-
qualification criteria stated under ITT Clause 56. 
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53.7 If the lowest Evaluated Tender is significantly below the official 
estimated cost or unbalanced as a result of front loading in the 
opinion of the TEC, the TEC may require the Tenderer to produce 
detailed breakdown of unit price or rates for any or all items of 
the BOQ, to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. 
After evaluation of the breakdown of the unit price or rates, taking 
into consideration the schedule of estimated Contract payments, 
the Employer may require that the amount of the Performance 
Security set forth in ITT Sub Clause 61.2 be increased at the 
expenses of the Tenderer to a level as stated under ITT Sub 
Clause 61.3 sufficient to protect the Employer against financial 
loss in the event of default by such Tenderer during Contract 
implementation, if awarded the Contract. 

(New Clause) 53.8 Only those spare parts and tools which are specified as a  item in 
the List of Goods, Works and Related Services in Price Schedule 
or adjustment as stated under ITT Sub-clause 53.9,  shall be 
taken into account in the Tender evaluation. Supplier- 
recommended spare parts for a specified operating requirement 
as stated under ITT Sub-clause 26.2 shall not be considered in 
Tender evaluation. 

(New Clause) 53.9 The Employer’s evaluation of a tender may require the 
consideration of other factors, in addition to the Tender Price 
quoted as stated under ITT Clause 23. The effect of the factors 
selected, if any, shall be expressed in monetary terms to 
facilitate comparison of tenders. The factors, methodologies and 
criteria to be used shall be as specified in TDS. The applicable 
economic factors, for the purposes of evaluation of Tenders shall 
be: 

(a) Adjustment for Deviations in the Delivery and Completion 
Schedule 

(b) Cost of major replacement components, mandatory spare 
parts, and service 

54.Price 
Comparison 

54.1 The TEC will compare all responsive Tenders to determine the 
lowest-evaluated Tender, in accordance with ITT Clause 53. 

54.2  The TEC shall apply percent margin of preference for national 
Tenderer, if applicable, as stated under ITT Sub Clause 15.3; 
only for ranking. 

54.3  For the purpose of comparison of the Tenders only, the margin 
of ‘domestic preference’ shall be applied following the 
procedures as stated under ITT Sub Clause 54.4, 54.5and 54.6. 

54.4  The  responsive  Tenders  shall  be  classified  into  following 
groups: 

(i) Group A shall include all Tenders offered by national 
Tenderers and JV, which meet the requirements stated 
under ITT Sub Clause 15.2; and 

(ii) Group B shall include all other Tenders. 

54.5  For the purpose of ranking the Tenders only, the respective 
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evaluated Tender prices of all Tenders placed in Group B shall 
be increased by the percentage for ‘domestic preference’, as 
stated under ITT Sub Clause 15.3, after having adjusted 
arithmetical errors or other discrepancies and having excluded 
‘provisional sums’ and provision, if any, for contingencies within 
the Tender price, but including Day Work. 

54.6  The lowest evaluated priced Tenders in Groups A and B shall 
then be compared, and that lowest evaluated Tender shall be 
recommended for award. 

54.7  In the extremely unlikely event that there is a tie for the lowest 
evaluated price, the Tenderer with the superior past 
performance with the Employer shall be selected, whereby 
factors such as delivery period, quality of Works delivered, 
complaints history and performance indicators could be taken 
into consideration. 

54.8  In the event that there is a tie for the lowest price and none of 
the Tenderers has the record of  past performance with the 
Employer as stated under ITT Sub Clause 54.7, then the 
Tenderer shall be selected, subject to firm confirmation through 
the Post-qualification process, after consideration as to whether 
the Tenderer has demonstrated in its Tender superior past 
performance with the other Procuring Entities or a more efficient 
work programme and work methodology. 

54.9 The successful Tenderer as stated under ITT Sub Clauses54.1, 
54.7 and 54.8 shall not be selected through lottery under any 
circumstances. 

55. Negotiations 55.1 No negotiations shall be held during the Tender evaluation or 
award with the lowest or any other Tenderer. 

 

55.2  The Employer through the TEC may, however, negotiate with 
the lowest evaluated Tenderer with the objective to reduce 
the Contract price by reducing the scope of works or a 
reallocation of risks and responsibilities, only when it is found 
that the lowest evaluated Tender is significantly higher than 
the official estimated cost; the reasons for such higher price 
being duly investigated. 

55.3  If the Employer decides to negotiate for reducing the scope of 
the requirements under ITT Sub Clause 55.2, it will be 
required to guarantee that the lowest Tenderer remains the 
lowest Tenderer even after the scope of work has been 
revised and shall further be ensured that the objective of the 
Procurement will not be seriously affected through this 
reduction. 

55.4  In the event that the Employer decides because of a high 
Tender price to reduce the scope of the requirements to meet 
the available budget, the Tenderer is not obliged to accept the 
award and shall not be penalised in any way for un-accepting 
the proposed award. 

56.Post- 
qualification 

56.1  After determining the lowest evaluated responsive Tender in 
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accordance with ITT Clause 55, the Employer’s TEC shall carry 
out the Post-qualification of the Tenderer, using only the 
requirements specified in Sub-section C: Qualification 
Criteria. 

56.2 The TEC shall contact the references given by Tenderers about 
their previous working experience to verify, if necessary, 
statements made by them in their Tender and to obtain the most 
up-to-date information available concerning the Tenderers. 

56.3  The TEC may visit the premises of the Tenderer as a part of the 
qualification process, if practical and appropriate, to verify 
information contained in its Tender particularly when evaluating 
Tenders in respect of high value or complex Works projects. 

56.4 The objective of any visit under IITT Sub Clause 56.3 shall be 
limited to a general and visual inspection of the Tenderer’s 
facilities and its plant and equipment, and there shall be no 
discussion concerning the Tender or its evaluation with the 
Tenderer during such visit(s). 

56.5 In the event that the Tenderer with lowest evaluated Tender 
price fails the post-qualification, the TEC shall make a similar 
determination for the Tenderer offering the next  lowest evaluated 
Tender price and so on from the remaining responsive 
Tenders, provided that, 

(a) such action shall only be taken if the evaluated costs of the 
Tenders under consideration are acceptable to the 
Employer; 

(b) when the point is reached whereby the evaluated costs of 
the remaining responsive Tenders are significantly higher 
than that of the official estimate, or the market price, the 
Employer proceed for re-Tendering, using a revised 
Tender Document, where necessary, designed to achieve 
a more successful result. 

57. Rejection of 
All Tenders 

57.1  The Employer may, in the circumstances as stated under ITT 
Sub Clause 57.2, reject all Tenders following recommendations 
from the Tender Evaluation Committee (TEC) only after the 
approval of such recommendations by the Head of the Procuring 
Entity. 

57.2 All Tenders can be rejected, if - 

(a) the price of the lowest evaluated Tender substantially 
exceeds the official estimate, provided the estimate is 
realistic; 

or 

(b) there is evidence of lack of effective competition; such 
as non-participation by a number of pre-qualified 
Tenderers; 

or 

(c) the Tenderers are unable to offer the required 
completion time, provided the stipulated completion 
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time is reasonable and realistic; 

or 

(d) Tenders are not responsive; 
or 

(e) evidence of  professional  misconduct,  affecting 
seriously the Procurement process, is established as 
per Chapter Seven of the Public Procurement 
Rules,2008. 

57.3  Not withstanding anything contained in ITT Sub Clause 57.2(a), 
Tenders may not be rejected if the lowest evaluated price is in 
conformity with the market price. 

57.4 The Employer, on justifiable grounds, may annul the 
Procurement proceedings with prior approval of the Head of the 
Procuring Entity, any time prior to the deadline for submission of 
Tenders following specified procedures. 

57.5 All Tenders received by the Employer shall be returned 
unopened to the Tenderers in the event Procurement 
proceedings are annulled under ITT Sub Clause 57.4. 

57.6 The Employer, on justifiable grounds, may further annul the 
Procurement proceedings, any time prior to the issuance of 
NOA following specified procedures. 

58.Informing 
Reasons for 
Rejection 

58.1  Notice of the rejection will be given promptly within seven (7) 
days of decision taken by the Employer to all Tenderers and, the 
Employer will, upon receipt of a written request, communicate to 
any Tenderer the reason(s) for its rejection but is not required to 
justify those reason(s). 

G. Contract Award 
59.Award Criteria 59.1 The Employer shall award the Contract  to  the  Tenderer whose 

offer is responsive to all the requirements of the Tender 
Document and that has been determined to be the lowest 
evaluated Tender, provided further that the Tenderer is 
determined to be Post-qualified in accordance with ITT Clouse 
56. 

59.2  The Tenderer will not be required, as a condition for award, to 
undertake responsibilities not stipulated in the Tender 
documents, to change its price, or otherwise to modify its 
Tender. 

60.Notification of 
Award 

60.1  Prior to the expiry of the Tender Validity period and within 
seven (7) working days of receipt of the approval of the award 
by the Approving Authority, the Employer shall issue the 
Notification of Award (NOA) to the successful Tenderer. 

60.2 The Notification of Award, attaching the contract as per the 
sample (Form PW5-7) to be signed, shall state : 

(a) the acceptance of the Tender by the Employer; 

(b) the price at which the contract is awarded; 
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(c) the amount of the Performance Security and its format; 

(d) the  date  and  time  within  which  the  Performance 
Security shall be submitted; and 

(e) the date and time within which the Contract shall be 
signed. 

60.3  The Notification of Award shall be accepted in writing by the 
successful Tenderer within seven (7) working days from date of 
issuance of the Notification of Award. 

60.4  Until a formal contract is signed, the Notification of Award will 
constitute a Contract, which shall become binding upon the 
furnishing of a Performance Security and the signing of the 
Contract by both parties. 

60.5  The Notification of Award establishes a Contract between the 
Employer and the successful Tenderer and the existence of a 
Contract is confirmed through the signature of the Contract 
Document that includes all agreements between the Employer 
and the successful Tenderer. 

61.Performance 
Security 

61.1 The Performance Security shall be determined sufficient to 
protect the performance of the Contract pursuant to Rule 27 of 
the Public Procurement Rules, 2008 

61.2  The Performance Security shall be provided by the successful 
Tenderer inthe currency of USDor GBP or EUR or JPY and/or 
Bangladesh Taka, as stated under ITT Sub Clauses 24.1 and 
24.2,at the percentage as specified in the TDS. 

61.3 The Employer may increase the amount of the Performance 
Security above the amounts as stated under ITT Sub Clause 
61.2 but not exceeding twenty five (25) percent of the Contract 
price, if it is found that the Tender is significantly below the 
official estimated cost or unbalanced as a result of front loading 
as stated under ITT Sub Clause 53.7. 

61.4  The proceeds of the Performance Security shall be payable to 
the Employer unconditionally upon first written demand as 
compensation for any loss resulting from the Contractor’s failure 
to complete its obligations under the Contract. 

62.Form and Time 
Limit for 
Furnishing of 
Performance 
Security 

62.1 The Performance Security, as stated under ITT Clause 61,shall 
be in the form of an irrevocable Bank Guarantee issued by an 
internationally reputable Bank which has a correspondent Bank 
located in Bangladesh, in the format (Form PW5-9),  
acceptable to the Employer. 

62.2  Within twenty eight (28) days of issuance of the Notification of 
Award (NOA) but not later than the date specified therein, the 
successful Tenderer shall furnish the Performance Security for 
the due performance of the Contract in the amount as stated 
under ITT Sub Clauses 61.2 or61.3. 

63.Validity of 
Performance 
Security 

63.1  The Performance Security shall be required to be valid until a 
date twenty eight (28) days beyond the Intended Completion 
Date as specified in Tender Document. 
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63.2  If under any circumstances the Intended Completion Date is 
to be extended, the  Performance Security shall 
correspondingly be extended for the same period until twenty 
eight (28) days from the new Intended Completion Date. 

63.3  The amount of the Performance Security as stated under ITT 
Sub Clauses 61.2 and 61.3 and further its validity as stated 
under ITT Sub Clauses 63.1 and 63.2 shall be reset to cover 
the Defects Liability Period in accordance with the provisions 
laid down in GCC Clause 79. 

64.Authenticity of 
Performance 
Security 

64.1 The Employer shall verify the authenticity of the Performance 
Security submitted by the successful Tenderer by sending a 
written request to the branch of the Bank issuing the 
irrevocable Bank Guarantee in specified format and, to its 
correspondent Bank located in Bangladesh, as and where 
applicable. 

64.2 If the Performance Security submitted under ITT Sub Clause 
64.1 is not found to be authentic, the Employer shall proceed 
to take measures against the Tenderer in accordance with 
Section 64 of the Act and pursuant to Rule 127 of the Public 
Procurement Rules, 2008. 

65.Contract 
Signing 

65.1  At the same time as the Employer issues the Notification of 
Award (NOA), the Employer will send the draft Contract 
Agreement and all documents forming the Contract to the 
successful Tenderer. 

65.2 Within twenty-eight (28)  days of issuance of the NOA, the 
successful Tenderer and the Employer shall sign the contract 
provided that the Performance Security submitted by the 
Tenderer is found to be genuine. 

65.3 If the successful Tenderer fails to provide the required 
Performance Security, pursuant to ITT Clause 61 or to sign the 
Contract, pursuant to ITT Sub Clause 65.2, Employer shall 
proceed to award the Contract  to the next  lowest  evaluated 
Tenderer, and so on, by order of ranking. 

66.Publication of 
Notification of 
Award of Contract 

66.1 Notification of Award  for Contract shall be notified by the 
Employer to the Central Procurement Technical Unit within 
seven (7) days of issuance of the NOA for publication in their 
website, and that notice shall be kept posted for not less than 
a month. 

67.Debriefing of 
Tenderers 

67.1 Debriefing of Tenderers by Employer shall outline the relative 
status and weakness only of his or her Tender requesting to 
be informed of the grounds for not accepting the Tender 
submitted by him or her without disclosing information about 
any other Tenderer. 

67.2  In  the  case  of  debriefing,  confidentiality  of  the  evaluation 
process shall be maintained. 

68.Right to 
Complain 

68.1 Any Tenderer has the right to complain if it has suffered or
likely to suffer loss or damage due to a failure of a duty
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imposed on the Employer to fulfil its obligations in accordance
with Section 29 of the Public Procurement Act 2006 and Part 12 
of Chapter Three of the Public Procurement Rules, 2008. 

68.2 Circumstances in which a formal complaint may be lodged in 
sequence by a Tenderer against a Employer pursuant to Rule 56 
of the Public Procurement Rules, 2008, and the complaints, if 
any, be also processed pursuant to Rule 57 of the Public 
Procurement Rules 2008. 

68.3 The Tenderer shall submit his or her complaint in writing within 
seven (7) calendar days of becoming aware of the 
circumstances giving rise to the complaint. 

68.4  In  the  first  instance,  the  Tenderer  shall  submit  his  or  her 
complaint to the Employer who issued the Tender Document. 

68.5 The place and address for the first stage in the submission of 
complaints to the administrative authority is provided in the TDS. 

68.6 A Tenderer may appeal to a Review Panel only when that 
Tenderer has exhausted all his or her options of complaints to 
the administrative authority as stated under ITT Sub Clause 68.2 
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Section 2. Tender Data Sheet 
  

Instructions for completing Tender Data Sheet are provided in italics in parenthesis for the relevant ITT clauses 

ITT 
Clause 

Amendments of, and Supplements to, Clauses in the Instructions to Tenderers 

 IFT IDENTIFICATION NO:............................................. 

A. General 

ITT 1.1 The Employer is West Zone Power Distribution Co. Ltd. (WZPDCL), 

Representative by 

Project Director, Strengthening Power Distribution system  Project, WZPDCL 

Address:    Bidyut Bhaban Campus, Boyra Main Road, Khulna 

Telephone: 041-813794 Facsimile number: 041- 731786 

e-mail: wzpd.spdsp@gmail.com 

The Name of the Tender is: 

Supply, Delivery, Installation, Testing and Commissioning of 01 no. 33/11 kV, 
2x20/26.66 MVA new (GIS) Substation (Khulna) on Turnkey basis. 

Brief Description of the Works: 

Supply, Delivery, Installation, Testing and Commissioning of 01 no. 33/11 kV, 
2x20/26.66 MVA new (GIS) Substation (Khulna) on Turnkey basis. 

Tender Ref: 

Lot No(s): Single package single Lot 

ITT3.1 The source of public funds is Government of Bangladesh (GoB) (Cash Foreign 
Exchange). 

ITT3.3 The name of the Development Partner is: None. 

ITT 5.1 Tenderers from the following countries are not eligible: Israel and countries having no 
diplomatic relation with the Government of Bangladesh. 

ITT 6.1 Materials, Equipments  and associated services from the following  countries  are  not
eligible: Israel and countries having no diplomatic relation with the Government of
Bangladesh 

B. Tender Document 
ITT8.2 The following are authorized agents of the Employer for the purpose of issuing the 

Tender Document: 

1. Project Director, Strengthening Power Distribution System Project (SPDSP), 
WZPDCL, Bidyut Bhaban Campus, Boyra Main Road, Khulna, Telephone: +88-
041-813803 

2. Khulna Office of the Police Commissioner, KMP, Khulna, 

3. Office of the Divisional Commissioner, Khulna Division, Khulna, and  

4. Director, Directorate of Purchase, Address: WAPDA Building (9th Floor), Motijheel 
C/A, Dhaka-1000, Telephone: +880-2-9550532 

ITT9.1 If any party contemplating the submission of the Proposal for the Work be in doubt as
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to the true meaning of any part of the Drawings, Technical Requirements or any
other part of the Tender Documents shall be made by letter or Fax and to be
received not later than 15 (fifteen) days before Tender closing and addressed as
follows: 
For clarification of Tender Document purposes only, the Employer’s address is:  

Attention:  Project Director, Strengthening Power Distribution System Project 
(SPDSP), WZPDCL 

Address:  

Bidyut Bhaban Campus, Boyra Main Road, Khulna 

Telephone: +88-041-813803 

Fax No. : + 88-041-731786 

ITT10.1 A Pre- Tender meeting shall not be held . 

C. Qualification Criteria 

ITT 12.7 Non-performance of a contract shall not occur within the last 10 years; years
counting backward from the date of publication of IFT. 
Note: A Non-performance of a contract is such as abandonment of the project for reasons 
other than a Force Majeure event on contractor replacement by the client for non
performance. 

ITT 12.8 All  pending  litigation  shall  in  total  not  represent  more  than  30  percent  of  the 
Tenderer’s net worth. 

ITT12.9 The minimum requirements of Leading Partner and other Partner(s) of a JV shall be as 
follows : 

 

TDS Clauses 
References 

Requirements 
by summation 

Requirements for 
Leading Partner 

Requirements for other 
Partner(s) 

ITT-12.7 Summation not 
applicable 

Same as stated in 
TDS 

Same as stated for Leading 
Partner 

ITT-12.8 Summation not 
applicable 

Same as stated in 
TDS 

Same as stated for Leading 
Partner 

ITT-12.10(a) Summation not 
applicable 

as stated in ITT- 
12.10(a) 

Same as stated for Leading 
Partner 

ITT-12.10(b) 100% Must Meet the 
requirement 

Minimum requirement Not 
Applicable 

ITT-12.10(c) 100% Must Meet the 
requirement 

Minimum requirement Not 
Applicable 

ITT-12.11(a) 100% Minimum 40% Minimum 25% 

ITT-12.11(b) 100% Minimum 40% Minimum25% 

ITT-12.11(c) 100% Minimum 40% Minimum 25% 

ITT-12.12(a) 100% Minimum requirement 
Not Applicable 

Minimum requirement Not 
Applicable 

ITT12.12(b) 100% Minimum requirement 
Not Applicable 

Minimum requirement Not 
Applicable 

ITT12.12(c) 100% Minimum requirement 
Not Applicable 

Minimum requirement Not 
Applicable 
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ITT12.10 
(a) 

The minimum number of years of general experience in the construction of works as
Prime Contractor or Subcontractor or Management Contractor shall be 5(five) years;
years counting backward from the date of publication of IFT. In case of Joint Venture, 
Consortium or Association, the lead partner and other partner (s) shall have
necessary experience as stated in ITT12.9; 

ITT 
12.10(b) 

The minimum specific experience as a Prime Contractor or Subcontractor or
Management Contractor (lead partner in case of JV) in construction works is as
follows: 

 
1. At least 02(Two) nos. of contract for construction of 33/11KV or higher voltage
level Substations. Each contract having capacity regarding engineering, supply,
erection, installation, testing and commissioning of at least 01(one) nos. of
2X20/26.66 MVA or higher capacity G I S  substations on turnkey basis within last
10 years; years counting backward from the date of publication of IFT in the news
paper and the substation under this contract shall be in continuous operation for
minimum 02(two) years. 
 
2. In support of experience as mentioned in Serial no. 1 Tenderer shall submit
Satisfactory Performance Certificate(s) (SPC) from the end users in end user’s letter
head pad. The Certificate(s) shall mention the name & commissioning date of Sub-
station, capacity & voltage level which were designed, supplied, constructed, tested
and commissioned by Tenderer (lead partner in case of JV) and shall contain end-
user’s full mailing address, e-mail address, website address, fax number and phone
number for the convenience of authentication. These Certificates must be notarized
and have authentication from the Chamber of Commerce of the Tenderer's country 
or the Embassy/High Commission of the Tenderer's/end user's country situated in
Dhaka, Bangladesh or by an appropriate authority (such as Ministry of
Power/Energy/Commerce/Embassy etc) in English version from Tenderer's Country. 

 

3. Tenderer  himself and any member of  JVCA who have already completed or
executing similar or higher capacity substation works (33/11kV substations work on
turnkey basis) in last 10 years in WZPDCL shall submit satisfactory performance
certificate to be issued from Project Director, WZPDCL with the bid otherwise bid 
shall not be eligible. In this case Tenderer himself and any member of JVCA shall 
have to submit prayer to Project Director, WZPDCL for issuing of the certificate
15 days before  the bid submission. 

12.10(c) A satisfactory completion shall be required for same nature of works in power sector of at
least BDT 1100.00 lac or USD 1.33 million equivalent under maximum 02
contract(s) over a period of last 10 years; years counting backward from the date of 
publication of IFT in the news paper. Tenderer Shall submit completion or 
performance Certificate(s) from end user along with contract agreement as documentary 
evidence in English. 

12.11(a) The Tenderer must demonstrate average annual turnover of at least BDT 3100.00 lac or 
USD 3.74 million equivalent as total certified payments received for contracts or work 
in progress or completed works within the last five years; years counting backward 
from the date of publication of IFT in the news paper. In case of JVCA, members 
should have total average annual turnover of at least BDT 3100.00 lac or USD 
3.74million as stated in minimum requirements of ITT12.9. 

12.11(b) The minimum Tender Capacity shall be: BDT 1200.00 lac or USD 1.45 million 
equivalents. In case of JVCA, members should have total Tender Capacity of at least 
BDT 1200.00 lac or USD 1.45 million as stated in minimum requirements of ITT12.9. 

[the following formulae may be used to assess the Tender Capacity: 
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Assessed Tender Capacity = (A x N x 1.5 – B) 

where; 

A = maximum value of works performed in any one year during the last five(5) years; years counting backward from 
the date of publication of IFP 

N = Completion time of the proposed work in years; its value being taken never as less than one (1) 

B = Value of existing commitments and works to be completed during the next N years.] 

12.11(c) The minimum amount of liquid assets or working capital or credit facilities of the
Applicant shall be BDT 1500.00 lac or USD 1.81 million equivalent. In case of JVCA,
members should have minimum requirements stated in ITT12.9. 

12.12(a) A Project Manager shall have the following qualifications and experience: 
 

SL 
No. 

Position Qualification 
Total Works 
Experience 

(years) 

In Similar 
Works 

Experience 
(years) 

01 Project Manager
Minimum B.Sc. in 
Electrical/Mecha
nical Engineering 

10 5 

 
The tenderer shall provide details of proposed personal and CV of the employee
shall be endorsed by the Tenderer in its letter head pad. 

[for Tenders where the package contains more than one (1) lot, this qualification 
requirement may be necessary for each lot in the package, subject to the nature of 
the control required over each package] 

12.12(b) The minimum number of Engineers with qualifications and experience shall be 
as follows: 

 

SL. 
No. 

Position 
Minimum 

qualification 

Total Works 
Experience 

(years) 

In Similar 
Works 

Experience 
(years) 

Minimum 
Number 

requirement

01 Electrical 
Engineer 

B.Sc. in 
Electrical 

Engineering 

7 3 1 

02 Power 
Transformer 

Expert* 

B.Sc. in 
Electrical 

Engineering 

5 2 1 

03 Civil Engineer B.Sc. in Civil 
Engineering 

5 2 1 

04 Protection/Co
ntrol/Automati
on Engineer 

B.Sc. in 
Protection/contr
ol/ Automation 
engineering or 

equivalent 

5 2 1 

The tenderer shall provide details of proposed personal and CV of the employee 
except expertise shall be endorsed by the Tenderer in its letter head pad. 

*The Tenderer shall state clearly in its Tender to the effect that installation, testing 
and commissioning of 33kV VCB, 11kV Switchgear, Power Transformer, etc. shall be 
performed by experts of relevant manufacturer. In this regard, the Tenderer shall 
provide CV of the expertise of the relevant manufacturer in addition to the CV of 
Tenderer's employee. 

[for Tenders where the package contains more than one (1) lot, this qualification 
requirement may be necessary  for each lot in the package, subject to the nature of the 
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control required over each package]

12.12(c) Other key staff with qualifications and experience shall be as follows: 

 

SL. 
No. 

Position 
No of 

Position 
Minimum 

Qualification 

Total Works 
Experience 

(years) 

In Similar 
Works 

Experience 
(years) 

01 Foreman 03 Diploma 01 05 

02 Technician 
(Auto CAD) 

01 Diploma 05 02 

03 Technician 
(Electrical) 

03 Diploma 05 02 

 

CV of the employee shall be endorsed by the Tenderer in its letter head pad. 

[for Tenders where the package contains more than one (1) lot, this qualification 
requirement may be necessary  for each lot in the package, subject to the nature of 
the control required over each package]

12.13 The Tenderer shall demonstrate to own or have proven access to hire or lease of the 
major construction equipments, in full working order as follows : 

 
No. Equipment Type and Characteristics Minimum Number Required 

1. Crane 60 tons 01 set 
2. Crane 10 tons 02 set 
3. Transportation Vehicles As required 
4. Oil testing set 01 set 
5. Relay test set 01 set 
6. Primary Current Injector 01 set 
7. Secondary Current Injector 01 set 
8. Harmonics Analyzer 01 set 
9. Earth tester 01 set 
10. Oil Centrifuge Machine 01 set 
11. Terminal Compression tools 05 set 
12. Insulation testers (5 kV) 04 set 
13. Live-Line Voltage & Current Measuring Tools 01 set 
14. Communication tools 02 set 
15. All sorts of testing equipment for control & 

metering with necessary Tools & tackles 
As required 

The Tenderer may add equipment list if required by the Tenderer. 

13.3  In the case the Applicant’s Leading Partner’s country of origin is Bangladesh, the  value 
of non-judicial stamp for execution of the Joint Venture agreement shall be BDT 300.00 

13.4  In the case the Tenderer’s Leading Partner’s country of origin is Bangladesh, the Letter
of Intent along with the proposed agreement shall be authenticated by a Notary
Public. 

13.5  The minimum qualification requirements of Leading Partner and other Partner(s) of a 
JV shall be as follows: Same as TDS 12.9. 
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ITT 14.4  The Nominated Sub-contractor (s) shall execute the following specific component of
the proposed works. The subcontractor shall have the minimum qualification as
follows: 

component of the proposed works Subcontractor minimum qualification

Civil Works (Substation control room, 
functional building/office room, 
foundation , fencing etc) 

1. Shall have at least 05(five) years of 
relevant business. 

2. Shall have construction experience 
of at least Two control room building 
of 33/11KV or higher capacity AIS 
Substation. 

Installation, testing & Commissioning of 
substation 

1. Shall have at least 05(five) years of 
relevant business. 

2. Shall have installation, testing, 
commissioning experience of at 
least Two (02) 33/11KV or higher 
voltage level GIS Substation. 

Tenderer shall submit end user certificate(s) as documentary evidence against
subcontractor qualification. The end user certificate(s) shall be in end user's letter
head pad and shall contain End User's full mailing address, e-mail address, website
address, fax/telephone number for the convenience of authentication. 

ITT 15.1  Domestic  preference  shall  be  applicable  for  eligible  national  tenderers  as  per 
prevailing law of Government of Bangladesh. 
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D. Tender Preparation 
 

ITT 18.4 Not permitted. 

ITT 
20.1(s) 

The Tenderer shall submit with its Tender the following additional documents: 
 
1. Sealed & signed original Tender Document (which was issued by WZPDCL) by a person 

duly authorized to sign on behalf of the tender. Copy of issued tender document will 
not be acceptable. 

2. Compliance Certificate conforming to the terms and condition of the tender document. 
3. Name of the Manufacturer, Certificate of the country of origin and port of shipment (where 

applicable) of offered equipment/ items. 
4. Manufacturer’s Authorization is required for Power Transformer, 33kVGIS including 

VCB,33kV PCM Panel,11kV G I S  i n c l u d i n g  VCB with PCM Panel Station Auxiliary 
Transformer, AC DC Distribution Panel, Battery & Battery Charger, 11kV XLPE Cable, 
33kV & 11kV LA, 33kV & 11kV Isolator, 33kV & 11kV CT, 33kV & 11kV PT and 
Other Equipments listed in Section 6: Bill of Quantity. 
Authorization letter from Manufacturer's Sales office (if located outside the manufacturing
country) and Dealer/Trading house will not be accepted if not supported by Manufacturer's 
letter. In this regard, scanning paper, e-mail copy, faxed copy & sealed signature will not 
be accepted. Manufacturer's signature in Authorization letter shall be hand written by pen 
i.e, signature through stamp/seal is not accepted. The Authorization letter shall mention e-
mail address, telephone/fax and designation with detail address of the manufacturer 
representative duly signed in the manufacturer's official pad. 

5. Warranty Certificate (Form PG4-12) from Tenderer as per GCC 60..2 
6. List of Goods and Delivery schedule as stated in Schedule of Requirements and Bill of

Quantities(BOQ), Section : 6.2 
7. Manufacturer’s Printed Catalogue describing specification and technical data of offered 

type equipment. 
8. Outline and General Arrangement drawings of the offered type equipment. 
9. Detail description of testing facilities at manufacturer’s plant including calibration 

certificates of testing equipment. 
10. Manufacturer’s valid ISO 9001 Certificate. 
11. Certification from the manufacturer confirming that his offered item is unused, new and in 

good condition and confirmed all features & accessories stated in Section 7: Technical 
Specification. 

12. If Tenderer has any reservation, Tenderer has to mention it in Deviation list (Form PG4- 
11). 

13. Guaranteed Technical Particulars (GTP) in Section 8 shall be properly filled up in
manufacturer’s official pad with submission of related supporting documents & signed by
the Manufacturer & Tenderer. 

14. At least 02 (two) nos. of Manufacturer’s Supply Experience (supported by Copy of NOA/ 
Contract Agreement/Certificate from Purchaser) for offered type similar or higher capacity
rating & voltage class Power Transformer, 33kV GIS including VCB,33kV PCM 
Panel,11kV G I S  i n c l u d i n g  VCB with PCM Panel, Station Auxiliary Transformer, AC 
DC Distribution Panel, Battery & Battery Charger, 33kV & 11kV XLPE Cable, 33kV & 
11kV LA, 33kV Isolator, 33kV CT & PT within the last 05 (five) years i.e. years counting 
backward from the date of publication of IFT in the news paper. Manufacturer’s Supply 
Experience shall be furnished in the following supply record format. (The Supply 
Experience covering at least 25% of the tendered quantity in a single contract will be 
considered only): 
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Sl. 
No. 

Name, Address, 
Phone & Fax 

No. of the 
Purchaser 

Contract 
No. & 

Date/NOA 

Contract 
Value 

Description 
of materials 

with 
Quantity 

Date of 
Completion 
of Supply 

      
      

 
15. At least 02 (two) nos. Manufacturer’s Satisfactory Performance Certificates (supported by

the Supply Record) from Electricity Utility as End User depicting that the offered type
similar or higher capacity rating & voltage class Power Transformer, 33kV GIS including 
VCB,33kV PCM Panel,11kV G I S  i n c l u d i n g  VCB with PCM Panel,  Station Auxiliary 
Transformer, AC DC Distribution Panel, Battery & Battery Charger, 11kV XLPE Cable, 
33kV & 11kV LA, 33kV Isolator, 33kV CT & PT within last 10(ten) years i.e. years 
counting backward from the date of publication of IFT in the news paper and has been 
in satisfactorily service for at least 02(two) years. The Satisfactory Performance
Certificate (SPC) shall be in End User’s official pad and shall contain end-user’s full
mailing address, e-mail address, website address and fax / telephone number for the 
convenience of authentication. 

 
Note:  Electricity  Utility  means  an  organization/company  that  engages  in  electricity 
generation/ transmission / distribution of electricity for sale in a regulated market. 

 
For 33KV VCB with PCM & 11KV Switchgear Panel: 

 
16. Manufacturer's authorization for Protective Relays from ABB (Switzerland/

Sweden/Finland) or Siemens (Germany) or Schneider Electric (UK/France) or ALSTOM 
(UK/France) & Energy Meters from Siemens (Germany/Switzerland) or AEG 
(Germany) or ABB (Switzerland/Finland) or Itron (USA) or Elster (USA/Romania) or
Landis+ Gyr ( Switzerland) or Toshiba (Japan) or Honeywell (USA) in prescribed Form 
(PG4-5). 

 
17. Type Test Certificates & Reports for offered type similar or higher Ampere rating

CB/Switchgear for same voltage class from any short-circuit testing liaison (STL) Member
[http://www.stl-liaison.org/web/03_Members.php] Testing Organization or Laboratory as 
per relevant IEC standard. The type test report along with results shall include at least the
following tests : 
a) Dielectric Test 
b) Radio interference Voltage test 
c) Measurement of resistance of the main circuit. 
d) Temperature Rise Tests 
e) Short-time withstand current and peak withstand current tests 
f) Internal Arc Fault test 
g) Mechanical operation tests. 

 
For Power Transformers : 

18. Manufacturer's authorization for (On Load tap Changer) OLTC from MR, Germany/ ABB, 
Sweden in prescribed Form (PG4-5). 

19. Cross-sectional Drawing showing the arrangement of core and windings of the offered
type Transformer. 

20. Type Test Certificates, Reports & Special Tests for offered type similar or higher MVA
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rating power transformer for same voltage class from any short-circuit testing liaison (STL)
Member [http://www.stl-liaison.org/web/03_Members.php] Testing Organization or 
Laboratory as per relevant IEC standard. The type test report shall include at least the 
following tests along with results: 

a) Temperature Rise Test 
b) Lightning Impulse Test 
c)  Short circuit withstands test report of HV-LV 

 
21. Loss calculation, short circuit calculation and temperature rise calculation. Tenderer’s

quoted No load Loss and Full load loss shall be supported by loss calculation. Moreover,
Tenderer shall submit the characteristic curve (flux vs Loss/Kg) of core materials. 

 
 For 33/.415KV Station Auxiliary Transformer : 
22. Type Test reports for offered type similar or higher KVA rating Station Auxiliary

transformer for same voltage class from an internationally reputed independent testing
laboratory as per relevant IEC standard. The type test report shall include at least the
following tests along with results: 

a) Temperature Rise Test 

b) Lightning Impulse Test 

 
For 33kV CT & PT and Isolator 

23. Type Test Certificates & Reports for offered type similar of higher ampere rating CT & PT 
from any short-circuit testing liaison (STL) Member [http://www.stl-liaison.org/web 
/03_Members.php] Testing Organization or Laboratory as per relevant IEC standard. 

 
For 110V DC Substation Battery & 110V DC Battery Charger 

24. 2Type Test Certificates & Reports for offered type similar of higher ampere rating 
Substation Battery & 110V DC Battery Charger from any independent testing laboratory 
as per relevant IEC standard. 

 
For 33KV Surge Arrester (LA): 
25. Type Test Certificates & Reports for offered type similar or higher Ampere rating Surge 

Arrester (LA) for same voltage class from any short-circuit testing liaison (STL) Member 
[http://www.stl-liaison.org/web /03_Members.php] Testing Organization or Laboratory 
as per relevant IEC standard. The type test report along with results shall include at least 
the following tests : 
a) Insulation Withstand tests on the Arrester housing; 
b) Step Current Impulse Residual Voltage test; 
c) Lightning Impulse Residual Voltage test; 
d) Long Duration Current Impulse withstand test; 
e) High Current Impulse operating duty test; 
f) Power Frequency voltage versus time curve; 
g) Partial Discharge test. 

 
For 33KV & 11 KV XLPE Cable: 
26. Type Test Certificates & Reports for XLPE insulated Copper cable of similar or highersize of similar or higher voltage class from any short-circuit testing liaison (STL)Member [http://www.stl-liaison.org/web/03_Members.php] Testing Organizationor Laboratory or China National Center for quality Supervision and test of electricalwire and cable as per relevant IEC standard. The type test report along with results shall include at least the following tests : 
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a) Bending test followed by partial discharge test. 
b)  Tan Delta measurement. 
c) Heating cycle voltage tests. 
d) Partial discharge tests: At ambient temperature, and At high temperature. 
e) Switching impulse voltage test. 
f) Lightning impulse voltage test followed by a power frequency voltage tests. 
g) Short Circuit Capability Test 

27. Short circuit earth fault current with details Calculation for metal sheath. 
28. Detail cross sectional drawing of the offered type cable showing dimension &identification name. 

For Substation Automation System(SAS): 
29. The following documentation shall be provided for the system during the course of theproject and they shall be consistent, CAD supported, and of similar look/feel: a) Block Diagram b) Circuit Diagram c) Test Specification for Factory Acceptance Test (FAT) d) Logic Diagram e) Third Party cyber security certification. 

33KV DOFC : 
30. Type Certificates & Reports for offered type similar or higher Ampere rating DOFC for same 

voltage class from any independent testing laboratory as per relevant IEC standard. The 
type  test report along with results shall include at least the following tests 

a) Impulse Voltage withstands tests. 

b) Power Frequency withstands tests. 

c) Temperature Rise tests. 

d) Time/ Current Characteristics 

Note: If required, Purchaser will authenticate Type Test Certificates & Reports from the 
Certificates & Reports issuing laboratory. The certificates and Reports shall contain 
laboratory’s full mailing address, e-mail address, website address and fax/telephone number
for the convenience of authentication. If these information are not mentioned in the 
Certificates & Reports, all these information should be mentioned in the Letterhead pad of the
manufacturer duly seal & signed by the manufacturer representative. 

ITT 22.1 Alternatives will not be permitted. 

ITT 22.2 There shall not be alternative times for completion of the Works. 

ITT 22.4 Alternative technical solutions for any parts of works will be permitted. 

ITT 23.7 Tenders are being invited for Single lot. 

ITT 
23.10 

The prices quoted by the Tenderer shall be fixed for the duration of the Contract. 

ITT23.15 
(a)(iii), 
(b) (iii) 

“Final destination (Project Site)”: W Z P D C L  c e n t r a l  Store (Khalishpur) or 
WZPDCL’s  store near to the substation sites. 

ITT23.15 
(b)(i) 

Port of Destination:  Chittagong/ Dhaka/ Khulna (Mongla)/ Benapole. 

ITT 24.1 The currency of the Tender shall be USD/EUR/GBP/JPY and/or BDT. 
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ITT 24.4 The currency of the payments shall be USD/EUR/GBP/JPY and/or BDT 

ITT27.1 The  required  Technical  Proposal  shall  include  the  following  additional  information: 
Statement of Site Organization, Mobilization Schedule and Construction Schedule. 

ITT29.2 The Tender Validity period shall be 180 days. 

ITT 31.2 The amount of the Tender Security shall be USD 48,000.00 or equivalent BDT 40.00
lac in the form of irrevocable bank guarantee issued by an Internationally reputable 
Bank which has a correspondent bank located in Bangladesh in favour of Project 
Director, Strengthening Power Distribution System Project , WZPDCL, Khulna, 

ITT36.1 In addition to the original of the Tender, 01 (One) hardcopy (copy-1) and 02 (Two) electronic 
copy (Copy-2, Copy-3) shall be submitted. 

In case of discrepancies, the information provided in the "Original" hard copy of the tender shall
prevail. 
 The electronic copy of the technical proposal shall be included in the envelope with
the original technical proposal. Data storage medium for electronic submission will
be CD or USB memory. 

 
 The electronic copy of the Financial Proposal (Price schedules in editable format (MS Excel)) 
shall be included in the envelope with the original Financial proposal. Data storage medium for 
electronic submission will be USB memory. 

E. Tender Submission 

ITT37.1 The Tender shall comprise two envelopes submitted simultaneously, one called the
Technical Proposal and the other the Financial Proposal. Both envelopes enclosed
together in another outer single envelope. 

All documents/ Information (except price schedule and tender submission letter with
financial proposal) shall be included in the Technical Proposal. 

Price schedule and tender submission letter with financial proposal shall be included
in the Financial proposal. 

The original & three copies of the Technical Proposal and the original & three copies
of Financial Proposal shall be submitted within the due date and time as mentioned
in the tender notice. Any technical proposal associated with financial proposal
in the same envelopes will be rejected. 

ITT37.2 
(d) 

The two inner envelop shall be marked as a “Technical Proposal” and “Financial 
Proposal”. 

The outer envelope and the inner envelope (Technical proposal) shall bear a warning 
not to open before the time and date for the opening of Technical Bid 

Another inner envelope (Financial Proposal) shall bear a warning not to open until 
advised by the Employer. 

ITT37.2 

(e) 

The inner and outer envelopes shall bear the following additional identification marks: 

1. Date of Submission 

2. Tender Enquiry no., name and date 

3. Name and address of the Employer 

4. Name and address of the tenderer 

5.Seal and Signature of the Tenderer 

Book Binding and Page Number is required for original and copies. 

ITT38.1 For Tender submission purposes only, the Employer’s address is: 

 

Attention:  Project Director, Strengthening Power Distribution System Project 
(SPDSP), WZPDCL 
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Address:  

Bidyut Bhaban Campus, Boyra Main Road, Khulna 

Telephone: +88-041-813803 

Fax No. : + 88-041-731786 
e-mail : wzpd.spdsp@gmail.com 

ITT38.3 Attention:  Project Director, Strengthening Power Distribution System Project 
(SPDSP), WZPDCL 

Address:  

Bidyut Bhaban Campus, Boyra Main Road, Khulna 

Telephone: +88-041-813803 

Fax No. : + 88-041-731786 

e-mail : wzpd.spdsp@gmail.com 

The deadline for the submission of Tenders is: Time & Date: BST 11.00 AM on 18.02.2019 
 

 
ITT38.4 

The deadline for the hand-delivering of the Tenders at the PRIMARY PLACE is: The Office 
of the Director, Directorate of Purchase, BPDB,  WAPDA Building (9th floor), Motijheel 
C/A,Dhaka-1000 

 Time & Date:  BST 11.00 AM on 18.02.2019 
F. Tender Opening and Evaluation 

ITT44.2 The Tender opening shall take place at (always the PRIMARY PLACE): 

  Address : The Office of the Director, Directorate of Purchase, BPDB,  WAPDA Building 
(9th floor), Motijheel C/A,Dhaka-1000 

  Time & Date : BST 12.00 PM on 18.02.2019 

Electronic Tender opening procedures is not permitted. 

45.3  Evaluation Procedure: 

The Technical Proposals submitted by the tenderer shall be opened first in presence of
the Tenderers. At the same time the envelope marked "Financial Proposal" submitted by
the respective Tenderers will be noted for record and kept unopened in proper custody of
Employer until the Technical Proposals are completely evaluated and approved. Only the
financial proposal of technically responsive Tenderers shall be opened for further
evaluation in the presence of technically qualified Tenderers. 

G. Contract Award 

ITT 61.2  The amount of Performance Security shall be Ten percent 10% of the Contract Price. 

ITT 68.5  The name and address of the office where complaints to the Employer under Rule 57
are to be submitted is: 

Attention:  Project Director, Strengthening Power Distribution System Project 
(SPDSP), WZPDCL 

Address:  

Bidyut Bhaban Campus, Boyra Main Road, Khulna 

Telephone: +88-041-813803 

Fax No. : + 88-041-731786 
 
  



Bid Doc for Khulna 33kV GIS  SS(Vol-1 of 2)                52                                                  SPDSP, WZPDCL  

Section 3. General Conditions of Contract 

A. General 
1.  Definitions 1.1 In the Conditions of Contract, which include Particular 

Conditions and these General Conditions, the following words 
and expressions shall have the meaning hereby assigned to 
them. Boldface type is used to identify the defined terms: 

(a) Approving Authority means the authority which, in 
accordance with the Delegation of Financial powers, 
approves the award of Contract for the Procurement of 
Goods, Works and Services. 

(b) Act means The Public Procurement Act, 2006 (Act 24 of 
2006). 

(c) Adjudicator is the expert appointed jointly by the Employer 
and the Contractor to resolve disputes in the first instance, 
as provided for in GCC Sub Clause 100.2. 

(d) Bill of Quantities (BOQ) means the priced and completed 
Bill of Quantities forming part of the Contract defined in 
GCC Clause 63. 

(e) Compensation Events are those defined in GCC Clause 
72. 

(f) Competent Authority means the authority that gives 
decision on specific issues as per delegation of 
administrative and/or financial powers. 

(g) Completion Certificate means the Certificate issued by 
the Engineer as evidence that the Contractor has executed 
the Works and Physical services in all respects as per 
design, drawing, specifications and Conditions of Contract. 

(h) Completion Date is the actual date of completion of the 
Works and Physical services certified by the Engineer, in 
accordance with GCC Clause 83. 

(i) Contract means the Contract Agreement, the Notification 
of Award, Tender Submission Letter, these Conditions, the 
Specification, the Drawings, the Schedules, the Priced Bill 
of Quantities, and the further Documents (if any ) which 
are listed in the Contract Agreement or in the Notification 
of Award. 

(j) Contract Agreement means the Agreement entered into 
between the Employer and the Contractor, together with 
the Contract Documents referred to therein, including all 
attachments, appendices, and all documents incorporated 
by reference therein to execute, complete, and maintain 
the Works. 

(k) Contract Documents means the documents listed in GCC 
Clause 6, including any amendments thereto. 

(l) Contractor means the Person under contract with the 
Employer for the execution of Works under the Rules and 
the Act as stated in the PCC. 
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(m) Contract Price is the price stated in the Notification of 
Award (FormPW5-7) and as specified in the GCC Sub 
Clause 62.1 and, thereafter as adjusted in accordance with 
the provisions of the Contract. 

(n) Contractor’s Tender is the completed Tender Document 
including the priced Bill of Quantities and the Schedules 
submitted by the Contractor to the Employer. 

(o) Cost means all expenditures reasonably incurred or to be 
incurred by the Contractor, whether  on or off  the Site, 
including overhead, profit, taxes, duties, fees, and such 
other similar levies. 

(p) Day means calendar day unless otherwise specified as 
working days. 

(q) Day works means work carried out following the 
instructions of the Employer or the authorised Engineer 
and is paid for on the basis of time spent by the 
Contractor’s workers and equipment at the rates specified 
in the Schedules, in addition to payments for associated 
Materials and Plant. 

(r) Defect is any part of the Works not completed in 
accordance with the Contract. 

(s) Defects Correction Certificate is the certificate issued by 
the Engineer upon correction of defects by the Contractor. 

(t) Defects Liability Period is the period specified in the PCC 
and calculated from the Completion Date. 

(u) Drawings include calculations and other information 
provided in Section 9 or as approved by the Engineer for 
the execution and completion of the Contract. 

(v) Employer (Procuring Entity) means a Employer having 
administrative and financial powers to undertake 
procurement of Works and Physical services using public 
funds and is as named in the PCC who employs the 
Contractor to carry out the Works. 

(w)  Engineer is the person named in the PCC or any other 
competent person appointed by the Employer and notified 
to the Contractor who is responsible for supervising the 
execution and completion of the Works and Physical 
services and administering the Contract. 

(x) Equipment is the Contractor’s apparatus, machinery, 
vehicles and other things required for the execution and 
completion of the Works and remedying any defects 
excluding Temporary Works and the Employer’s 
Equipment (if any ), Plant, Materials and any other things 
to form or forming part of the Permanent Works. 

(y) Force Majeure means an event or situation beyond the 
control of the Contractor that is not foreseeable, is 
unavoidable, and its origins not due to negligence or lack 
of care on the part of the Contractor; such events may 
include, but not be limited to, acts of the Government in its 
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sovereign capacity,  wars  or  revolutions,  fires,  floods, 
epidemics, quarantine restrictions, and freight embargoes 
or more as included in GCC Clause 88.; 

(z) GCC means the General Conditions of Contract. 

(aa) Government means the Government of the People’s 
Republic of Bangladesh. 

(bb) Goods mean the Contractor’s Equipment, Materials, Plant 
and Temporary Works, or any of them as appropriate. 

(cc) "Head of the Procuring Entity" means the Secretary of a 
Ministry or a Division, the  Head of a Government 
Department or Directorate; or the Chief Executive, by 
whatever designation  called, of a local Government agency, 
an autonomous or semi-autonomous body or a 
corporation, or a corporate body established under the 
Companies Act; 

(dd) Intended Completion Date is the date calculated from the 
Commencement Date as specified in the PCC, on which it 
is intended that the Contractor shall complete the Works 
and Physical services as specified in the Contract and may 
be revised only by the Engineer by issuing an extension of 
time or an acceleration order. 

(ee) Materials means things of all kinds other than Plant 
intended to form or forming part of the Permanent Works, 
including the supply-only materials, if any, to be supplied 
by the Contractor under the Contract. 

(ff) Month means calendar month. 

(gg) Original Contract Price is the Contract Price stated in the 
Employer’s Notification of Award and further clearly 
determined in the PCC. 

(hh) Permanent works means the permanent works to be 
executed by the Contractor under the Contract. 

(ii) PCC means the Particular Conditions of Contract. 

(jj) Plant means the apparatus, machinery and other 
equipment intended to form or forming  part of the 
Permanent Works, including vehicles purchased for the 
Employer and relating to the construction of the Works and 
Physical services. 

(kk) Provisional Sums means amounts of money specified by 
the Employer in the Bill of Quantities which shall be used, 
at its discretion, for payments to Nominated 
Subcontractor(s) and for meeting other essential 
expenditures under the Contract pursuant  to GCC Sub 
Clause 80. 

(ll) Retention Money means the accumulated retention 
moneys which the Employer retains under GCC Clause 
75. 

(mm) Schedules means the document(s) entitled schedules, 
completed by the Contractor and submitted with the 
Tender Submission Letter, as included in the Contract. 



Bid Doc for Khulna 33kV GIS  SS(Vol-1 of 2)                55                                                  SPDSP, WZPDCL  

Such document may include the data, lists and schedules 
of rates and/or prices. 

(nn) Site means the places where the Permanent Works are to 
be executed including storage and working areas and to 
which Plant and Materials are to be delivered, and any 
other places as may be specified in the PCC as forming 
part of the Site. 

(oo) Site Investigation Reports are those that were included 
in the Tender Document and are factual and interpretative 
reports about the surface and subsurface conditions at the 
Site. 

(pp) Specification means the Specification of the Works 
included in the Contract and any modifications or additions 
to the specifications made or approved by the Engineer in 
accordance with the Contract. 

(qq) Start Date is the date defined in the PCC and it is the last 
date when the Contractor shall commence execution of the 
Works under the Contract. 

(rr) Subcontractor means a person or corporate body, who 
has a contract with the Contractor to carry out a part of the 
work in the Contract, which includes work on the Site. 

(ss) Taking-Over means a certificate issued by the Employer 
under GCC Clause 84. 

(tt) Temporary Works means all temporary works of every 
kind other than Contractor’s Equipment required on the 
Site for the execution and completion of the Permanent 
Works and remedying of any defects. 

(uu) Variation means any change to the Works directly 
procured from the original Contractor under some specific 
conditions and circumstances following approved 
procedures, which is instructed as a Variation under GCC 
Clause 65 by the Engineer that varies the Works. 

(vv) Works means all works associated with the construction, 
reconstruction, site preparation, demolition, repair, 
maintenance or renovation of railways, roads, highways, or 
a building, an infrastructure or structure or an installation or 
any construction work relating to excavation, installation of 
equipment and materials, decoration, as well as physical 
services ancillary to works as detailed in the PCC, if the 
value of those services does not exceed that of the Works 
themselves. 

(ww) Writing means communication written by hand or machine 
duly signed and includes properly authenticated messages 
by facsimile or electronic mail. 

2.  Interpretation 2.1  In interpreting the GCC, singular also means plural, male also 
means female or neuter, and the other way around. Headings in 
the GCC shall not be deemed part thereof or be taken into 
consideration in the interpretation or construance of the Contract. 
Words have their normal meaning under the language of the 
Contract unless specifically defined. 
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 2.2  Entire Agreement 

 The Contract constitutes the entire agreement between the 
Employer and the Contractor and supersedes all 
communications, negotiations and agreements (whether written 
or verbal) of parties with respect thereto made prior to the date 
of Contract Agreement; except those stated under GCC Sub 
Clause 6.1(j). 

 2.3 Non waiver 

(a) Subject to GCC Sub Clause 2.3(b), no relaxation, 
forbearance, delay, or indulgence by either party in 
enforcing any of the terms and conditions of the Contract 
or the granting of time by either party to the other shall 
prejudice, affect, or restrict the rights of that party under 
the Contract, neither shall any waiver by either party of any 
breach of Contract operate as waiver of any subsequent or 
continuing breach of Contract. 

(b)  Any waiver of a party’s rights, powers, or remedies under 
the Contract must be in writing, dated, and signed by an 
authorized representative of the party granting such waiver, 
and must specify the right and the extent to which it is 
being waived. 

 2.4  Severability 

 If any provision or condition of  the Contract  is prohibited or 
rendered invalid or unenforceable, such prohibition, invalidity or 
unenforceability shall not affect the validity or enforceability of 
any other provisions and conditions of the Contract. 

 2.5  Sectional completion 

 If sectional completion is specified in the PCC, references in the 
GCC to the Works, the Completion Date, and the Intended 
Completion Date apply to any section of the Works (other than 
references to the Completion Date and Intended Completion 
Date for the whole of the Works). 

3.  
Communication
s and Notices 

3.1 Communications between Parties such as notice, request or 
consent required or permitted to be given or made by one party 
to the other pursuant to the Contract shall be in writing to the 
addresses specified in the PCC. 

 3.2 A notice shall be effective when delivered or on the notice’s 
effective date, whichever is later. 

 3.3 A Party may change its address for notice hereunder by giving 
the other Party notice of such change to the address. 

4. Governing 
Law 

4.1  The Contract shall be governed by and interpreted in 
accordance with the laws of the People’s Republic of 
Bangladesh. 

5. Governing 
Language 

5.1  The Contract shall be written in English. All correspondences 
and documents relating to the Contract may be written in 
English. Supporting documents and printed literature that are 
part of the Contract may be in another language, provided they 
are accompanied by an accurate translation of the relevant 
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passages in English, in which case, for purposes of 
interpretation of the Contract, such translation shall govern. 

 5.2 The Contractor shall bear all costs of translation to the governing 
language and all risks of the accuracy of such translation. 

6. Documents 
Forming the 
Contract and 
Priority of 
Documents 

The  following  documents  forming  the  Contract  shall  be 
interpreted in the following order of priority: 

(a) the signed Contract Agreement (Form PW5-8); 

(b) the Notification of Award (PW5-7); 

(c) the completed Tender and the Appendix to the Tender; 

(d) the Particular Conditions of Contract; 

(e) the General Conditions of Contract; 

(f) the Technical Specifications; 

(g) the General Specifications; 

(h) the Drawings; 

(i) the priced  Bill of Quantities and the Schedules; and 

(j) any other document listed in the PCC forming part of 
the Contract. 

7.Contract 
Agreement 

7.1  The parties shall enter into a Contract Agreement within 
twenty eight (28) days from the date of issuance of the 
Notification of Award (NOA). The costs of stamp duties and 
similar charges, if any, designated by the applicable law in 
connection with entry into the Contract Agreement, shall be 
borne by the Employer. 

8. Assignment 8.1  Neither the Contractor nor the Employer shall assign, in whole 
or in part, its obligations under the Contract; except with the 
Employer’s prior written approval. 

9. Eligibility 9.1  The Contractor and its Subcontractor(s) shall have the 
nationality of a country other than that specified in the PCC. 

9.2  All materials, equipment, plant, and supplies used by the 
Contractor in both permanent and temporary works and 
services supplied under the Contract shall have their origin 
in the countries except any specified in the PCC. 

9.3  For the purpose of the GCC Clause 9.2, origin means  the 
country where the goods have been grown, mined, 
cultivated, produced, manufactured, or processed; or through 
manufacture, processing, or assembly, another 
commercially recognized article results that differs 
substantially in its basic characteristics from its components. 

10. Gratuities / 
Agency fees 

10.1  No fees, gratuities, rebates, gifts, commissions or other 
payments, other than those included in the Contract, shall 
be given or received in connection with the procurement 
process or in the Contract execution. 

11. 
Confidential 
Details 

11.1  The Employer and the Contractor shall keep confidential 
and shall not, without the written consent of the other party 
hereto, divulge to any third party any documents, data, or 
other information furnished directly or indirectly by the other 
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party hereto in connection with the Contract, whether such 
information has been furnished prior to, during or following 
completion or termination of the Contract. Notwithstanding the 
above, the Contractor may furnish to its Subcontractor such 
documents, data, and other information it receives from the 
Employer to the extent required for the Subcontractor to 
perform its work under the Contract, in which event the 
Contractor shall obtain from such Subcontractor an 
undertaking of confidentiality similar to that imposed on the 
Contractor under GCC Clause 11. 

11.2 The Employer shall not use such documents, data, and 
other information received from the Contractor for any 
purposes unrelated to the Contract. Similarly, the Contractor 
shall not use such documents, data, and other information 
received from the Employer for any purpose other than the 
design, construction, or other work and services required for 
the performance of the Contract. 

11.3 The obligations of a party under GCC Sub Clauses 11.1 
and 

11.2 above, however, shall not apply to information that: 
the Employer or Contractor needs to share with institutions 
participating in the financing of the Contract; now or 
hereafter enters the public domain through no fault of that 
party; can be proven to have been possessed by that 
party at the time of disclosure and which was not 
previously obtained, directly or indirectly, from the other 
party; or otherwise lawfully becomes available to that party 
from a third party that has no obligation of confidentiality. 

11.4 The above provisions of GCC Clause 11 shall not in any 
way modify any undertaking of confidentiality given by 
either of the parties hereto prior to the date of the Contract 
in respect of the Works or any part thereof. 

11.5 The provisions of GCC Clause 11 shall survive 
completion or termination, for whatever reason. 

12. Joint Venture, 
Consortium or 
Association 
(JVCA) 

If the Contractor is a Joint Venture, Consortium, or Association 
(JVCA ), 

(a) each partner of the JV shall be jointly and severally liable 
for all liabilities and ethical or legal obligations to the 
Employer for the performance of  the Contract; 

(b) the JV partners shall nominate a representative who 
shall have the authority to conduct all business 
including the receipt of payments for and on behalf of 
all partners of the JV; 

(c) in the event of a dispute that results in legal action 
against all partners of the JV, if they are available and 
if only one partner is available, then that partner alone 
shall answer on behalf of all partners and, if the 
complaint lodged is proven, the  penalty  shall  be  
applicable  on  that  lone partner  as whatever penalty 
all the partners would have received. 

(d)  the JV shall notify the Employer of its composition and 
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legal status which shall not be altered without the prior 
approval of the Employer. 

(e)  alteration of partners shall only be allowed if any of 
the partners is found to be incompetent or has any 
serious difficulties which may impact the overall 
implementation of the Works, whereby the incoming 
partner shall require to posses qualifications equal to 
or higher than that of the outgoing partner. 

(f) if any of the partners of JV has been debarred from 
participating in any procurement activity due to corrupt, 
fraudulent, collusive or coercive practices, that JV 
partner shall be altered following provisions under 
GCC Sub Clause 12.1 (d) and (e), while in case the 
Leading Partner has been debarred due to the same 
reasons stated herein the Contract shall be terminated 
as stated under GCC Sub Clause 95.1(b). 

13. Possession of 
the Site 

13.1 The Employer shall give possession of the Site or part(s) of 
the Site, to the Contractor on the date(s) stated in the 
PCC. If possession of a part of the Site is not given by the 
date stated in the PCC, the Employer will be deemed to have 
delayed the start of the relevant activities, and this will be a 
Compensation Event as stated under GCC Sub Clause 
72.1(a). 

14. Access to the 
Site 

14.1 The Contractor shall allow the Engineer and any person 
authorised by the Engineer access to the Site and to any 
place where work in connection with the Contract is being 
carried out or is intended to be carried out. 

15. Employer’s 
Responsibilities 

15.1 The Employer shall pay the Contractor, in consideration of 
the satisfactory progress of execution and completion of the 
Works and Physical services, and the remedying of defects 
therein, the Contract price or such other sum as may become 
payable under the provisions of the Contract at the times 
and in the manner prescribed by the Contract Agreement. 

15.2 The Employer shall make its best effort to guide and assist 
the Contractor in obtaining, if required, any permit, licence, 
and approvals from local public authorities for the 
purpose of execution of the Works and Physical services 
under the Contract. 

16. Approval of 
the Contractor’s 
Temporary 
Works 

16.1 The Contractor shall submit Specifications and Drawings 
showing the proposed Temporary Works to the Engineer, 
who is to approve them, if they comply with the 
Specifications and Drawings. 

16.2 The Contractor shall be responsible for design of 
Temporary Works. 

16.3 All Drawings prepared by the Contractor for the execution 
of the Temporary or Permanent Works, are subject to 
prior approval by the Engineer before their use. 

16.4 The  Engineer’s  approval  shall  not  alter  the  
Contractor’s responsibility for design of the Temporary 
Works. 
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16.5 The  Contractor  shall  obtain  approval  of  third  parties  to  
the design of the Temporary Works, where required. 

17. Contractor’s 
Responsibilities 

17.1 The Contractor shall execute and complete the Works and 
remedy any defects therein in conformity in all respects with 
the provisions of the Contract Agreement. 

18. Taxes and 
Duties 

18.1 The Contractor shall be entirely responsible for  all kinds of 
taxes, duties, fees, levies, and such other charges to be 
paid under the Applicable Law imposed inside and outside 
Bangladesh as per PCC. 

19. Contractor’s 
Personnel 

19.1 The Contractor shall employ the key personnel named in the 
Schedule of Key Personnel, as referred to in the PCC, to 
carry out the functions stated in the Schedule or other 
personnel approved by the Engineer. 

19.2 The Engineer will approve any proposed replacement of 
key personnel only if their relevant qualifications and 
abilities are equal to or higher than those of the 
personnel named in the Schedule. 

19.3 If the Engineer asks the Contractor to remove  a  particular 
person who is a member of the Contractor’s staff or work 
force from the Site, he or she shall state the reasons, and 
the Contractor shall ensure that the person leaves the 
Sitewithin three (3) days and has no further connection 
with the work in the Contract. 

20. 
Subcontracting 

20.1 Subcontracting the whole of the Works by the Contractor shall 
not be permissible. The Contractor shall be responsible for 
the acts or defaults of  any Subcontractor,  his or her  
agents or employees, as if they were the acts or defaults 
of the Contractor. 

20.2 The Contractor shall not be required to obtain consent from 
the Engineer, for suppliers solely of Materials or to a 
subcontract for which the Specialist Subcontractor(s) is 
already named in the Contract. 

20.3 The prior consent, in writing, of the Engineer shall 
however be obtained for other proposed Subcontractor(s). 

21. Nominated 
Subcontractor 

21.1 Nominated Subcontractor named in the Contract shall be 
entitled to execute the specific components of the Works 
stated in the PCC. 

21.2 The Contractor shall not be under obligations to employ a 
Nominated Subcontractor against whom the Contractor 
raises reasonable objection by notice to the Engineer 
as soon as practicable, with supporting particulars while 
there are reasons to believe that the Subcontractor does 
not have sufficient competence, resources or financial 
strength, or does not accept to indemnify the Contractor 
against and from any negligence or misuse of Goods by 
the nominated Subcontractor, or  does not accept to enter 
into a subcontract which specifies that, for the 
subcontracted work including design, if any, the 
Nominated Subcontractor shall undertake to the 
Contractor such obligations and liabilities as will enable the 
contractor to discharge his or her liabilities under the 
Contract. 
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21.3   Subcontracting shall in no event relieve the Contractor 
from any of its obligations, duties, responsibilities, or 
liability under the Contract and all Subcontractors shall 
comply with the provisions of GCC Clause 38. 

22. Other 
Contractors 

22.1 The Contractor shall cooperate and share the Site with other 
Contractors, public authorities, utilities, the Engineer and 
the Employer between the dates given in the Schedule of 
other Contractors. The Contractor shall also provide 
facilities and services for them as described in the Schedule. 
TheEmployer may modify the Schedule of other Contractors, 
and shall notify the Contractor of any such modification. 

23. Engineer’s 
Decisions 

23.1 Except where otherwise specifically stated in the PCC, the 
Engineer will decide Contractual matters between the 
Employer and the Contractor in its role as representative 
of the Employer. 

24. Delegation 24.1 The Engineer may delegate any of his duties and 
responsibilities to his representative, after notifying the 
Contractor, and may cancel any delegation,  without 
retroactivity, after notifying the Contractor. 

24.2  Any communications  to  the  Contractor  in  accordance  
with such delegation shall have the same effect as if it 
was given by the Engineer. 

25. Instructions 25.1 The Contractor shall carry out all instructions of the 
Engineer that comply with the applicable law. 

26. Queries 
about the 
Contract 
conditions 

26.1 The Engineer, on behalf of the Employer, will clarify 
queries on the Conditions of Contract. 

27. Safety, 
Security and 
Protection of the 
Environment 

27.1 The Contractor shall throughout the execution and 
completion of the Works and the remedying of any defects 
therein: 

(a) take all reasonable steps to safeguard the health 
and safety of all workers working on the Site and 
other persons entitled to be on it, and to keep the 
Site in an orderly state; 

(b) provide and maintain at the Contractor’s own cost 
all lights, guards, fencing, warning signs and 
watching for the protection of the Works or for the 
safety on-site; and 

(c) take all reasonable steps to protect the environment 
on and off the Site and to avoid damage or 
nuisance to persons or to property of the public or 
others resulting from pollution, noise or other causes 
arising as a consequence of the Contractors methods 
of operation. 

28. Working 
Hours 

28.1  The Contractor shall not perform any work on the Site on 
the weekly holidays, or during the night or outside the 
normal working hours, or on any religious or public 
holiday, without the prior written approval of the Engineer. 

29. Welfare of 
Laborers 

29.1  The Contractor shall comply with all the relevant labour 
Laws applicable to the Contractor’s personnel relating 
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to their employment, health, safety, welfare, immigration 
and shall allow them all their legal rights. 

29.2  The Contractor, in particular, shallprovide proper 
accommodation to his or her labourers and arrange 
proper water supply, conservancy and sanitation 
arrangements at the site for all necessary hygienic 
requirements and for the prevention of epidemics in 
accordance with relevant regulations, rules and orders of 
the government. 

29.3  The Contractor, further in particular, shall  pay  
reasonable wages to his or her labourers, and pay 
them in time. In the event of delay in payment the 
Employer may effect payments to the labourers and 
recover the cost from the Contractor. 

29.4   The Contractor shall appoint an accident prevention 
officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be 
qualified for this responsibility, and shall have the 
authority to issue instructions and take appropriate 
protective measures to prevent accidents that could 
result in injury. Throughout the execution of the 
Works, the Contractor shall provide whatever is 
required by this person to exercise this responsibility and 
authority. 

30. Child Labor 30.1  The Contractor shall not employ any child to perform any 
work that is economically exploitative, or is likely to be 
hazardous to, or to interfere with, the child's education, or 
to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development in compliance with 
the applicable laws and other relevant treaties ratified by 
the government. 

31. Fossils 31.1  All fossils, coins, articles of value or antiquity, and 
structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed 
under the care and authority of the Employer. The 
Contractor shall take reasonable precautions to prevent 
Contractor’s Personnel or other persons from removing 
or damaging any of these findings. 

31.2 The Contractor shall, upon discovery of any such finding, 
promptly give notice to the Engineer, who shall 
issue instructions for dealing with it. If the Contractor 
suffers delay and/or incurs cost from complying with 
the instructions, the Contractor shall give a further 
notice to the Engineer and shall be entitled subject to 
Claims under GCC Clause 99 to: 

(a) an extension of time for any such delay, if 
completion is or will be delayed, under GCC Clause 
45, and 

(b) payment of any such cost, which shall be included in 
the Contract Price. 

32. Employer’s 
and Contractor’s 

32.1 The Employer carries the risks that the Contract states 
are Employer’s risks and the Contractor carries the risks 
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Risks that the Contract states are Contractor’s risks. 

33. Employer’s 
Risks 

33.1 From the Start Date until the Defects Correction 
Certificate has been issued, the following are Employer’s 
risks: 

(a)     the risk of personal injury, death, or loss of or damage 
to property (excluding the Works, Plant, Materials, 
and Equipment), which are due to 

i. use or occupation of the Site by the Works or 
for the purpose of the Works, which is the 
unavoidable result of the Works or 

ii. negligence, breach of statutory duty, or 
interference with any legal right by the Employer 
or by any person employed by or Contracted 
to him except the Contractor. 

(b) the risk of damage to the Works, Plant, Materials, 
and Equipment to the extent that it is due to a fault 
of the Employer or in the Employer’s design, or due 
to war or radioactive contamination directly affecting 
the country where the Works are to be executed. 

33.2 From the Completion Date until the Defects Correction 
Certificate has been issued, the risk of loss of or 
damage to the Works, Plant, and Materials is Employer’s 
risk, except loss or damage due to: 

(a) a Defect which existed on the Completion Date; 

(b) an event occurring before the Completion Date, 
which was not itself Employer’s risk; or 

(c) the  activities  of  the  Contractor  on  the  Site  after  
the Completion Date. 

34. Contractor’s 
Risks 

34.1  From the Start Date until the Defects Correction 
Certificate has been issued the risks of personal injury, 
death, and loss of or damage to property including 
without limitation, the Works, Plant, Materials, and 
Equipment, which are not Employer’s risks are 
Contractor’s risks. 

35. Copyright 35.1 The copyright in all drawings, documents, and other 
materials containing data and information furnished to the 
Employer by the Contractor herein shall remain vested 
in the Contractor, or, if they are furnished to the Employer 
directly or through the Contractor by any third party, 
including Suppliers of materials, the copyright in such 
materials shall remain vested in such third party. 

35.2  The Contractor shall not, except for  the  purposes  of 
performing the obligations under the Contract, without the 
written permission of the Employer disclose or make 
use of any specification, plan, design and drawing, 
pattern, sample or information furnished by or on behalf of 
the Employer. 

36. Limitation of 
Liability 

36.1 Except in cases of criminal negligence or wilful misconduct: 

(a) the Contractor shall not be liable to the Employer, 
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whether in Contract, tort, or otherwise, for any 
indirect or consequential loss or damage, loss of 
use, loss of production, or loss of profits or interest 
costs, provided that this exclusion shall not apply 
to any obligation of the Contractor to pay 
liquidated damages to the Employer; and 

(b) the aggregate liability of the Contractor to the 
Employer, whether under the Contract, in tort or 
otherwise, shall not exceed the total Contract 
Price, provided that this limitation shall not apply to 
the cost of repairing or replacing defective Works, 
or to any obligation of the Contractor to indemnify 
the Employer with respect to patent infringement. 

37.  Insurance 37.1  The Contractor shall provide, in the joint names of the 
Employer and the Contractor, insurance cover from the 
Start Date to the end of the Defects Liability Period, in 
the amounts and deductibles specified in the PCC for the 
following events which are due to the Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, 
Plant, Materials, and Equipment) in connection 
with the Contract; and 

(d) personal injury or death. 

37.2 The Contractor shall deliver policies and certificates of 
insurance to the Engineer, for the Engineer’s approval, 
before the Start Date. All such insurances shall 
provide for compensation to be payable in the types 
and proportions of currencies required to rectify the loss 
or damage incurred. 

37.3 If the Contractor does not provide any of the policies 
and certificates required, the Employer may effect the 
insurance which the Contractor should have provided 
and recover the premiums the Employer has paid from 
payments otherwise due to the Contractor or, if no 
payment is due, the payment of the premiums shall be a 
debt due. 

37.4  Alterations to the terms of insurance shall not be made 
without the approval of the Engineer. 

37.5  Both  parties  shall  comply  with  conditions  of  the  
insurance policies. 

38. Management 
and Progress 
Meetings 

38.1 Either the Engineer or the Contractor may require the other 
to attend a management and progress meeting. The 
business of such meeting shall be to review the 
progress and plans for remaining work and to deal with 
matters raised in accordance with the early warning 
procedure. 

38.2  The Engineer shall record the business of the meetings
and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the
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parties for actions to be taken shall be decided by the 
Engineer either at the management and progress meeting
or after the meeting, and stated in writing to all concerned. 

39. Corrupt, 
Fraudulent, 
Collusive or 
Coercive 
Practices 

39.1 The Government requires that Employer, as well as the 
Contractor shall observe the highest standard of ethics 
during the implementation of procurement proceedings 
and the execution of the Contract under the Contract. 

39.2 The Government requires that Employer, as well as the 
Contractor shall, during the Procurement proceedings and 
the execution of the Contract under public funds, ensure- 

(a) strict compliance with the provisions of Section 64 
of the Public Procurement Act, 2006; 

(b) abiding  by the code of ethics as mentioned 
in the Rule127 of the Public Procurement 
Rules, 2008; 

(c) that neither it, nor any other member of its staff, or 
any other agents or intermediaries working on its 
behalf engages in any such practice as detailed in 
GCC Sub Clause 39.3. 

39.3 For the purposes of GCC Sub Clause 39.2, the terms set 
forth below as follows: 

(a)“corrupt practice” means offering, giving or promising 
to give, receiving, or soliciting either directly or 
indirectly, to any officer or employee of a Employer 
or other public or private authority or individual, a 
gratuity in any form; employment or any other thing 
or service of value as an inducement with respect to 
an act or decision or method followed by a Employer 
in connection with a Procurement proceeding or 
Contract execution; 

(b)“fraudulent practice” means the misrepresentation or 
omission of facts in order to influence a decision 
to be taken in a Procurement proceeding or Contract 
execution; 

(c)“collusive practice” means a scheme or arrangement 
between two (2) or more Persons, with or without 
the knowledge of the Employer, that is designed to 
arbitrarily reduce the number of Tenders submitted 
or fix Tender prices at artificial, non-competitive 
levels,  thereby denying a Employer the benefits of 
competitive price arising from genuine and open 
competition; or 

(d)“coercive practice” means harming or threatening to 
harm, directly or indirectly, Persons  or their 
property to influence a decision to be taken in the 
Procurement proceeding or the execution of the 
Contract, and this will include creating obstructions 
in the normal submission process used for 
Tenders. 

39.4    Should any corrupt, fraudulent, collusive or coercive 
practice of any kind come to the knowledge of the 
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Employer, it will, in the first place, allow the Contractor to 
provide an explanation and shall, take actions only when 
a satisfactory explanation is not received. Such decision 
and the reasons thereof, shall be recorded in the record 
of the procurement proceedings and promptly 
communicated to the Contractor.Any communications 
between the Contractor  and the Employer related to 
matters of alleged fraud or corruption shall be in 
writing. 

39.5 If corrupt, fraudulent, collusive or coercive practices of 
any kind determined by the Employer against the 
Contractor alleged to have carried out such practices, the 
Employer will : 

(a) exclude the Contractor from  further  participation in 
the particular Procurement proceeding; or 

(b) declare, at its discretion, the Contractor to be 
ineligible to participate in further Procurement 
proceedings, either indefinitely or for a specific 
period of time. 

39.6  The Contractor shall be aware of the provisions on 
corruption, fraudulence, collusion and coercion in Section 
64 of the Public Procurement Act, 2006 and Rule 127 of 
the Public Procurement Rules, 2008. 

B. Time Control 
40.Commencem
ent of Works 

Except otherwise specified in the PCC , the Commencement 
Date shall be the date at which the following precedent conditions 
have all been fulfilled and the Engineer’s instruction recording the 
agreement of both Parties on such fulfilment and instructing to 
commence the Works is received by the Contractor: 

(a) signing of the Contract Agreement by both parties 
upon approval of the by relevant authorities; 

(b) except if otherwise specified in the PCC , possession 
of the Site given to the Contractor as required for the 
commencement of the Works; and 

(c) receipt by the Contractor of the Advance Payment 
under GCC Clause 78 provided that the 
corresponding Bank Guarantee has been delivered by 
the Contractor. 

40.2 If the Engineer’s instruction is not received by the 
Contractor within one hundred eighty (180) days from the 
date of signing of the Contract Agreement, the 
Contractor shall be entitled to terminate the Contract 
under GCC Sub Clause 93.1. 

40.3 The Contractor shall commence the execution of the 
Works as soon as is reasonably practicable by the Start 
Date as specified in the GCC Sub Clause 1.1(pp) after 
the Commencement Date, and shall then proceed with 
the Works with due expedition and without delay. 

41. Completion 
of Works 

41.1 The Contractor shall carry out the Works in accordance with 
the Programme of Works submitted by the Contractor and 
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as updated with the approval of the Engineer as stated 
under GCC Clause 42 to complete them in all respects by 
the Intended Completion Date. 

42. Programme 
of Works 

42.1   Within the time stated in the PCC, the Contractor shall 
submit to the Engineer for approval a Programme of Works 
showing the general methods, arrangements, order, and 
timing for all the activities in the Works. The programme 
may be in the form of an Implementation Schedule 
prepared in any software or other form acceptable to the 
Engineer. 

42.2 The Contractor shall submit to the Engineer for approval of 
an updated Programme at intervals no longer than the 
period stated in the PCC. An update of the Programme 
shall be a Programme showing the actual progress 
achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work, including 
any changes to the sequence of the activities. 

42.3 If the Contractor does not submit an updated Programme 
of Works at the intervals stated in the PCC, the 
Engineer may withhold an amount as stated in the PCC 
from the next payment certificate and continue to 
withhold this amount until the next due payment after 
the date on which the overdue Programme of Works 
has been submitted. 

42.4 The Engineer’s approval of the Programme of Works shall 
not alter the Contractor’s obligations. The Contractor 
may revise the Programme and submit it to the 
Engineer again at any time for approval. A revised 
Programme shall show the effect of Variations and 
Compensation Events. 

43. Pro Rata 
Progress 

43.1 The Contractor shall maintain Pro Rata progress of the Works. 
Progress to be achieved shall be pursuant to GCC Clause 
42 and shall be determined in terms of the value of the 
works done. 

43.2 Failure to achieve the progressin accordance with the 
updated Programme of Works stated under GCC sub 
Clause 42.1and 
42.2  by the  Contractor  may be  treated  as the 
fundamental breach of the Contract under GCC Clause 
95.1. 

44. Early Warning 44.1 If at any time during performance of the Contract, the 
Contractor or its Subcontractors should encounter events, 
circumstances, conditions that may adversely affect the 
quality of the work, increase the original Contract Price 
or delay the execution of the Works, the Contractor shall 
promptly notify the Engineer in writing of the delay, its 
likely duration, and its cause. As soon as practicable after 
receipt of the Contractor’s notice, the Engineer shall 
evaluate the situation, and the Contractor shall cooperate 
with the Engineer in making and considering proposals for 
how the effect of such an event or circumstance can be 
avoided or reduced. 
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44.2 The Engineer may require the Contractor to provide an 
estimate of the expected effect of the future event or 
circumstance on the original Contract price and 
Completion Date. The Contractor shall provide the 
estimate and the Engineer shall further proceed  as  soon 
as reasonably possible. 

45. Extension of 
Intended 
Completion Date 

45.1 The Contractor shall be entitled to an extension of the 
Intended Completion Date, if and to the extent that 
completion of the Works or any part thereof is or will be 
delayed by Compensation Events or a Variation or Extra 
Work Order. 

45.2   If the Contractor considers itself to be entitled to an 
extension of the Intended Completion Date as stated 
under GCC Sub Clause 45.1, the Contractor shall give 
notice, not later than twenty eight (28) days after the 
Contractor became aware or should have become 
aware of the event or circumstance, to the Engineer 
pursuant to GCC Sub Clause 99.1. 

45.3 The Employer shall decide whether and by how much 
to extend the Intended Completion Date within twenty-
one (21) days of the Contractor asking the Engineer 
for  a decision upon the effect of a Compensation 
Event or Variation and submitting full supporting 
information. If the Contractor has failed to give early 
warning of a delay or has failed to cooperate in dealing 
with a delay, the delay by this failure shall not be 
considered in assessing the extension of Intended 
Completion Date. 

45.4  The Employer may extend the Intended Completion 
Date by twenty (20) percent of the original Contract time 
as stated under GCC Sub Clause 45.1, if a 
Compensation Event occurs or a Variation Order is 
issued which does not make it possible to complete the 
Works by the Intended Completion Date without incurring 
additional cost. 

45.5 In the case anextension of the Intended Completion Date 
required under GCC Sub Clause 45.3 is or will be more 
than twenty (20) percent of the original Contract time, 
approval of the Head of the Procuring Entity for the 
same shall be required to be obtained. 

46. Delays Caused 
by Authorities 

If the following conditions apply, namely: 

(a) the Contractor has diligently followed the procedures 
laid down by the relevant legally constituted public 
authorities, 

(b) these public authorities delay or disrupt the 
Contractor’s work, and 

(c) the delay or disruption was unforeseeable; 

then this delay or disruption will be considered as a cause 
of delay under GCC Sub Clause 46.1. 

46.2 The Engineer shall notify the Contractor accordingly 
keeping the Employer posted. 
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46.3 Except in case of Force Majeure, as provided under 
GCC Clause 88, a delay by the Contractor in the 
performance of its Completion obligations shall render the 
Contractor liable to the imposition of Liquidated 
Damages pursuant to GCC Clause 76, unless an 
extension of Intended Completion Date is agreed upon, 
pursuant to GCC Clause 45. 

46.4  If the Contractor fails to complete the Works by the 
Intended Completion Date or as extended by the 
Employer or Head of the Procuring Entity, as the case 
may be under GCC Sub Clause 45.4 or45.5, the 
Contractor shall be liable to pay Liquidated Damages to 
the Employer pursuant to GCC Clause76. 

47. Acceleration 47.1 When the Employer wants the Contractor to finish the Works 
before the Intended Completion Date, the Engineer will 
obtain priced proposals for achieving the necessary 
acceleration from the Contractor. If the Employer accepts 
these proposals, the Intended Completion Date will be 
advanced accordingly and confirmed by both the Employer 
and the Contractor. 

47.2 If the Employer accepts the Contractor’s priced proposals 
for acceleration, they will be incorporated in the 
Contract Price and treated as a Variation under GCC 
Clause65. 

48. Delays 
Ordered by the 
Engineer 

48.1 The Engineer may instruct the Contractor to delay the start 
or progress of any activity within the Works. 

49. Suspension 
of Work 

49.1 The Engineer may at any time instruct the Contractor to 
suspend progress of part or all of the Works. During 
such suspension, the Contractor  shall protect, store and 
secure such part or the Works against any deterioration, 
loss or damage. 

49.2 The Engineer may also notify the cause for the 
suspension. If and to the extent that the cause is 
notified and is the responsibility of the Contractor, the 
following GCC Clauses 50, 51 and 52 shall not apply. 

50. 
Consequences of 
Suspension 

50.1 If the Contractor suffers delay and/or incurs Cost from 
complying with the Engineer’s instructions under GCC 
Clause48 and/or from resuming the work, the Contractor 
shall give notice to the Engineer and shall be entitled 
subject to GCC Clause 99 to: 

(a) an extension of time for any such delay, if Completion 
is or will be delayed, under GCC Clause 44, and 

(b) payment of any such cost, which shall be included in 
the Contract Price. 

50.2 After receiving this notice, the Engineer shall proceed to 
agree or determine these matters. 

50.3 The Contractor shall not be entitled to any extension of 
time for, or to any payment of the cost incurred in, making 
good the consequences of the Contractor’s faulty design, 
workmanship or materials, or of the Contractor’s failure 
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to protect, store or secure in accordance with GCC 
Clause 49. 

51. Payment for 
Plant and Materials 
in Event of 
Suspension 

51.1  The Contractor shall be entitled to payment of the value, as at 
the date of suspension, of Plant and/or Materials which have 
not been delivered to Site, if: 

(a) the work on Plant or delivery of Plant and/or 
Materials has been suspended for more than twenty 
(28) days, and 

(b) the Contractor has marked the Plant and/or Materials 
as the Employer’s property in accordance with the 
Engineer’s instructions. 

52. Prolonged 
Suspension 

52.1 If the suspension under GCC Clause 49 has continued for 
more than eighty four (84) days, the Contractor may 
request the Engineer’s permission to proceed. If the 
Engineer does not give permission within twenty eight (28) 
days after being requested to do so, the Contractor may, 
by giving notice to the Project Manger, treat the suspension 
as an omission under GCC Clause 65 of the affected part of 
the Works. If the suspension affects the whole of the 
Works, the Contractor may give notice of termination 
pursuant to GCC Clause 93. 

53. Resumption of 
Work 

53.1 After the permission or instruction to proceed is given, the 
Contractor and the Engineer shall jointly examine the 
Works and the Plant and Materials affected by the 
suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or 
Materials, which has occurred during the suspension after  
receiving from the Engineer an instruction to this effect 
under GCC Clause 65. 

C. Quality Control 
54. Execution of 
Works 

54.1 The Contractor shall construct, install and carry out the 
Works and Physical services in accordance with the 
Specifications and Drawings as scheduled in GCC Clause6. 

55. Examination of 
Works before 
covering up 

55.1 All works under the Contract shall at all times be open to 
examination, inspection, measurements, testing and 
supervision of the Engineer, and the Contractor shall 
ensure presence of its representatives at such actions 
provided proper advance notice is given by the Engineer. 

55.2 No part of the Works shall be covered up or put out of 
sight without the approval of the Engineer. The 
Contractor shall give notice in writing to the Engineer 
whenever any such part of the Works is ready for 
examination and the Engineer shall attend to such 
examination without unreasonable delay. 

56. Identifying 
Defects 

56.1 The  Engineer shall  check the works executed by the 
Contractor and notify the Contractor of any Defects 
found. Such checking shall not relieve the Contractor from 
his or her obligations. The Engineer may also instruct the 
Contractor to search for a Defect and to uncover and test 
any work that the Engineer considers may have a Defect. 
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57. Testing 57.1 The  Contractor  shall  carry  out  the  Testing  of  works  
in accordance  with  this  Clause  after  providing  the  
relevant documents. 

57.2 The Contractor shall give to the Engineer not less than 
twenty one (21) days’ notice of the date after which the 
Contractor will be ready to carry out each of the 
Testing. Unless otherwise agreed, Testing shall be 
carried out within fourteen 
(14) days after this date, on such day or days as the 
Engineer shall instruct. 

57.3 In considering the results of the Testing, the Engineer 
shall make allowances for the effect of any use of the 
Works by the Employer on the performance or other 
characteristics of the Works. As soon as the Works 
have passed any Testing, the Contractor shall submit a 
certified report of the results of these Tests to the 
Engineer. 

57.4 If the Engineer instructs the Contractor to carry out a test 
not specified in the Specification to check whether any 
work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there 
is no Defect, the test shall be a Compensation Event. 

58. Rejection of 
Works 

58.1 If, as a result of an examination, inspection, measurement 
or testing, of Works it is found to be defective or otherwise 
not in accordance with the Contract, the Engineer may 
reject the Works by giving notice to the Contractor, with 
reasons. The Contractor shall then promptly make good 
the defect and ensure that the rejected Works 
subsequently complies with the Contract. 

59.  Remedial 
Work 

59.1 Notwithstanding any   test or certification, the Engineer   
may instruct the Contractor to: 

(a) remove from the Site and replace any Plant or 
Materials which is not in accordance with the 
Contract, 

(b) remove and re-execute any other work which is not 
in accordance with the Contract, and 

(c) execute any work which is urgently required for 
the safety of the Works, whether because of an 
accident, unforeseeable event or otherwise. 

59.2 The Contractor shall comply with the instruction issued 
under GCC Sub Clause59.1 within a reasonable time, 
which shall be specified in the instruction, or 
immediately if urgency is specified under GCC Sub 
Clause59.1(c). 

59.3 If the Contractor fails to comply with the instruction 
issued under GCC Sub Clause59.2, the Employer shall 
be entitled to employ and pay other persons to carry out 
the work. Except to the extent that the Contractor 
would have been entitled to payment for the work, the 
Contractor shall be liable to pay all such costs arising 
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from this failure. 
60. Correction of 
Defects 

60.1 The Engineer shall issue a Defects Liability Schedule 
for correction of Defects within fifty six (56) days from 
the Contractor’s request for Final Payment stating the 
scope of corrections or additions that are necessary. 

60.2  The Engineer shall give notice to the Contractor, with a 
copy to the Employer and others concerned, of any 
Defects before the end of the Defects Liability Period, 
which begins at Completion Date, and is defined in the 
PCC. 

60.3 Every time notice of a Defect is given, the Contractor 
shall correct the notified Defect within the length of time 
specified by the Engineer’s notice. 

60.4 The Defects Liability Period shall be extended for as 
long as Defects remain to be corrected. 

60.5 If the corrections or additions scheduled or notified by 
the Engineer have been completed by the Contractor, 
the Engineer shall issue a Defects Correction 
Certificate.

61. Uncorrected 
Defects 

61.1 If the Contractor has not corrected a Defect within the time 
specified in the Engineer’s notice, the Engineer shall 
assess the cost of having the Defect corrected by it, and 
the Contractor shall remain liable to pay the expenditures 
incurred on account of correction of such Defect. 

D. Cost Control 
62. Contract 
Price 

62.1 The Contract price shall be agreed or determined under GCC 
Sub Clause 62.2 and as specified in the PCC. 

62.2 The Contractor shall pay all of taxes, duties, fees, levies, and 
other charges required to be paid under the Applicable Law 
under the Contract pursuant to GCC Clause18 and the 
Contract Price shall not be adjusted for any of these costs 
except as provided under the Conditions of the Contract. 

63. Bill of 
Quantities 

63.1 The priced Bill of Quantities shall be used to calculate the Contract 
Price. The Bill of Quantities shall provide estimated quantities 
for the individual items of Works and Day works. The Employer 
may include in the Bill of Quantities the Provisional Sums for 
payments to Nominated Subcontractor(s) and for meeting other 
expenditures under the Contract pursuant to GCC Sub Clause 
80. 

63.2 Except as otherwise stated in the Contract and 
notwithstanding any other practice: 

(a) measurement shall be made of the net actual 
quantity of each item of the Permanent Works , and 

(b) the method of measurement shall be in accordance with 
the Bill of Quantities. 

63.3  Items of works quantified in the Bill of Quantities for 
which no rates or prices have been quoted shall be 
deemed covered by the amounts at rates and prices of 
other items in the Contract and shall not be separately paid 
for. 
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64. Changes in 
the Quantities 
and Unit Rate or 
Price 

64.1 A new rate or price for items included  in the Bill of 
Quantities shall, however, be appropriate for an item of work 
if: 

(a) the final measured quantity of the work done for 
any particular item in the Bill of Quantities  is 
increased or decreased  by more than twenty 
five (25) percent from the quantity of this item in 
the Bill of Quantities; 

(b) the cost resulting from such increase or 
decrease in quantity of this particular item in the 
Bill of Quantities multiplied by its specified rate 
or price is exceeded by one (1) percent of the 
original Contract price; 

(c) this particular item is not specified in the Contract 
as a “fixed rate item”; 

(d) this particular item is not specified in the Contract 
as for which no rates or prices have been 
quoted and deemed covered by the amounts at 
rates and prices of other items in the Bill of 
Quantities stated under GCC Sub Clause 
63.3;and 

64.2 The new rate or price for the particular item of work 
included in the Bill of Quantities described under GCC 
Sub Clause 64.1 shall be adjusted by the Engineer from 
any relevant rates or prices within the Contract by taking 
into consideration the context and threshold of the 
Variation Order as stated under GCC Clause 65. 

65. Variations 65.1 The Employer may issue a Variation Order for Procurement 
of Works and Physical services from the original 
Contractor to cover any increase or decrease in 
quantities, including the introduction of new work items 
that are either due to change of plans, design or alignment 
to suit actual field conditions, within the general scope 
and physical boundaries of this Contract . 

65.2 The Employer may also issue an Extra Work Order to 
cover the introduction of such new works necessary 
for the completion, improvement or protection of the 
original works which were not included in the original 
contract, on the grounds where there are subsurface or 
latent physical conditions at the site differing materially 
from those indicated in the contract, or where there 
are duly unknown physical conditions at the site of an 
unusual nature differing materially from those usually 
encountered and generally recognized as inherent in the 
work or character provided for in the  Contract. 

65.3 Variations as defined under GCC Sub Clause 1.1(tt) may 
be initiated by the Engineer at any time prior to issuing 
the Taking-Over certificate for the Works, either by an 
instruction or by a request for the Contractor to submit a 
proposal. 

65.4  Variations  may include; 
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(a) changes to the quantities of any item of work 
included in the Bill of Quantities as stated under 
GCC Sub Clause 64.1; not necessarily however, 
shall always constitute a Variation until the 
algebraic summation of costs resulting from such 
increases or decreases in quantities of changing 
items included in the Bill of Quantities under the 
Contract exceeds one (1) percent of the original 
Contract price; 

(b) changes to the quality and other characteristics of 
any item of work; 

(c) changes to the levels, positions and/or 
dimensions of any part of the Works; 

(d) omission of any work unless it is to be carried 
out by others; 

(e) any additional work, Plant, Materials or services 
necessary for the Permanent Works, including any 
associated testing, boreholes and other testing and 
exploratory work; or 

(f) changes to the sequence or timing of the 
execution of the Works. 

65.5 The Contractor, for any Variation or Extra Wok Order, 
shall deliver a written notice within seven (7) calendar days 
of being aware of the need for the Variation, giving full 
and detailed particulars of any extra cost in order that
it may be investigated at that time, and failure to 
provide such notice shall constitute a waiver by the 
Contractor for any subsequent claim. 

65.6 The Contractor shall, under no circumstances, proceed to 
commence the works under any Variation or Extra Work 
Order unless it has been approved by the Approving 
Authority. 

65.7 The Head of the Procuring Entity may, in exceptions to 
the GCC Sub Clause 65.6, and subject to the availability 
of funds and to his or her satisfaction, authorize the 
immediate start of work under any Variation or Extra Work 
Order under any or all of the following conditions - 

(a) in the event of an extreme emergency where the 
carrying out of the work is required urgently to 
avoid causing damage to public services, or damage 
to life or property or to both or to the Works itself; or 

(b) when time is of the essence provided that, 

i the cumulative increase in value of works under 
the Contract not yet duly approved does not 
exceed ten (10) percent of the adjusted original 
Contract price. 

ii  immediately after the start of work, the 
corresponding Variation Order or Extra Work
Order shall be prepared and submitted for 
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approval following due procedures, and adhering
to the time-line stated under GCC Sub Clause 
65.11. 

65.8 Any cumulative Variation Orders or Extra Work Orders 
beyond fifteen (15) percent of the original Contract price 
shall be the subject of another separate contract to be 
tendered out provided that the Works are separable from 
this Contract. 

65.9 For a Variation or Extra Work Order for works justifiably 
inseparable from this Contract involving a cumulative 
amount beyond fifteen (15) percent of the original 
Contract price, no work thereon shall be commenced 
unless the said Variation or Extra Work Order has been 
approved by the Approving Authority. 

 

65.10 The Contractor shall not make any alteration and/or 
modification of the Permanent Works, unless and until the 
Engineer instructs or communicates such approvals of a 
Variation or Extra work Order. 

. 65.11 The time for processing of a Variation and an Extra Work 
Order from its preparation to approval may not exceed thirty 

 

65.12 All Variations and Extra Work Orders under the Contract 
shall  

be included in the updated Programme of Works produced by  

the Contractor. 

66. Costing of 
Variations or 
Extra Orders 

66.1 The Contractor shall provide the Engineer with a quotation 
for carrying out the Variation when requested to do so 
by the Engineer. The Engineer shall assess the 
quotation, which shall be given within seven (7) days of 
the request or within any longer period stated by the 
Engineer and before the Variation or Extra Work Order is 
ordered. 

66.2 Items of works under Variation or Extra work Order are 
if exactly the same or similar to those in the Bill of 
Quantities of the original Contract, the applicable unit 
rates or prices of those work items in the Bill of 
Quantities of the original Contract shall be used for 
costing of those additional work items. 

66.3 For new items of works that are not included in the Bill of 
Quantities of the original Contract as stated under GCC 
Sub Clause 65.1, the unit rates or prices of those new 
work items shall be based on ; 

(i) the direct unit costs used in the Bill of Quantities of 
original Contract for other items (e.g. unit cost of cement, 
steel rebar, formwork, labor rate, equipment rental, etc) 
as indicated in the Contractor’s price breakdown of the 
cost estimate, if available;  or 

(ii) fixed prices acceptable to both the Employer and the 
Contractor based on market prices; or 

(iii) the direct cost of the new work items based on (i) 
and (ii) above shall then be combined with the mark-
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up factor (i.e. taxes, overheads and profit) used by the 
Contractor in his or her Tender to determine the unit 
rate or price of the new work item. 

66.4 If the Contractor’s quotation is found to be unreasonable, 
the Engineer may order the Variation and make a 
change to the Contract price, which shall be based on 
the Engineer’s own forecast of the effects of the 
Variation on the Contractor’s costs. 

66.5 If the Engineer decides that the urgency of varying the 
work would prevent a quotation being given and 
considered without delaying the work, no quotation shall 
be given and the Variation shall be treated as a 
Compensation Event under GCC Sub Clause72. 

66.6 The Contractor shall not be entitled to additional payment 
for costs that could have been avoided by giving early 
warning under GCC Sub Clause 44.1. 

67. Cash Flow 
Forecasts 

67.1 When the Programme of Works is updated under GCC Sub 
Clause 42.2, the Contractor shall provide the Engineer with 
an updated cash flow forecast. 

68. Payment 
Certificates 

68.1 The basis for payment certificates shall be Bill of 
Quantities used to determine the Contract price. 

68.2 The Contractor shall submit to the Engineer monthly 
statements of the estimated value of the works executed 
less the cumulative amount certified previously. 

68.3 The Engineer shall check the Contractor’s monthly 
statement and certify the amount to be paid to the 
Contractor. 

68.4 The value of work executed shall be determined by the 
Engineer and shall comprise the value of the items of 
works completed as per the unit rates or prices in the 
Bill of Quantities including the priced Schedules, if any. 

68.5 The value of work executed shall include the valuation of 
Variations or Extra Work Orders, Certified Day works and 
Compensation Events. 

68.6 The Engineer may exclude any item certified in a 
previous certificate or reduce the proportion of any item 
previously certified in any certificate in the light of later 
information. 

68.7 The Engineer may in any payment certificate make any 
correction or modification that should properly be made to 
any previous payment certificate. 

68.8 The Engineer may withhold any payment certificates 
under the Contract until the Programme of Works has 
been submitted by the Contractor as stated under GCC 
Sub Clause 42.2. 

68.9 The Engineer may also withhold the cost of rectification 
or replacement until such rectification or replacement 
has been completed, if any thing supplied or work 
done by the Contractor is not in accordance with the 
Contract. Further, if the Contractor is or was failing to 
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perform any work or obligation in accordance with the 
Contract, and had been so notified by the Engineer 
earlier, the value of this work or obligation may be 
withheld until the work or obligation has been 
performed. 

69. Payments to 
the Contractor 

69.1 The Employer shall pay the Contractor the amounts certified 
by the Engineer within twenty eight (28) days of the date 
of each certificate after due adjustments for deductions for 
advance payments, retention and any other additions or 
deductions which may have become due under the 
Contract or otherwise, including those under GCC Clause 
99. 

69.2 Items of works quantified in the Bill of Quantities for which 
no rates or prices have been quoted shall be deemed 
covered by the amounts at rates and prices of other 
items in the Contract as stated under GCC Sub Clause 
63.3 and shall under no circumstances be paid for, by 
the Employer. 

69.3 Payments due to the Contractor in each certificate shall 
be made into the Bank Account of the title of the 
Contract specified in the PCC and nominated by the 
Contractor in the currency specified in the Contract. 

70. Delayed 
Payment 

70.1 If the Contractor does not receive payments as stated under 
GCC Sub Clause 69.1,  the Contractor  shall be entitled to 
receive financing charges  compounded  monthly on the 
amount unpaid during the period of delay. This period shall 
be deemed to commence on the date due for payment 
specified in GCC Sub Clause 69.1. 

70.2 These financing charges shall be calculated at the annual 
rate of interest as specified in the PCC. 

70.3 If an amount certified is increased in a subsequent 
certificate as a result of an award by an Arbitrator, the 
Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be 
calculated from the date upon which the increased 
amount would have been certified in the absence of 
dispute. 

71. Payments to 
Nominated 
Subcontractor 
(s) 

71.1 The Contractor shall pay to the Nominated Subcontractor(s) 
the amounts shown on the Nominated Subcontractor’s 
invoices approved by the Contractor which the Engineer 
certifies to be due in accordance with the subcontract 
included under the Contract. 

72. 
Compensation 
Events 

 The following shall be Compensation Events: 

(a) The Employer does not give access to or possession 
of the Site or part of the Site by the Site Possession 
Date stated in the GCC Sub Clause 13.1; 

(b) The Employer modifies the Schedule of  other 
Contractors in a way that affects the works of the 
Contractor under the Contract; 

(c) The Engineer orders a delay or does not issue 
Drawings, Specifications, or instructions required for 
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execution of the Works on time; 

(d) The Engineer instructs the Contractor to uncover or 
to carry out additional tests upon work, which is then 
found to have no Defects; 

(e) The Engineer unreasonably does not approve a 
subcontract to be let, if applicable; 

(f) Ground conditions are substantially more adverse 
than could reasonably have been assumed before 
issuance of the Notification of Award from the 
information issued to Tenderers (including the Site 
Investigation Reports), from information   available  
publicly   and   from   a   visual inspection of the Site; 

(g) The Engineer gives an instruction for  dealing with 
an unforeseen condition, caused by the Employer, or 
additional work required for safety or other reasons; 

(h) Other Contractors, public authorities, utilities, or the 
Employer do not work within the dates and other 
constraints stated in the Contract, and they cause 
delay or extra cost to the Contractor; 

(i) The advance payment is delayed; 

(j) The effects on the Contractor of any of the 
Employer’s Risks; 

(k) The Engineer unreasonably delays issuing a 
Completion Certificate; 

(l) A situation of Force Majeure has occurred, as defined 
in GCC Clause 88; and 

(m) Other Compensation Events described in the Contract 
or determined by the Engineer in the PCC shall apply. 

72.2 If a Compensation Event would cause additional cost or 
would prevent the work being completed before the 
Intended Completion Date, the Contract price shall be 
increased and/or the Intended Completion Date shall be 
extended. The Engineer shall decide whether and by how 
much the Contract price shall be increased and whether 
and by how much the Intended Completion Date shall be 
extended, only  on justifiably acceptable grounds duly 
recorded. 

72.3 As soon as the Contractor has provided information 
demonstrating the effect of each Compensation Event 
upon the Contractor’s forecast cost, the Engineer shall 
assess it, and the Contract price shall be adjusted 
accordingly. If the Contractor’s forecast is deemed 
unreasonable, the Engineer shall adjust the Contract 
price based on the Engineer’s own forecast. The 
Engineer will assume that the Contractor will react 
competently and promptly to the event. 

72.4 The Contractor shall not be entitled to compensation to 
the extent that the Employer’s interests are adversely 
affected by the Contractor not having given early 
warning or not having cooperated with the Engineer. 
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73. Adjustments 
for Changes in 
Legislation 

73.1 Unless otherwise specified in the Contract, if between the date 
twenty-eight (28) days before the submission of Tenders 
for the Contract and the date of the last Completion 
Certificate, any law, regulation, ordinance, order or bylaw 
having the force of law is enacted, promulgated, abrogated, 
or changed in Bangladesh (which shall be deemed to 
include any change in interpretation or application by the 
competent authorities) that subsequently affects the 
Completion Date and/or the Contract price, then such 
Completion Date and/or Contract price shall be 
correspondingly increased or decreased, to the extent that 
the Contractor has thereby been affected in the 
performance of any of its obligations under the Contract. 

73.2 The Engineer shall adjust the Contract Price on the 
basis of the change in the amount of taxes, duties, and 
other levies payable by the Contractor, provided such 
changes have not already been accounted for in the 
price adjustment as defined in GCC Clause 74 and/or 
reflected in the Contract price. 

74. Price 
Adjustment 

74.1 Prices shall be adjusted for fluctuations in the cost of 
inputs only if provided for in the PCC. If so provided, the 
amounts as certified in each payment certificate, before 
deducting for Advance Payment, shall be adjusted by 
applying the respective price adjustment factor to the 
payment amount. The generic formula indicated below in 
the form as specified in the PCC applies: 

P= A + B (Im/Io) 

where: 

P is the adjustment factor 

A and B are Coefficients specified in the PCC, 
representing the nonadjustable and adjustable 
portions, respectively, of the Contract; and 

Im is the Index during the month the work has 
been executed and Io is the Index prevailing 
twenty eight 
(28) days prior to the deadline for submission of 
Tender. 

The Indexes to be used is as published by the 
Bangladesh Bureau of Statistics (BBS) on a monthly 
basis. In case not available, then other countries or 
authorities of the sources mentioned in Appendix to the 
Tender may be used. 

74.2 If the value of the Index is changed after it has been used in 
a calculation, the calculation shall be corrected and an 
adjustment made in the next orin the finalpayment 
certificate. The Index value shall be deemed to take 
account of all changes in price due to fluctuations. 

75. Retention 
Money 

75.1 The Employer shall retain from each progressive 
payment due to the Contractor at the percentage 
specified in the PCC until completion of the whole of 
the Works under the Contract. 



Bid Doc for Khulna 33kV GIS  SS(Vol-1 of 2)                80                                                  SPDSP, WZPDCL  

75.2 On completion of the whole of the Works, the first half 
the total amount retained under GCC Sub Clause 75.1 
shall be repaid to the Contractor and the remaining 
second half after the Defects Liability Period has passed 
and the Engineer has certified in the form of Defects 
Corrections Certificate as stated under GCC Sub 
Clause 60.5 that all Defects notified by the Engineer 
to the Contractor  before the end of this period have 
been corrected. 

75.3 On completion of the whole of the Works, the Contractor 
may substitute an unconditional Bank Guarantee an 
internationally reputable Bank which has a correspondent 
Bank located in Bangladesh in the format as  specified 
(Form PW5-11) acceptable to the Employer for the 
second half of the retention money as stated under GCC 
Sub Clause 75.2. 

75.4 Deductions of Retention Money shall be applicable in 
this Contract, if no advance payment has been made to 
the Contractor and in such case, the provisions under 
GCC Sub Clauses 79.1 and 79.2 shall be applied. 

75.5 If the provision of Retention Money is not included in 
this Contract these Sub Clauses shall not apply except 
the relevant ones. 

76. Liquidated 
Damages 

76.1    The Contractor shall be liable to pay Liquidated Damages 
or in other words the Delay Damages to the Employer 
at the rate per day as specified in the PCC for each 
day of delay from the Intended Completion Date, for the 
uncompleted Works or for any part thereof. 

76.2 The total amount of Liquidated Damages shall not 
exceed the amount defined in the PCC. 

76.3  Once the cumulative amount of Liquidated Damages 
reaches ten (10) percent of the Contract price, the 
Employer may rescind the Contract, without prejudice 
to other courses of action and remedies open to it. 

76.4 The amount of Liquidated Damages may be deducted 
from any money due or which may become due to the 
Contractor under the Contract and/or collect such 
amount of Liquidated Damages from the Retention 
Money (if any) or other securities posted by the 
Contractor whichever is convenient to the Employer. 

76.5 Payment of Liquidated Damages by the Contractor shall 
not relieve the Contractor from its obligations. 

76.6 If the Intended Completion Date is extended after 
Liquidated Damages have been paid, the Engineer 
shall correct any overpayment of Liquidated Damages 
by the Contractor by adjusting the next payment 
certificate. 

77. Bonus 77.1 The Contractor shall be paid a Bonus calculated at the rate 
per calendar day if stated in the PCC for each day (less 
any days for which the Contractor is paid for 
acceleration) that the Completion of the whole of the 
Works is earlier than the Intended Completion Date. The 
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Engineer shall require certifying that the Works are 
complete, although they may not have fallen due to 
being complete as per approved updated Programme of 
Works. 

78. Advance 
Payment 

78.1   The Employer shall make advance payment, if so specified 
in the PCC, to the Contractor in the amounts and by the 
dates specified in the PCC against an Unconditional 
Bank Guarantee issued by an internationally reputable 
Bank which has a correspondent Bank located in 
Bangladesh in the format as specified (Form PW5-10) 
and acceptable to the Employer, of an amount equal to 
the advance payment. 

78.2 The Guarantee stated under GCC Sub Clause 78.1 
shall remain effective until the advance payment has 
been repaid by the Contractor, but the amount of the 
Guarantee shall be progressively reduced by the 
amounts repaid. No interest will be charged on the 
advance payment made. 

78.3   The Contractor shall use the advance payment only to 
pay for Equipment, Plant, Materials, and mobilization 
expenses required specifically for execution of the 
Contract. The Contractor shall demonstrate that 
advance payment has been used for such specific 
purposes by supplying copies of invoices or other 
documents to the Engineer. 

78.4  The advance payment shall be repaid by deducting at 
proportionate rate from payments otherwise due to the 
Contractor, based on percentages of actually completed 
Works as specified in the PCC. 

78.5  Advance payment or its repayment shall not be taken 
into account in assessing Valuation of work done, 
Variations or Extra Work Order, Price Adjustments, 
Compensation Events, Bonuses or Liquidated Damages. 

78.6  If the repayment of advance payment by the Contractor 
has not been completed by twenty eight (28) days 
prior to the expiry date of the Guarantee stated under 
GCC Sub Clause 78.2, the Contractor shall 
correspondingly extend the validity of the Guarantee for 
a period so long the advance payment has been fully 
repaid. 

78.7 If the provision of advance payment is not included in 
this Contract these Sub Clauses shall not apply. 

79. Performance 
Security 

79.1  Without limitation to provisions of any of these Sub 
Clauses, whenever the Engineer determines an addition 
or a reduction to the Contract price as a result of 
change in cost and/or legislation or a result of Variation 
or Extra Work Order amounting to more than fifteen 
(15) percent of the original Contract price, the 
Contractor shall at the Engineer’s request promptly 
increase, or may decrease, as the case may be, the 
amount of the Performance Security furnished at the 
time of signing of the Contract Agreement by an equal 
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percentage. 

79.2 The Performance Security furnished at the time of signing 
of the Contract Agreement or as determined under 
GCC Sub Clause 79.1, shall be substituted by a new 
Security covering fifty (50) percent of the amount of the 
Performance Security to cover the Defects Liability 
Period. 

79.3 The amount of the new Security under GCC Sub 
Clause 79.1to be provided by the Contractor shall be 
calculated based on the final Contract Price and shall 
cover twenty eight 
(28) days beyond the Defects Liability Period. 

79.4 The Employer shall notify the Contractor of any claim 
made against the Bank issuing the Performance 
Security. 

79.5 The Employer may claim against the security if any of 
the following events occurs for fourteen (14) days or 
more. 

(a) The Contractor is in breach of the Contract and 
the Employer has duly notified him or her ; and 

(b) The Contractor has not paid an amount due to 
the Employer and the Employer has duly notified 
him or her. 

79.6 In the event the Contractor is liable to pay 
compensation under the Contract amounting to the full 
value of the Performance Security or more, the 
Employer may call the full amount of the Performance 
Security. 

79.7 The Employer shall not make any claim under the 
Performance Security, except for amounts to which the 
Employer is entitled under the Contract. 

79.8 If there is no reason to call the Performance Security, 
the Performance Security shall be discharged by the 
Employer and returned to the Contractor not later 
than twenty-eight 
(28) days following the date of issuance of Defects 
Correction Certificate of Works by the Engineer as 
stated under GCC Sub Clause60.5 or as otherwise 
specified in the Contract. 

80. Provisional 
Sums 

80.1 Provisional Sums shall only be used, in whole or in part, 
in accordance with the Engineer’s instructions and the 
Contract price shall be adjusted accordingly. The total 
sum paid to the Contractor shall include only such 
amounts, for the work, supplies or services to which the 
Provisional Sum relates, as the Engineer shall have 
instructed. 

80.2 Plants, Materials or Services to be purchased by the 
Contractor under the provisions of GCC Sub  Clause 
80.1from Nominated Subcontractor(s) or for meeting the 
other expenditures under the Contract, and for which 
there shall be included in the Contract price, the 
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actual amounts paid or due to be paid by the Contractor, 
and a sum for VAT, profit and overhead charges, as 
applicable, calculated as a percentage of these actual 
amounts by applying the relevant percentage rate as 
specified in the PCC. 

80.3 The Contractor shall, when required by the Engineer, 
produce quotations, invoices, vouchers and accounts or 
receipts in substantiation of purchases under GCC Sub 
Clause 80.2. 

81. Day works 81.1  If applicable, the Day works rates in the Contractor’s 
Tender shall be used for small additional amounts of 
work only when the Engineer has given written 
instructions in advance for additional work to be paid for 
in that way. 

81.2  All works to be paid for as Day works shall be 
recorded by the Contractor on forms approved by the 
Engineer. Each completed form shall be certified and 
signed by the Engineer within seven (7) days of the 
works being done. 

81.3 The Contractor  shall  be  paid  for  Day  works  subject  
to obtaining signed Day works forms. 

81.4 If  Day  works  is  not  included  in  this  Contract  these  
Sub Clauses shall not apply. 

82. Cost of 
Repairs to Loss 
or Damages 

82.1  Loss or damage to the Works or Materials to be 
incorporated in the Works between the Start Date and 
the end of the Defects Liability Period shall be remedied 
by the Contractor at the Contractor’s own cost, if the 
loss or damage arises from the Contractor’s acts or 
omissions. 

E. Completion of the Contract 

83. Completion 83.1 The Contractor shall apply by notice to the Engineer  for 
issuing a Completion Certificate of the Works, and the 
Engineer shall do so upon deciding that the work is 
completed. 

84. Completion 
Certificate and 
Taking Over 

84.1 The Engineer shall, within twenty eight(28) days after 
receiving the Contractor’s application stated under GCC 
Sub Clause 83.1: 

(a) issue the Completion Certificate to the Contractor, 
stating the date on which the Works or part 
thereof were completed in accordance with the 
Contract, except for any minor outstanding work 
and defects which may not substantially affect the 
use of the Works or part thereof for their intended 
purpose (either until or whilst this work is completed 
and these defects are remedied); or 

(b) reject the application, giving reasons and 
specifying the work required to be done by the 
Contractor to enable the Completion Certificate to 
be issued. The Contractor shall then complete 
this work before issuing a further notice under this 
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Sub Clause. 

84.2 If the Engineer fails either to issue the Completion 
Certificate or to reject the Contractor’s application 
within the period of twenty eight (28) days, and if the 
Works or parts thereof, as the case may be, are 
substantially in accordance with the Contract, the 
Completion Certificate shall be deemed to have been 
issued on the last day of that period. 

84.3 The Employer shall Take-Over the Site and the Works 
within seven (7) days of the Engineer issuing a 
Completion Certificate under GCC Sub Clause 84.1. 

85. Amendment 
to Contract 

85.1 The amendment to Contract shall generally include 
extension of time to the Intended Completion Date, 
increase or decrease in original Contract price and any 
other changes duly approved under the conditions of the 
Contract. 

85.2 The Employer contracting, shall amend the Contract 
incorporating the required approved changes 
subsequently introduced to the original terms and 
conditions of the Contract in line with the Rules, 
including prior review, where necessary. 

86. Final Account    86.1  The Contractor shall submit with a detailed account of 
the total amount that the Contractor considers payable 
under the Contract to the Engineer before the end of the 
Defects Liability Period. 

86.2 The Engineer shall certify the Final Payment within fifty  
six (56) days of receiving the Contractor’s account if the 
payable amount claimed by the Contractor is correct 
and the corresponding works are completed. 

86.3 If it is not, the Engineer shall issue within fifty six (56) 
days a Defects Liability Schedule under GCC Sub 
Clause 60.1 that states the scope of the corrections or 
additions that are necessary. 

86.4 If the Final Account of Works submitted under GCC 
Sub Clause 86.1 is unsatisfactory even  after it has 
been resubmitted, the Engineer shall decide on the 
amount payable to the Contractor and issue a payment 
certificate. 

87. As-built 
Drawings and 
Manuals 

87.1 If “As Built” Drawings and/or operating and maintenance 
manuals are required, the Contractor shall supply them 
by the dates stated in the PCC. 

87.2 If the Contractor does not supply the Drawings and/or 
Manuals by the dates specified in GCC Sub Clause 
87.1, or they do not receive the Engineer’s approval, 
the Engineer shall withhold a nominal amount specified 
in the PCC from payments due to the Contractor. 

88. Force Majeure  Force Majeure may include, but is not limited to, exceptional 
events or circumstances of the kind stated below; 

(a) war, hostilities (whether war be declared or not), 
invasion, act of foreign enemies ; 
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(b) rebellion, terrorism, sabotage by persons other than 
the Contractor’s personnel, revolution, insurrection, 
military or usurped power, or civil war ; 

(c) riot, commotion, disorder, strike or lockout by 
persons other than the Contractor’s personnel ; 

(d) munitions of war, explosive materials, ionising 
radiation or contamination by radio-activity, except 
as may be attributable to the Contractor’s use of 
such munitions, explosives, radiation or radio-activity 
; 

(e) acts of the Government in its sovereign capacity and 

(f) natural catastrophes such as fires, floods, 
epidemics, quarantine restrictions, freight 
embargoes, cyclone, hurricane, typhoon, tsunami, 
storm surge, earthquake, hill slides, landslides, and 
volcanic activities. 

89. Notice of Force 
Majeure 

89.1 If a party is or will be prevented from performing its 
substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other party of 
the event or circumstances constituting the Force 
Majeure and shall specify the obligations, the performance 
of which is or will be prevented. 

89.2 The notice under GCC Sub Clause 89.1 shall be given 
within fourteen (14) days after the party became aware, 
or should have become aware, of the relevant event or 
circumstance constituting Force Majeure. 

89.3 The party shall, having given notice, be relieved from 
performance of its obligations for so long as such Force 
Majeure prevents it from performing the works. 

89.4 Notwithstanding any other provision of this Clause, 
Force Majeure shall not apply to obligations of either 
party to make payments to the other party under the 
Contract. 

90. Duty to Minimize 
Delay 

90.1 Each party shall at all times use all reasonable endeavors to 
minimize any delay in the performance of the Contract as 
a result of Force Majeure. 

90.2 A party shall give notice to the other party when it 
ceases to be affected by the Force Majeure. 

91. 
Consequences 
of Force Majeure 

91.1 If the Contractor is prevented from performing its 
substantial obligations under the Contract by Force 
Majeure of which notice has been given under GCC Sub 
Clause 89, and suffers delay and/or incurs cost by 
reason of such Force Majeure, the Contractor shall be 
entitled subject to GCC Sub Clause 99 to: 

(a) an extension of time for any such delay, if completion 
is or will be delayed, under GCC Clause 45, and 

(b) if the event or circumstance is of the kind 
described sub-paragraphs (a) to (e) of GCC Sub 
Clause 88.1 and, in the case of sub-paragraphs (b) 
to (e), occurs in the Country, payment of any such 
cost, including the costs of rectifying or replacing 
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the Works and Physical services damaged or 
destructed by Force Majeure, to the extent they are 
not indemnified  through the insurance policy referred 
to in GCC Clause 37. 

91.2 After receiving notice under GCC Sub Clause 89.2, the 
Engineer shall proceed to determine these matters under 
the provisions of the Contract. 

92. Force Majeure 
Affecting 
Subcontractor 

92.1 If any Subcontractor is entitled under any contract or 
agreement relating to the Works to relief from Force 
Majeure on terms additional to or broader than those 
specified in this Clause, such additional or broader Force 
Majeure events or circumstances shall not be relieved of 
the Contractor’s non- performance or entitle him or her to 
relief under this Clause. 

93. Optional 
Termination, and 
Release 

93.1 If the execution of substantially all the Works in progress is 
prevented for a continuous period of eighty four (84) days 
by reason of Force Majeure of which notice has been 
given under GCC Sub Clause 89, or for multiple periods 
which total more than one hundred forty (140) days due 
to the same notified Force Majeure, then either party 
may give to the other party a notice of termination of 
the Contract. In this event, the termination shall take 
effect seven (7) days after the notice is given, and the 
Contractor shall proceed to cessation of Works and 
removal of Contractor’s Equipment from Site. 

94. Release from 
Performance 

94.1 Notwithstanding any other provision of this Clause, if 
any event or circumstance outside the control of the 
parties (including, but not limited to, Force Majeure) 
arises which makes it impossible or unlawful for either 
or both parties to fulfil its or their contractual obligations 
or which, under the law governing the Contract, entitles 
the parties to be released from further performance of 
the Contract, then upon notice by either party to the 
other party of such event or circumstance: 

(a) the parties shall be discharged from further 
performance, without prejudice to the rights of 
either party in respect of any previous breach of the 
Contract, and 

(b) the sum payable by the Employer to the 
Contractor shall be the same as would have been 
payable under GCC Sub Clause 96.3 if the 
Contract had been terminated under GCC Sub 
Clause 95.3. 

F. Termination and Settlement of Disputes 

95. Termination  Termination for Default 

(a) The Employer or the Contractor, without prejudice 
to any other remedy for breach of Contract, by giving 
twenty eight (28) days written notice of default to 
the other party, may terminate the Contract in whole 
or in part if the other party causes a fundamental 
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breach of Contract. 

(b) Fundamental breaches of the Contract shall 
include, but shall not be limited to, the following: 

(i) the Contractor stops work for twenty-eight (28) 
days when no stoppage of work is shown on 
the current Programme and the stoppage has 
not been authorized by the Engineer; 

(ii) the Engineer instructs the Contractor to delay 
the progress of the Works, and the instruction 
is not withdrawn within twenty-eight (28) days; 

(iii) the Engineer gives Notice that failure to correct 
a particular Defect is a fundamental breach of 
Contract and the Contractor fails to correct it 
within a reasonable period of time determined 
by the Engineer; 

(iv) the Engineer gives Notice that the failure to 
achieve the progress in accordance with the 
updated Programme of Works by the 
Contractor is a non-fulfilment of contractual 
obligations and the Contractor fails to restore it 
within a reasonable period of time instructed 
by the Engineer; 

(v) the Contractor does not maintain a Security, 
which is required; 

(vi) the Contractor has delayed the completion of 
the Works by the number of days for which 
the maximum amount of Liquidated Damages 
can be paid, as specified in GCC Sub Clause 76; 

(vii) the Contractor has subcontracted the whole of 
the Works or has assigned the Contract 
without the required agreement and without 
the approval of the Engineer; 

(viii) the Contractor, in the judgment of the 
Employer has engaged in practices, as defined 
in GCC Sub Clause 39, in competing for or in 
executing the Contract. 

(c) A payment certified by the Engineer is not paid by the 
Employer to the Contractor within twenty eight (28) 
days of the date of the Engineer’s certificate. 

 95.2  Termination for Insolvency 

The Employer and the Contractor may at any time 
terminate the Contract by giving twenty eight (28) days 
written notice to the other party if either of the party 
becomes bankrupt or otherwise insolvent. In such event, 
termination will be without compensation to any party, 
provided that such termination will not prejudice or affect 
any right of action or remedy that has accrued or  will 
accrue thereafter to the other party. 

 
95.3 Termination for Convenience 
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(a) The Employer, by giving twenty eight (28) days 
written notice sent to the Contractor, may terminate 
the Contract, in whole or in part, at any time for its 
convenience. The notice of termination shall specify 
that termination is for the Employer’s convenience, the 
extent to which performance of the Contractor under 
the Contract is terminated, and the date upon which 
such termination becomes effective. The termination 
shall take effect twenty eight (28) days after the later 
dates on which the Contractor receives this notice or 
the Employer returns the Performance Security. 

(b) The Employer shall not terminate the contract under 
GCC Sub Clause 95.3 (a) in order  to execute the 
Works itself or to arrange for the Works to be 
executed by another contractor or to avoid a 
termination of the Contract by the Contractor as stated 
under GCC Sub Clause 95.1(a). 

95.4 In the event the Employer terminates the Contract in whole or
in part, the Employer shall accept the portion of the Works
that are complete and ready for handing over after the 
Contractor’s receipt of notice of termination of the Contract.
For the remaining portion of the Works, the Employer may
elect: 

(a)  to have any portion completed by the Contractor at 
the Contract terms and prices; and /or 

(b) to cancel the remainder and pay to the Contractor an 
agreed amount for partially completed Works and for
materials and parts previously procured by the 
Contractor, or 

(c) except in the case of termination for convenience as 
stated under GCC Sub Clause 95.3 (b), engage 
another Contractor to complete the Works, and in 
that case the Contractor shall be liable to the 
Employer for any cost that may be incurred in excess 
of the sum that would have been paid to the 
Contractor, if the work would have been executed 
and completed by him or her. 

95.5  If the Contract is terminated, the Contractor shall stop 
work immediately, make the Site safe and secure, and 
leave the Site as soon as is reasonably possible 

96. Payment upon 
Termination 

96.1  If the Contract is terminated because of a fundamental 
breach of Contract under GCC Sub Clause 95.1 by the 
Contractor, the Engineer shall issue a certificate for the 
value of the Works done and Plant and Materials ordered 
less advance payments received up to the date of  the 
issue of the certificate and less the amount from percentage 
to apply to the contract value of the works not completed, as 
indicated in the PCC. If the total amount due to the 
Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable to the Employer. 

96.2  If the Contract is terminated for the  Employer’s 
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convenience or because of a fundamental breach of 
Contract by the Employer, the Engineer shall issue a 
payment certificate for the value of the work done, 
Materials ordered, the reasonable cost of removal of 
Equipment, repatriation of the Contractor’s foreign 
personnel employed solely on the Works and recruited 
specifically for the Works, and the Contractor’s costs of 
protecting and securing the Works, and less advance 
payments received up to the date of the certificate. 

96.3 If the Contract is terminated for reasons of Force Majeure, the 
Engineer shall determine the value of the work done and 
issue a Payment Certificate which shall include: 

 
(a) the amounts payable for any work carried out for 

which unit rates or prices are stated in the Contract; 

(b) the cost of Plant and Materials ordered for the Works 
which have been delivered to the Contractor, or of 
which the Contractor is liable to accept delivery: 
this Plant and Materials shall become the property 
of (and be at the risk of) the Employer when paid 
for by the Employer, and the Contractor shall place 
the same at the Employer’s  disposal; 

(c) other costs or liabilities which in the circumstances 
were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the 
Works; 

(d) the cost of removal of Temporary Works and 
Contractor’s Equipment from the Site; and 

(e) the cost of repatriation of the Contractor’s staff and 
labor employed wholly in connection with the Works 
at the date of termination. 

97. Property 97.1  All Materials on the Site, Plant,  Equipment,  Temporary 
Works, and Works shall be deemed to be the property of 
the Employer if the Contract is terminated because of the 
Contractor’s default stated under GCC Sub Clause 93.1. 

98. Frustration 98.1  If the Contract is frustrated by the occurrence of a situation of 
Force Majeure as defined in GCC Sub Clause88, the 
Engineer shall certify that the Contract has been frustrated. 
The Contractor shall make the Site safe and stop work as 
quickly as possible after receiving this certificate and shall 
be paid for all works carried out before receiving it and for 
any work carried out afterwards to which a commitment 
was made. 

G. Claims, Disputes and Arbitration 
99. Contractor’s 
Claims 

99.1  If the Contractor considers himself to be entitled to 
any extension of the Completion Time and/or any 
additional payment, under any Clause  of these 
Conditions or otherwise in connection with the 
Contract, the Contractor shall give notice to the 
Employer, describing the event or circumstance giving 
rise to the claim. The notice shall be given as soon 
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as practicable, and not later than twenty eight (28) 
days after the Contractor became aware, or should 
have become aware, of the event or circumstance. 

99.2  If the Contractor fails to give notice of a claim within 
such period of twenty eight (28) days, the Intended 
Completion Date shall not be extended, the 
Contractor shall not be entitled to additional 
payment, and the Employer shall be discharged from 
all liability in connection with the claim. 

99.3  Within forty two (42) days after the Contractor  
became aware or should have become aware of the 
event or circumstance giving rise to the claim, or 
within such other period as may be proposed by 
the Contractor and approved by the Engineer, the 
Contractor shall send to the Engineer a fully detailed 
claim which includes full supporting particulars of the 
basis of the claim and of the extension of time 
and/or additional payment claimed, for settlement. 

100. Settlement of 
Disputes 

Amicable settlement 

100.1 The Employer and the Contractor shall make every effort 
to resolve amicably by direct informal negotiation any 
disagreement or dispute arising between them under or in 
connection with the Contract. 

Arbitration 

100.2 If, after twenty-eight (28) days, the parties have failed to 
resolve their dispute or difference by such mutual 
consultation as stated under GCC Clause 100.1, then 
either the Employer or the Contractor may give notice to 
the other party of  its intention to commence arbitration in 
accordance  with  GCC Sub Clause 100.3, as to the 
matter in dispute, and no arbitration in respect of this 
matter may be commenced unless such notice is given. 
Any dispute or difference in respect of which a notice of 
intention to commence arbitration has been given in 
accordance with this Clause shall be finally settled by 
arbitration. 

100.3 Arbitration shall be commenced prior to or after execution 
of the Works under the Contract. Arbitration proceedings 
shall be conducted in accordance with the rules of 
procedure specified in the PCC. 

100.4 Notwithstanding any reference to arbitration hereinabove 
the parties shall continue to perform their respective 
responsibilities under  the Contract  unless agreed 
otherwise and, the Employer shall pay any monies due to 
the Contractor. 

101.Packing and 
Documents 101.1 The Supplier shall provide such packing of the goods as 

is required to prevent their damage or deterioration during 
transit to their final destination, as indicated in the Contract 
and in accordance with existing industry standards. The 
packing shall be sufficient to withstand, without limitation, 
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rough handling and exposure to extreme temperatures, salt 
and precipitation, and open storage. Packing case size and 
weights shall take into consideration, where appropriate, the 
remoteness of the goods’ final destination and the absence 
of heavy handling facilities at all points in transit. 

101.2 The packing, marking, and documentation within and outside 
the packages shall comply strictly with such special 
requirements as shall be expressly provided for in the 
Contract as stated under GCC Clause 22.1, including 
additional requirements, if any, specified in the PCC, and in 
any subsequent instructions ordered by the Purchaser. 

101.3  The outer packaging must contain a “Packing List” which 
must reflect the actual contents of the package. 

102. Amendment to 
Order 

102.1 The Purchaser may make an amendment to Order for 
necessary adjustment within the general scope of the contract 
in any one or more of the following aspects in order to fully 
meet the requirement of the Contract: 

(a) Drawing, design or specifications of the goods, provided that:

i. The goods to be furnished are to be specifically 
manufactured for the government in accordance 
therewith; 

ii. The change is an improvement of the goods and 
advantageous to the Government; 

iii. It is done at no extra cost; and 

iv. It is not prejudicial to the losing Tenderers in the sense 
that such change/s could not have been foreseen 
during the conduct of the tendering and would have 
significantly affected the other tenderer’s tender; 

(b) The place of delivery; 

(c) The place of performance of the services; 

(d) Additional items needed and necessary for the protection 
of the goods procured, which were not included in the 
original contract. 

102.2 Such amendment may or may not result to an increase or 
a decrease of the contract price, and/or an extension or 
reduction of the delivery period. However, the amendment 
should not have the result of changing the subject matter of 
the contract or the specifications of the goods or services, in 
any material aspect and to such an extent that, if introduced 
during the Tendering stage, may have had a significant 
effect on other Tenderer’s tender, because this situation 
would actually require another tendering activity. 

103. Delivery and 
Documents 

103.1 Subject to GCC Sub-Clause 19, the Delivery of the Goods 
and completion of the Related Services shall be in accordance 
with the Delivery and Completion Schedule specified in the 
Section 6: Schedule of Requirements. 

103.2 The details of shipping and other documents to be furnished by 
the Supplier shall be specified in the PCC, and shall be 
received by the Purchaser at least one week before arrival of 
the Goods and, if not received the Supplier shall be 
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responsible for consequent expenses. 
104.Specifications 
and Standards 

104.1  The Goods and Related Services supplied under this Contract 
shall conform to the technical specifications and standards 
mentioned in Section 7, Technical Specification and in Section 
8, Drawings, if any. 

104.2  If there is no applicable standard, the goods must conform to the 
authoritative standards appropriate to the good’s country of 
origin. Such standards must be the latest issued by the 
concerned institution. 

104.3  Subject to the GCC Clause 19, the Supplier shall be entitled to 
disclaim responsibility for any design, data, drawing, 
specification or other document, or any modification thereof 
provided or designed by or on behalf of the Purchaser, by 
giving a notice of such disclaimer to the Purchaser. 

104.4  Wherever references are made in the Contract to codes and 
standards in accordance with which it shall be executed, the 
edition or the revised version of such codes and standards 
shall be those specified in the Technical Specification. During 
Contract execution, any changes in any such codes and 
standards shall be applied only after approval by the 
Purchaser and shall be treated under GCC Clause 19. 

105. Inspections 
and Tests 

105.1 The Purchaser shall have the right to test the Goods to 
confirm their conformity to the Contract specifications. The 
PCC and Technical specifications shall specify what tests the 
Purchaser requires and where they are to be conducted. The 
supplier shall at its own expense and at no cost to the 
Purchaser, carry out all such tests of the Goods and related 
services as are specified in the Contract. 

105.2 The Supplier shall provide the Purchaser with a report of the 
results of any such test. 

105.3 The Purchaser may engage external agents for the purpose of 
conducting inspection or pre-shipment inspection of Goods, 
provided that the Purchaser shall bear all of its costs and 
expenses. 

105.4 The Purchaser or its designated representative as specified 
shall be entitled to attend the tests and/or inspections under 
GCC Clause 32.1, provided that the Purchaser shall bear all of 
its own costs and expenses incurred in connection with such 
attendance. 

105.5 Whenever the Supplier is ready to carry out any such test 
and inspection, it shall give a reasonable advance notice, 
including the place and time, to the Purchaser. The Supplier 
shall obtain from any relevant third party or manufacturer any 
necessary permission or consent to enable the Purchaser or its 
designated representative to attend the test and/or 
inspection. 

105.6 The Purchaser may require the Supplier to carry out any test 
and/or inspection not required by the Contract, but deemed 
necessary to verify that the characteristics and performance of 
the Goods comply with the technical specifications, codes and 
standards under the Contract, provided that the Supplier’s 
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reasonable costs and expenses incurred in the carrying out 
of such test and/or inspection shall be added to the Contract 
Price. Further, if such test and/or inspection impede the 
progress of manufacturing and/or the Supplier’s performance 
of its other obligations under the Contract, due allowance will 
be made in respect of the Delivery Dates and Completion 
Dates and the other obligations so affected. 

105.7 The Purchaser may reject any Goods or any part thereof 
that fail to pass any test and/or inspection or do not conform to 
the specifications. The Supplier shall either rectify or 
replace such rejected Goods or parts thereof or make 
alterations necessary to meet the specifications at no cost to 
the Purchaser, and shall repeat the test and/or inspection, at no 
cost to the Purchaser, upon giving a notice under GCC Sub-
Clause 32.5. 

105.8 The Supplier agrees that neither the execution of a test 
and/or inspection of the Goods or any part thereof, nor the 
attendance by the Purchaser or its representative, nor the 
issue of any report as stated under GCC Sub-Clause 32.2, 
shall relieve the Supplier from any warranties or other 
obligations under the Contract. 

106. Scope of 
Supply 

106.1 Subject to the PCC, the Goods and Related Services to be 
supplied shall be as specified in Section 6: Schedule of 
Requirements. 

106.2 Unless otherwise stipulated in the Contract, the Scope of 
Supply shall include all such items not specifically mentioned in 
the Contract but that can be reasonably inferred from the 
Contract as being required for attaining Delivery and 
Completion of the Goods and Related Services as if such 
items were expressly mentioned in the Contract. 

107.Trademark, 
Patent and 
Intellectual 
Property Rights 

107.1 The Purchaser should not be liable for any infringement of 
intellectual property rights arising from  use of the goods 
procured. In case there are third-party claims of such 
infringement of patent, trademark, or industrial design rights, 
the supplier must indemnify and hold the Purchaser free and 
harmless against such claims and shall not be in 
contravention of The Trademark Act, 2009 and The 
Patents and Designs Act, 1911. 
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Section 4. Particular Conditions of Contract 
 
 

Instructions for completing the Particular Conditions of Contract are provided in italics in 
parenthesis for the relevant GCC Clauses. 

GCC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions 
of Contract 

GCC 1.1(l) The Contractor is 

[Name, address, and name of authorized representative] 

GCC 1.1(v) The Employer is West Zone Power Distribution Co. Ltd. (WZPDCL) 

Represented by: 

Project Director 

Strengthening Power Distribution System Project (SPDSP), WZPDCL 

Bidyut Bhaban Campus, Boyra Main Road, Khulna 

Telephone: +88-041-813803 

Fax No. : + 88-041-731786 

Sub-station: Also means Plant. 

Supplier: Also means Contractor for the Supply of Goods and related Services. 

Subcontractor means a person or corporate body, who has a contract with 
the Supplier to carry out a part of the work. 

GCC 1.1(w) The Engineer is 

Superintending Engineer, Planning and Development,WZPDCL,HQ,Khulna. 

GCC 1.1(gg) The original Contract price is [insert the amount in the NOA] 

GCC 1.1(dd) The Intended Completion Date for the whole of the Works shall be 240 days from 
the date of contract signing. 

GCC 1.1(nn) The Site is located at Khulna 

GCC 1.1(qq) The Start Date shall be the Date of contract signing. 

GCC 1.1(vv) The Works consist of 

As mentioned in Section 6. Scope of works and Bill of Quantities, Section 
7, General Specification (Technical) and Section 8, Guaranteed Technical 
Particulars (GTP) Section 9, Drawing. 

GCC 2.5 The Sectional Completion Dates are: Not Applicable 

GCC 3.1 The Employer’s address for the purpose of communications under this contract is : 

Contact person: 

Project Director 

Strengthening Power Distribution System Project (SPDSP), WZPDCL 

Bidyut Bhaban Campus, Boyra Main Road, Khulna 

Telephone: +88-041-813803 

Fax No. : + 88-041-731786 

 The Contractor’s address for the purpose of communications under this contract is 

: Contact person: 

Addres
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s: Tel: 

Fax: 

e-mail address: 

GCC 6.1 (j) Other documents forming part of the Contract are; 

All correspondences between Procuring Entity and contractor prior to sighing of 
the contract agreement. 

GCC 9.1 A Contractor or a Subcontractor  that is a national of, or registered in, the following
countries are not eligible: 

Israel and countries having no diplomatic relation with Bangladesh. 

GCC 9.2 Materials, Equipments Plants and supplies shall not have their origin in  the following
countries: 

Israel and countries having no diplomatic relation with Bangladesh. 

GCC 13.1 Possession of the Site or part(s) of the Site, to the Contractor shall be given on the
following date(s); 

Within 15 days from the date of contract signing. 

GCC 18.1 Bangladesh Income tax and VAT for Income Earned in Bangladesh: 

The Contractor shall be entirely liable to pay Income Tax on Contract price for 
both of Foreign & Local currency (i.e CIF, Works, Service and Erection & 
Commissioning) according to the Income Tax ordinance 1984 at the prevailing 
rate (the date of tender submission) of the Govt. (at present 7.5%) which shall be 
deducted at source at the time of payment of bills for onward deposition of the 
same into Government Treasury. In case of any change of tax rate on the date of 
payment that will be in account of employer. 

The contractor shall also be liable to pay VAT arising out of this contract price 
both foreign and local currency (Except CIF) portions according to the VAT Act. 
1991 at the prevailing rate (the date of tender submission) of the Government (at 
present 6%) which shall be deducted at source at the time of payment of bill for 
onward deposition of the same into Govt. Treasure. In case of any change of Vat 
rate on the date of payment that will be account of employer. 

The Board shall pay all VAT on CIF portion at the payment stage. 

Foreign country Taxes and Permits 

The Contractor shall pay all sales, income and other taxes and duties, tariffs 
and imports that can be lawfully assessed against the contractor by the 
Government or any lawful authority of any country other than the people's 
Republic of Bangladesh which has jurisdiction over the contractor in connection 
with this contract and shall pay for all licenses permits and inspection required for 
the work including the cost or securing all export licenses and permits for 
materials, equipment, supplies and personnel exported from that country to 
Bangladesh. 

 
For Contractor’s equipment, materials imported on re-exportable basis 

The Contractor shall be entirely responsible for all Bangladesh Custom and 
Import duties, VAT, taxes and all other levies imposed under applicable law of 
Bangladesh for Importation of Contractor’s Construction equipment, tools and 
materials required for implementation of the contract in Bangladesh which shall 
be imported on the condition to be exported after completion of the work, if the 
same are not exempted from such taxes, VAT & levies. The Board shall assist 
to the contractor to obtain exemption from NBR [National Board of Revenue] 
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for import of the contractor’s equipment and materials on the basis of re-export. 
 
Import duty, vat, taxes, levies and other taxes for permanent materials of the 
project. 
 

The WZPDCL shall pay all Bangladesh Customs and duties, VAT, Taxes, and all 
other liabilities arising from the Importation of all permanent Materials and 
equipments under the contract. 

 The Contractor shall obtain all import permits or licenses required for any part of 
the work within the terms stated in the program or if not so stated, in reasonable 
time having regard to the time for delivery of the work and the time for 
completion. The Board shall pay all Bangladesh customs and import duties, 
VAT, taxes and all other levies arising from the importation of all 
permanent materials and equipments (on CIF Value) under the contract, The 
Board shall provide its extreme effort to pay such taxes in a timely manner to 
avoid any extra cost thereon. The contractor shall submit to the owner 5 (five) 
copies of non-negotiable shipping document ahead of shipment for arranging 
payment of such taxes and clearing the materials in time. The Board shall not 
bear any expenditure on account of import of cement, if any, by the Contractor. 
Normally, equipment and materials that will be incorporated in the permanent 
works shall be transported by vessel. If the Contractor decides to air freight any 
items, the excess freight beyond freight of vessel or excess inland transportation 
or any other additional cost on account of air freight shall be borne by the 
Contractor. 

 C&F: 

Manufacturer/supplier/contractor shall be entirely responsible for clearing  the
material//equipment. through their appointed clearing agent (including necessary
payment to them), Submission of tax assessment report from custom authority to
Deputy Manager (Accounts),SPDSP, WZPDCL, Khulna ahead of time period to
avoid any sorts of demurrage. On presentation of assessment report from custom
authority, concerned Deputy Manager (Accounts),SPDSP, WZPDCL, Khulna will
make arrangement for payment to custom authority. all charges related to tax
assessment & Clearing shall be borne by the contractor if necessary. 

GCC 19.1 Following Key Personnel to carry out the functions stated in the Schedule shall be
employed by the Contractor; 

As mentioned in the offer or Personnel having experience in similar work. 

GCC 21.1 a) Nominated Subcontractor named in the Contract shall be entitled to execute
the specific components of the Works shall be stated below: 

1. 

2. 

The Contractor shall not be under obligations to employ a Nominated Subcontractor
against whom the Contractor raises reasonable objection by notice to the Engineer
as soon as practicable, with supporting particulars while there are reasons to believe
that the Subcontractor does not have sufficient competence, resources or financial
strength, or  does not accept to indemnify the Contractor  against and from any
negligence or misuse of Goods by the nominated Subcontractor, or does not accept
to enter into a subcontract which specifies that, for the subcontracted work including
design, if any, the Nominated Subcontractor shall undertake to the Contractor such
obligations and liabilities as will enable the contractor to discharge his or her liabilities
under the Contract. Subcontracting shall in no event relieve the Contractor from
any of its obligations, duties, responsibilities, or liability under the Contract and all
Subcontractors shall comply with the provisions of all clauses in GCC. 

b) From the Start Date until the Defects Correction Certificate has been issued the
risks of personal injury, death, and loss of or damage to property including
without limitation, the Works, Plant, Materials, and Equipment, which are not
Employer’s risks are Contractor’s risks. 
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d) If, as a result of an examination, inspection, measurement or testing, of Works it is
found to be defective or otherwise not in accordance with the Contract, the Engineer
may reject the Works by giving notice to the Contractor, with reasons. The Contractor
shall then promptly make good the defect and ensure that the rejected Works
subsequently complies with the Contract. 

e) The Contractor Shall be responsible for the proper fencing, lighting, guarding and
watching of all the Work on the Site until Taking over and for the proper provision
during a like period of temporary roadways, footways, guards, and fences as far as
the same may be deemed necessary by reason of the Work for the accommodation
and protection of the Board and occupiers of adjacent property, the public and
others. 

GCC 23.1 The  Contractual  matters  between  the  Procuring  Entity  and  the  Contractor  shall  
be decided by Consignee. 

GCC 37.1 CONTRACTOR'S OBLIGATION TO INSURENCE 

The Contractor shall provide to the Board and the Engineer copies  of  Policy  or
policies of insurance, undertaken by the Contractor for detailed  scrutiny  and 
approval.  The  Board  may  accept  or  reject  any  company  policy   or   section 
thereof which in the Board's opinion does not meet the intent of  Clause
"INSURANCE". The contractor shall provide  draft  copies  of  his  proposed 
contracts of insurance to the Board immediately after such  insurance  come  into 
effect. 

The Board reserves the right to affect the insurance referred to in this Clause 
at his own cost and under his  own  arrangement,  in  which  case  this  Clause 
shall not be applicable. The Tenderer shall therefore, quote separately the 
cost of Insurances referred  to  in  the  appropriate  spaces  provided  for  in  the 
Schedule of Prices. 

In case the Insurances are arranged by the Board, the Contract Price shall
be adjusted accordingly. All insurance Policies shall  provide  that  the 
insurance shall not without approval of the Board, be cancelled reduces, 
restricted, or changed in any way without "at least fifteen{15) days' written 
notice being given to the Board and sent by registered mail to the head office 
of the WZPDCL, in the event of any such cancellation, reduction,  restriction  or 
change  in  any insurance, the Contractor shall immediately replace such
insurance. If the Contractor shall fail to effect and keep in force the insurance or 
any other insurance which he may be required to effect under the term of the 
Contract or if he should fail to provide evidence of this insurance being kept
in effect then and in such case  the  Board will effect  and  keep  in  force  any  
such  insurance and pay such premiums as may be necessary for that
purpose and from time to time deduct the amount so paid by the Board from
any monies due or that may become due to the Contractor or recover the 
same as a debt due from the Contractor. It is expressly provided that any
action on the part of the WZPDCL in this respect will in no  way  change  or 
reduces  the  Contractor's  responsibilities and liabilities under this Contract. 

The minimum insurance cover shall be 110% (Hundred  Ten).  The  insurance
policy would be furnished from Bangladesh Sadharan Bima Corporation. 

The Supplier shall secure and maintain throughout the duration of the
contract insurance of such types and in such amounts as may be necessary
to protect himself and the interest of Purchaser against hazards of risk or
loss at Supplier's cost. 

Failure of the Supplier to maintain such coverage shall not relieve him of
any contractual responsibility or obligations for transportation and  ocean  cargo 
insurance from port of loading to port of unloading and from warehouse to 
warehouse in Bangladesh. 

As Marine insurance as well as Local Insurance shall be from M/S. 
Sadharan Bima Corporation, 139, Motijheel Commercial Area, Dhaka,  
Bangladesh  and the cost shall be paid by Supplier/Contractor. 
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Shipment of goods in any chartered vessel over 15(fifteen) years of age and 
shipment of goods in the Deck are prohibited. 

 1. INSURANCE 

The Contractor shall arrange the following insurance except "Workmen's
compensation Insurance for the Contractor's expatriate personnel" from M/S
Bangladesh Sadharan Bima Corporation in the joint name of the WZPDCL and
Contractor and Policies to be taken in foreign currency and local currency 
wherever necessary and the payment of premium shall be made by the Contractor. 

2. MARINE INSURANCE 

Insurance of equipment/Spare parts/materials/ Vehicles and other goods covering 
all risks including war, strike, riots, civil commotion from the port of shipment to the 
port of discharge transit after discharge to the Site, and ware-houses  to  
warehouse anywhere in Bangladesh. 

The Contractor shall promptly furnish one set of shipping documents, a copy of bill 
of lading, invoice packing list etc, of each consignment direct to the Deputy 
Manager (Accounts),SPDSP, WZPDCL, Khulna well in time of the shipment of
goods indicating the contract number and name of the insurer. If they fail to 
comply with this instruction they will be held responsible to compensate the
losses if any arising out of the non-compliance of this conditions. 

3. ERECTION INSURANCE 

"Builder's risk Insurance" and "Erection Insurance' and or  "Structural Insurance" 
including third party liabilities wherever considered necessary by the Contractor 
and approved by the Board. 

4. TRANSPORT LIABILITY INSURANCE 

Comprehensive water crafts if necessary automobile insurance on motor vehicles 
to be used by the Contractor during the working period in Bangladesh. 

5. WORKMEN'S COMPENSATION INSURANCE 

The Contractor shall procure and maintain Workman's Compensation Insurance 
for all expatriate personnel employed by the Contractor for services in 
Bangladesh and shall provide for such employees other insurance benefits 
such as it customarily provides for overseas assignments of its other employees. 

 

6.  REPLACEMENT AND REPAIR UNDER INSURANCE 

The Contractor shall follow customary insurance claim procedures in seeking to
effect recovery under the applicable insurance coverage, of the costs of repair
or replacement of any materials lost or damaged in shipment or handling,
replacement shipments for materials being replaced or materials that has been
returned to the country of origin for repair shall be shipped at no charge to the
Board. However, any costs for custom duties, taxes, and import licenses under an
insurances claim will be borne by the Contractor. The contractor shall in no way
withhold the project works/ supplies / services for finalization of the insurance 
claimed, if any. 

The minimum insurance cover shall be: 

 
(a) The maximum deductible for insurance of the Works and of Plant and 

Materials is 5% 

(b) The minimum cover for insurance of the Works and of Plant and Materials in
respect of the Contractor’s faulty design is 110% of the value of the works,
plant and materials. 

(c) The  minimum  cover  for  loss  or  damage  to  Equipment  is  110%  of  the
replacement value of the equipment. 



Bid Doc for Khulna 33kV GIS  SS(Vol-1 of 2)                99                                                  SPDSP, WZPDCL  

(d) The  maximum  deductible  for  insurance  of  Equipment  is  7%  of  the  sum 
Insured. 

(e) The minimum cover for other property is 10% of the Contract Price. 

(f) The  maximum  deductible  for  insurance  of  other  property  is  7%  of  sum 
insured. 

(g) The minimum cover for personal injury or death: 

(i) For the Contractor’s employees is as per the law and common practice
in Bangladesh. 

(j) and for third parties is as per the law and common practice in 
Bangladesh. 

GCC 40.1 Commencement Date of Works shall be as follows; t he date of contract 
Signing. 

GCC 42.1 

 

The Contractor shall submit a Programme for the Works within 15 (Fifteen) days 
of signing the Contract. 

GCC 42.2 The period between Programme updates is monthly. 

GCC 42.3 The amount to be withheld for late submission of an updated Programme is:  

As decided by the Consignee. 

GCC 60.2 

 

The Defects Liability Period  is: 24(Twenty four) months from  Intended  

Completion Date of the Works (the date of issuance of Provisional Acceptance 
Certificate/ Taking Over Certificate (TOC). 

The Defects Liability/ Warranty shall cover the following: 

The contractor warrants that each item of equipment/ Materials and work furnished 
under this contract will be specified and will be free from defects in design to the 
extent the contractor is responsible for design, workmanship and material. The 
warranties contained in the contract document are in lieu of any other warranties 
made by contractor with respect to the equipment, material & work. If within the 
warranty period set forth below any part of the material or work fails to meet the 
warranty WZPDCL will notify the contractor shall promptly correct any defect 
including non-conformance with specifications by adjustment, repair or replacement 
of any and all defective parts or materials. 

Unless otherwise specified the Defects liability period/ warranty period hereunder 
shall begin from the date of issuance of Provisional Acceptance Certificate 
(PAC)/Taking Over Certificate (TOC) by WZPDCL and shall end after 24 (twenty) 
months of operation until final acceptance. 

The contractors shall pay all costs for correction of defects including shop and field 
labour and supervision, transportation, parts, supplies, and all tackles and special 
tools. 

The contractors will be given an opportunity to check the existence of defects and 
he shall promptly do the correction within reasonable time. This section states the 
limit of contractors liability for defects for which he is responsible. 

When it is necessary to dismantle the piping, ducts, machinery, equipments or other
work furnished or performed by the contractor in order to obtain access to the work ,
the cost of all such dismantling and reassembling will paid by the contractor. 

The contractor shall extend the provisions of this warranty to cover all repaired and
replacement parts furnished under the Warranty provisions for a period of  24
(twenty) months of operation from the date of repair, replacement , commissioning
thereof. 

If within twenty (20) days after WZPDCL gives the Contractor notice of a defect, 
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the Contractor neglects to make or undertake with due diligence to make the 
necessary corrections, WZPDCL is hereby authorized to make the corrections 
himself or order the work to be done by a third party and cost of the corrections 
shall be paid by the Contractor. WZPDCL will be permitted to make repairs or 
replacements on equipment without affecting the warranty or without prior notice to 
the Contractor so long as the repairs or replacements involve the correct installation 
of spares. WZPDCL shall also be permitted to adjust or test equipment as outlined 
in instruction manuals provided by the manufacturer. 

In the case of an emergency where in the judgment of WZPDCL the delay 
resulting from giving formal notice would cause serious loss or damage which
could be prevented by immediate action, defects may be corrected by WZPDCL or 
a third party chosen by WZPDCL without giving prior notice to the Contractor and 
cost of corrections shall be paid by the Contractor. In the event, such action is 
taken by WZPDCL, the Contractor will be notified promptly and the Contractor shall 
assist wherever possible in making the necessary corrections. 

The contractor shall extend the provision of the Defects Liability Period to cover all 
repaired and replacement parts furnished under the Defects Liability Period.

GCC 62.1 The Contract Price is USD/GBP/EUR/JPY [insert amount] and/or
delete not appropriate     

                   BDT 
[insert amount] 

Delete if  not appropriate 

 
[amount shall be the same as stated in the NOA; Form PW5-7] 

GCC 69.1 Payments under this Contract shall be effected in the currency of the Tender for 
Foreign Currency and in Taka for local currency. 

(a) Payment of foreign currency portion shall be made through Letter of Credit
(L/C) opened in favor of the Supplier in a schedule Bank of Bangladesh. The
charges within Bangladesh for establishment of the L/C shall be borne by
WZPDCL but the L/C charges outside Bangladesh shall be borne by
the Contractor. The Contractor shall have to bear all such charges both 
inside and outside Bangladesh in case of extension of L/C if done at the 
request of the contractor. 

(b) Payment of Local currency portion shall be made direct through transfer of 
fund to Contractor’s account or through cheque. Payment shall be made direct 
through Consignee. 

 1. Payment for Goods supplied from abroad (Form PG4-3B): 

i) Advance Payment : Not Applicable 

ii) On Shipment: Sixty (60) percent (%) of the foreign currency Price of the Goods
shipped shall be paid through letter of credit opened in favour of the Contractor in a
bank in its country, upon submission of documents specified in GCC Clause 103.2
and issuance of payment advice by the Consignee. 
iii) On Acceptance: 

a) On R&I Report: Twenty (20) percent (%) upon presentation of WZPDCL’s
“Receiving cum Inspection Report” for each consignment delivered at site and a 
claim bill duly verified  by consignee certified by the  Engineer  and issuance  of
payment advice by the Consignee. 

 b) On Provisional Acceptance Certificate (PAC): Ten (10) percent (%) upon
issuance of Provisional Acceptance Certificate specified in GCC Clause 83.1 and a
claim bill duly verified  by consignee certified by the  Engineer  and issuance  of
payment advice by the Consignee supported by the Provisional Acceptance 
Certificate. 

 c) On Final Acceptance Certificate (FAC): Ten (10) percent (%) upon issuance of
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Final Acceptance Certificate specified in GCC Clause 84.1 and a claim bill duly 
verified by consignee certified by the Engineer and issuance of payment advice by
the Consignee supported by the Final Acceptance Certificate (FAC). 

 Partial Shipment is allowed. Partial payment against on Shipment is allowed. 
 Transshipments allowed as and when/where required as per prior approval of 

the procuring entity. 
 Third Party B/L shall be allowed as and when/where required as per 

prior approval of the procuring entity. 

Payment for Local currency part of Goods supplied from abroad : 
Hundred (100) percent (%) Payment of local currency portion shall be made in
Bangladesh Taka within thirty (30) days of presentation of claim bill duly verified by
consignee, certified by the Engineer and issuance of payment advice by the
Consignee supported by the Provisional Acceptance Certificate (PAC) declaring that 
the Goods have been delivered and that all other contracted Related Services have
been performed. 
Note: The Port handling charges and Inland Transportation shall be paid at actual but not exceeding 

the quoted amount. 

 2) Payment of Foreign & Local currency portion of Goods supplied from
Bangladesh shall be made in the following manner(PG4-3A): 

 
i) Advance Payment :  Not Applicable 

ii) On Delivery: Eighty (80) percent (%) of the Contract Price of the Goods delivered
shall be paid within thirty (30) days of submission of documents specified in GCC
Clause 103.2 and a claim bill duly verified by consignee certified by the Engineer
and issuance of payment advice by the Consignee supported by the Satisfactory
R&I Report issued by the Consignee. 

 iii) On Acceptance: 

a) On Provisional Acceptance Certificate (PAC): Ten (10) percent(%) upon
issuance of Provisional Acceptance Certificate specified in GCC Clause 83.1 and a
claim bill duly verified  by consignee certified by the  Engineer  and issuance  of
payment advice by the Consignee supported by the Provisional Acceptance 
Certificate (PAC). 

b) On Final Acceptance Certificate (FAC): Ten (10) percent(%) upon issuance of
Final Acceptance Certificate specified in GCC Clause 84.1 and a claim bill duly 
verified by consignee certified by the Engineer and issuance of payment advice by
the Consignee supported by the Acceptance Certificate (FAC). 

BANKING CHARGES: 

a) Letter of Credit opening and other charges including amendment charges within
Bangladesh shall be borne by WZPDCL and those outside Bangladesh shall be 
borne by the supplier. 

b) The supplier shall have to bear all such charges both inside and outside
Bangladesh in case of extension of L/C if done at the request of the supplier. 

 3) Payment for works and Service (Foreign currency part and local
currency part): 
i) Advance Payment: Not Applicable 

 
ii) On monthly progress: Eighty (80) percent (%) payment upon monthly progress
according to the progress of the service work at site and provided that the Related
Services works are performed satisfactorily and in accordance with the stipulations
of the Contract documents against submission of invoices/claim bill duly verified by
consignee certified by the Engineer and issuance of payment advice by the 
Consignee. 

 
iii) On Provisional Acceptance Certificate (PAC): 10% (Ten percent) upon issuance
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of the Provisional Acceptance Certificate after successful completion of commissioning 
and handing over against submission of invoices/claim bill duly verified by consignee 
certified by the Engineer and issuance of payment advice by the Consignee. 

 
iv) On Final Acceptance Certificate (FAC): Ten (10) percent (%) upon issuance of 
Final Acceptance Certificate and a claim bill duly verified by consignee certified by the 
Engineer and issuance of payment advice by the Consignee. 

 
BANKING CHARGES: 

a) Letter of Credit opening and other charges including amendment charges within 
Bangladesh shall be borne by WZPDCL and those outside Bangladesh shall be borne 
by the supplier. b) The supplier shall have to bear all such charges both inside and 
outside Bangladesh in case of extension of L/C if done at the request of the supplier. 

 Procedure for progress payment against service 

On or about the first day of each month the contractor will prepare a bill in 
prescribed form the value (As per Breakdown estimate) of the service done up-to
such date. The estimated cost of service which, do not conform to the 
specification will be deducted from the billed amount. Payment will be made to
the contractor as stipulated above. Such intermediate payment shall be regarded
as payment by way of advance against the final payment for work actually done 
and shall not preclude the requiring of bad ,unsold and imperfect work to be
removed reconstructed. Such payments shall not be considered as admission
that the contract performance has been completed nor shall it indicate the
accruing or any claim, or shall it conclude, determine or affect in any way the
powers of WZPDCL under this Contract to final settlement and adjustment of 
the account or any other way vary affect the contract. 

 Contractor’s Breakdown Estimate 

The Contractor shall prepare and submit to the Consignee for approval a
breakdown estimate for and covering each lump-sump price stated in the
contract. The break down estimate, showing the value of each kind of service
shall be certified by consignee and approved by the engineer before any partial
payment estimate is prepared .Such items as bond premium, temporary facilities 
and plant may be listed separately in the breakdown estimate, provided that their
cost can be substantiated. 
The sum of the items listed in any breakdown estimate shall equal the Contract 
lump-sum price or prices, overhead and profit shall not be listed as separate
items. 

GCC 69.3 The particulars of the Bank Account nominated are as follows : 
 
 
Title of the Account :  [insert title to whom the Contract awarded]  

Name of the Bank : [insert name with code, if any] 

Name of the Branch : [insert branch name with code ,if any] 

Account Number :  [insert number] 

Address : [insert location with district] 

Tel: 

Fax: 

e-mail address: 
 
 
[information  furnished  by  the  Contractor shall  be  substantiated  by  the  concerned  Bank  and
authenticated by the Employer]

GCC 70.2 The Contractor shall be entitled to receive financing charges for delayed payment 
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during the period of delay at the annual rate of interest of [insert rate] ; Not Applicable 

[usually London Inter Bank Offered Rate (LIBOR) plus  2 percent] 

GCC 
72.1(m) 

The following additional events shall also be the Compensation Events: None 

GCC 74.1 The Contract is not subject to price adjustment. 

GCC 75.1 The proportion of payments to be retained is None. 

GCC 76.1 The amount of Liquidated Damages or in other words Delay Damages for the
uncompleted Works or any part thereof is 0.10 of ONE (1) percent of its Contract price
per day of delay. 

Guide to application of GCC Sub Clause 76.1 above 

[ Liquidated damages is equivalent to an amount to be determined in accordance with the
following formula 

TLD = VUWxPx n 

Where; 

TLD   = Total amount of Liquidated Damages 

VUW= Value of Uncompleted Works (i.e. works not having been completed as of the expiry of
the Intended Completion Date plus the works completed after the expiry of the
Intended Completion Date). VUW shall be calculated by deducting the value of the
completed works under the Contract from the total Contract price 

P =   Percent-rate   at which the Liquidated Damages shall be imposed for every day of
delay 

n      = No of days of delay for completion of works under the Contract] 

GCC 76.2 The maximum amount of Liquidated Damages for the uncompleted Works or any 
part thereof is 10 (ten) percent of the final Contract price of the whole of the Works. 

GCC 77.1 The Bonus for the whole of the Works is None. 

The maximum amount of Bonus for the whole of the Works is None. 

GCC 78.1 The Advance Payment shall be: None. 

GCC 78.4 Repayment of Advance Payment shall be at the rate of [insert percentage] from the 
progressive payments of invoices. Not Applicable 

GCC 80.2 The percentage for adjustment of Provisional Sums is None. 

GCC 83.1 PROVISIONAL ACCEPTANCE CERTIFICATE (PAC) 

The work shall not be considered as complete until a PAC has been issued for
the work, signed and dated by the Acceptance Committee constituted by the
WZPDCL and the Engineer and delivered to the Contractor with a copy to
the WZPDCL. The PAC will be issued ( by the WZPDCL) only after
commissioning of each substation (within 12 months) has been carried out by
a team of representatives of the Contractor, the Engineer and the members of
the acceptance committee of the WZPDCL, and the work has been judged
complete and in compliance with the Contract Documents. The test shall be
performed as specified in the applicable Technical Requirements. Necessary
testing equipment will be supplied by the Contractor. 

GCC 84.1 FINAL ACCEPTANCE CERTIFICATE (FAC) 

The work shall not be considered as completed until a Final Acceptance
Certificate (FAC) is signed and issued by the consignee and the Engineer on the
basis of the successful report of FAC committee formed by the competent
authority stating that all work has been finally completed to their satisfaction. The
Final Acceptance Certificate (FAC) will be given by the consignee latest twenty
eight (28) days after the expiration of the Defects liability period or if different
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guarantee periods shall become applicable to different parts of the work, after the
expiration of the latest of such periods and as soon as any and all work to be
made good is completed to the satisfaction of the Consignee/Project Manager
and the competent Authority. 

GCC 87.1 The date by which “as-built” drawings are required is before within one month from
the date of PROVISIONAL ACCEPTANCE CERTIFICATE (PAC). 

The date by which operating and maintenance manuals are required is: Within one
month from the date of PAC. All documents including Drawings/Testing
Report/Operational/Maintenance Manual must be submitted in English language. 

GCC 87.2 The amount to be withheld for failing to produce “as-built” drawings and/or operating
and maintenance manuals by the date required is: No money will be withheld but
FAC shall not be issued until the submission of “as-built” drawings and/or operating
and maintenance manuals. 

GCC 96.1 The percentage to apply to the contract value of the works not completed,
representing the Employer’s additional cost for completing the uncompleted Works is
twenty (20) percent. 

GCC 100.3 The rules of procedure for arbitration proceedings shall be as follows: 
 i) In the case of a dispute between the Employer and the foreign Contractor, 

Any dispute, controversy or claim arising out of or relating to this Contract, or
breach, termination or invalidity thereof, shall be settled by arbitration in
accordance with the United Nations Commission on International Trade Law
(UNCITRAL) Arbitration Rules of 1976 as at present in force. 

OR 

All disputes arising in connection with the present Contract shall be finally 
settled under the Rules of Conciliation and Arbitration of the International 
Chamber of Commerce by one or more arbitrators in accordance with the 
said rules. 

 ii) In the case of a dispute between the Employer and the national Contractor, in
particular, the arbitration shall be conducted in accordance with the Arbitration
Act (Act No 1 of 2001) of Bangladesh as at present in force and in the place
President of the Institution of Engineers, Bangladesh. 

GCC 101.2 The packing, marking and documentation within and outside the packages shall be: 
AS per Sub-Section 7.7: Supplementary information, Section; 7: Technical 
Specification. Other than this the packing, marking and documentation inside and 
outside the packages shall be: 

A complete packing list indicating the content of each package shall be enclosed in 
a waterproof envelops and shall be secured to the outside of the packing Case. In 
addition, each package shall be marked with indelible ink/paint in bold letters, as 
follows: 

Name and address of Procuring Entity 

Name of the supplier 

Contract Description 

Final Destination/ Delivery point. 

Gross Weight 

Package number of total number of packages 

Brief description of the content 

Any special lifting instructions 

Any special handling instructions 
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Upright markings, where appropriate, shall be placed on all four vertical sides of the 

package. 

All material used for packing shall be environmentally neutral. 
 
Additional markings and documentation within and outside the packages shall be: 

 1) The Supplier shall provide such packing of the goods as is required to prevent 
their damage or deterioration during transit to their final destination as indicated 
in the Contract. The packing shall be sufficient to withstand, without limitation, 
rough handling during transit and exposure to extreme temperatures, salt and 
precipitation during transit and open storage. Packing case size and weights, 
shall take into consideration, where appropriate, the remoteness of final 
destination of the supply and the absence of heavy handling facilities at all 
points in transit. 

2) The packing, marking and documentation within and outside the packages shall 
comply strictly with such special requirements as shall be expressly provided for 
in the Contract and in any subsequent instructions ordered by the Purchaser. 

3) The supplier shall provide such crate for shipment of goods as to protect the 
equipment and materials. 

4) Delivery of the goods shall be made by the Supplier in accordance with the 
terms and conditions of the contract and the goods shall remain at the risk of 
the Supplier until delivery has been completed. Delivery shall be considered to 
have been completed when the last consignment to be delivered are accepted 
and taken over by the Purchaser at the final destination. All transportation, 
insurance and other costs incurred in delivering the goods to the final 
destination shall be entered in the Tenderer’s price schedule. 

5) The Supplier warrants that the goods supplied under the Contract are new and 
unused of the most recent or current models and incorporate all recent 
improvements in design and materials unless provided otherwise in the 
Contract. 

6) The Supplier further warrants that all goods supplied under this Contract shall 
have no defect arising from design, materials or workmanship (except in so far 
as the design or material is required by the Purchaser's Specifications) or from 
any act or omission of the Supplier, that may develop under normal use of the 
Supplied Goods in the conditions obtaining in the country of final destination. 

7) No  goods  should  be  shipped,  without  prior  instruction  from  the  Engineer 

8) Purchaser. In cases, where the goods have been passed inspection but the
Contractor from the Engineer/Purchaser has not received the instruction of
delivery within  one month from the date of inspection, the  contractor  may
proceed with the shipment. In case of ex-factory basis delivery for domestic
goods, the purchaser shall arrange to lift the goods from the specified place of
the factory/warehouse within 30 (thirty) days after the date of inspection/
acceptance certificate issued by the Purchaser. 

8) All air cargoes destined for the site shall be landed at Hazrat Shahjalal 
International airport of Dhaka as specified in Tender Document. 

9) Any items liable to be damaged in transit shall be effectively protected and 
securely fixed in their cases. All lists of over 1(one) ton shall be marked to 
show where slings should be placed. 

10) The Contractor shall give complete shipping information concerning the weight, 
size, content of each package including any other information the Purchaser or 
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the Engineer may require. 
11) All materials used in packing are to comply with the relevant Bangladesh 

regulations. Adequate protection and precautions are to be taken to exclude 
termites or other vermin, noxious insects, larva or fungus from the packing 
materials or plant. All contents are to be clearly marked for easy identification 
against the packing list. 

12) All galvanized ferrous materials shall, in any case, not be touched with water 
and shall not be handled with any chemical products during transportation to 
prevent the corrosive effect to the galvanized surface. 

 13) The Supplier shall pack and crate all goods for export to a tropical, humid 
climate and for ocean transport and in accordance with internationally accepted 
export practice and such a manner as to protect it from damage and 
deterioration in  transit by truck, rail and sea. The contractor  shall be  held 
responsible for and make good any and all damages costs involved due to 
improper and inadequate packing. Each box or other unit of shipment shall be 
eligible and properly marked in addition to the usual contractor's marking code. 
Detailed instructions for marking shown are given in tender document and such 
marking shall be written either on the box itself or on a metallic tag for drums, 
steel section etc. strongly attached to the Equipment. 

14) Two bands red and green, each  25 mm ( 1 inch ) wide or combined  width 
not exceeding one- quarter the length of the package shall be  painted 
around the package as shown in figure. 

15) The following monogram, measuring about one quarter of the side of the 
package shall also be painted in red on at least two sides of the package. 

 

 

 

 

WEST ZONE POWER DISTRIBUTION CO. LTD. 
(An Enterprise of Bangladesh Power Development Board) 

 

16) All equipment are to be packaged in bundles and labelled for the appropriate 
town  according to the list that  will be  provided  to the   successful Tenderer
for each lot. Any items liable to be damaged in transit shall be effectively
protected and securely fixed in their cases. All lifts of over 2 tones shall be
marked to show where slings should be placed. 
All  identification  marks  on  the  outside  of  cases  are  to  be  waterproof  and 
permanent and as shown in Figures. 
 

 17) All delicate electrical equipment shall be adequately sealed and desiccating 
agents used where necessary to prevent damage from condensation. All 
equipment shall be packed and protected bearing in mind that it will be 
shipped to a tropical zone and that a considerable period may elapse 
between its arrival on site and its unpacking. 

18) Underground cables and overhead  conductors  shall  be  delivered  wound 
on strong Aluminum  or wooden drums. Drums with an outside 
diameter not exceeding 2.5 meters and an outside width exceeding 1.4 
meters shall not be used except  with  the  Engineers  approval. The central 
hole of the drums shall be  reinforced  to fit an axle  size  95mm  diameter. 
The interior  of  the  conductor  drums  shall  be lined  with  bituminous  paper 
to prevent the conductor from being in contact with the Aluminium  or 
timber. Waterproof paper and felt lining  shall  overlap  at  seams  by at 
least   20mm  and the seams shall be sealed. 

19) Drums shall be adequately protected by securely fastening substantial 
wooden battens around the periphery. These battens shall be secured by 
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means of hoop metal bindings to approval. 
 
20) Cables and conductors shall be securely fastened around the periphery of the 

drum. Cables shall be supplied with  both  ends  properly  capped  and 
protected against damage. Each drum  and one  of each  cable  length  shall 
bear a metal label detailing manufacturers name,  specified  voltage  and 
type of conductor.  Cables  drums  shall  be  treated  in  an  approved  manner 
to resist termite  and fungus  attacks  and  shall  be suitable  for outside 
storage for a minimum period of five years in an equatorial climate without 
undue deterioration. The leading end  of  cable  on  cable drums  shall  be  the 
‘A’ end as defined in BS 6480. 

 21) The  inner  cable  end  attached  to  the  drum  shall  be  capped  and  sealed 
in such a manner that core screening and  sheath  are able  to be measured 
from the outer cable and without removing the inner end cap. The thread of 
bolts used to strengthen the cable drums shall be pinned  in  such  a  way that 
the nut can be lightened but cannot be readily removed. 

22) Other electrical equipment items shall be  packed  for  transport  to  site  so 
that they are protected against the climatic conditions  and  handling  to 
which they may be subjected in  transit  and  in  storage  at  the site. They 
shall be enclosed in planked wooden boxes with hoop  metal  bindings  with 
ends sealed. Bindings shall be of rust less material. 

23) The Supplier shall pack and crate all Equipment for export to a tropical humid 
climate and for ocean transport and in accordance with internationally accepted 
export practice and in such a manner as to protect it from damage and 
deterioration in transit by truck, rail and sea. The supplier shall be held 
responsible for and make good any and all damage costs involved due to 
improper and inadequate packing. 

24) Each box or other unit of shipment shall be legible and properly marked in
addition to the usual Suppliers marking code. Detailed instruction for marking as
shown in Figure shall be written either on the box itself or on a metallic tag for
drum, steel section etc. Strongly attached to the Equipment.. 

25) Contents of cases are to be bolted securely or  fastened  in  position  with 
struts or cross battens and not with wooden chocks wedged in  place 
unless otherwise  firmly  fastened. All struts  or  cross  battens  are  preferably
to be supported by cleats fixed to the case, above and below, to  form 
edges on which the batten may rest. Open cases shall not be used. Where
parts are required to be  bolted  to m the  sides  of  the case,  large  washers 
are to be used to distribute the pressure and the timber is to be 
strengthened by means of  a pad. 

26) All cases shall be clearly identified giving particulars of manufacturers name 
and type of equipment. 

 

 

 

GCC 103.1 As specified in section 6, Schedule of requirements and the goods and related
services mentioned in the price schedules (FromPWG4-3A,3B,3C & 3D), 
Section 7: Technical section & Section 8: Guaranteed Technical Particulars to
complete Sub-station at rated capacity. 
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For the successful completion to complete Sub-Station at rated capacity in this
turnkey contract, if any goods or services are required, which are not included in
section-6: Schedule of requirements, Section 7: Technical section & Section 8: 

Guaranteed Technical Particulars and In the price schedules, the Supplier will be
responsible for the delivery of those goods, works and related services within the
Contract Price. 

  
a) All materials used In packing are to comply with the relevant Bangladesh 
regulations. Adequate protection and precautions are to be taken to exclude 
termites or other vermin, noxious insects, larva or fungus from the packing 
materials or plant. All contents are to be clearly marked for easy identification 
against the packing list. 

 
b) All galvanized ferrous materials shall, in any case, not be touched with 
water and shall not be handled with any chemical products during transportation 
to prevent the corrosive effect to the galvanized surface. 

 
c) The Supplier shall pack and crate all goods for export to a tropical, humid
climate and for ocean transport and in accordance with internationally accepted
export practice and such a manner as to protect it from damage and 
deterioration in transit by truck, rail and sea. The contractor shall be held
responsible for and make good any and all damages costs Involved due to
improper and inadequate packing. Each box or other unit of shipment shall be
eligible and properly marked in addition to the usual contractor's marking code.
Detailed instructions for marking shown are given in tender document and such 
marking shall be written either on the box itself or on a metallic tag for drums,
steel section etc. strongly attached to the Equipment 

GCC103.1 No goods will be shipped without prior instruction from the Consignee. 

Delivery and Documents: 
 

1. Delivery of the goods shall be made by the Supplier In accordance with the 
terms and the goods shall remain at the risk of the Supplier until delivery has 
been completed. Delivery shall be considered to have been completed when 
the last consignment to be delivered are accepted and taken over by the 
Purchaser at the final destination (project site). All transportation, insurance 
and other costs incurred in delivering the goods to Port of landing up to the 
final destination is included in the Contract price. 

 
Incomplete Delivery: 

i) The Supplier shall be responsible for any shortages in supply when the 
contents of the cases do not comply with the manifests, for which claim 
documents will be prepared in the English language by the Purchaser  and 
submitted to the Supplier for the necessary action. 

ii) Compliance with specification:  Notwithstanding any descriptive literature, 
drawings or illustrations which may have been submitted with the Tender, all 
details other than those shown on the Schedule will be deemed to be in 
accordance with the Specification and the Standard specifications and codes 
referred to in the Specification. Apart from those shown in the Schedule any 
departures from the specification are to be made with prior written approval 
of the Purchaser. The documentary evidence of the equipment's conformity 
to the Tender Document may be in the form of literature, drawings and date, 
and shall furnish. A detailed description of the equipment essential technical 
and performance characteristics like specification, drawings; A list, giving full 
particulars, including available sources and current prices, of all spare parts, 
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special tools, etc., necessary for the proper and continuing of the equipment 
for a period of 10(ten) years; A clause-by-clause commentary on the 
specifications demonstrating the equipment's statement of deviations and 
exceptions to the provisions of the Specifications and Details containing the 
name of the manufacture of type of trade name, reference of all equipment 
and materials, which shall be firm. The words "equivalent" "similar" etc. for 
specifying equipment and materials shall not be considered acceptable. 

iii) Storage of the materials: After the goods under this contract arrive in 
Bangladesh, the Supplier will store Goods, equipment and other equipment & 
materials to the store designated by Consignee. The storing facilities are the 
responsibility of the Supplier. Any damage to the equipment facility will be the 
responsibility of the contractor. 

iv) Rejection: In the event any of the Equipment supplied by the Contractor is 
found defective prior to the issue of R & I report or Provisional Acceptance 
Certificate (PAC) or otherwise not in conformity with the requirements of the 
Contract, the Purchaser or the Engineer shall have the right to either reject 
the Equipment or request the Supplier in writing to rectify/ replace the 
equipment. The Supplier shall with utmost diligence and at his own expense 
replace the defective equipment or rectify the defect as the case may be. If 
the Supplier fails to comply within 30 (Thirty) days after having been 
informed, the Purchaser has the option to replace or rectify such defective 
equipment and charge the Supplier the extra cost plus 15% (fifteen percent) 
of the total cost. 

(a) In the event the Supplier is not able to rectify or replace the rejected 
equipment within reasonable time, the Purchaser reserves the right to 
recover any money due as a result of rejection and to terminate the 
Contract for default as provided in the contract. 

(b) Acquire the said Goods at a reduced price considered equitable 
under the circumstances. 

GCC 103.2 
Details of shipping and documents to be furnished by the Supplier shall be: 

“For Goods supplied from abroad as per INCOTERM CIF or CIP”: 
 

Upon shipment, the Supplier shall notify the Purchaser and the Insurance 
Company by fax or telex: the full details of the shipment including Contract 
number, description of Goods, quantity, the bill of landing number and date, 
port of loading, date of shipment, port of discharge, etc. The Supplier shall 
mail the following documents to the Purchaser, with a copy to the Insurance 
Company: 

i) 7   (Seven)Copies   of   the   Supplier's   invoice   showing   goods 
description, quantity, unit price, total amount; 

ii) Original and 6 (six) copies of the negotiable, clean, on-board bill of 
lading marked “freight prepaid and ........ copies of non-negotiable 
bill of lading; 

iii) 7  (Seven)  copies  of  packing  list  identifying  contents  of  each 
package; 

iv) 7 (Seven) copies of Insurance certificate; 

v) 7 (Seven) copies Certificate of origin; 

vi) 7   (Seven)   copies   of   Manufacturer's   or   supplier's   warranty 
certificate; 

vii) 3 (three) copies of Inspection certificate, issued by the nominated 
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inspection agency and the Supplier's factory inspection report ; 

viii) Shipping advice issued by the Consignee; 

ix) Freight Memo/Truck Challan; 

The Employer/Consignee shall receive the above documents at least one 
week before arrival of the goods at the port or place of arrival and, if not 
received, the Supplier will be responsible for any consequent expenses. 

The Employer/Consignee shall receive the above documents before the 
arrival of the goods and, if not received, the Supplier will be responsible for 
any consequent expenses. 

[Note 2: The above requirements should be reviewed by a 
Employer/Consignee on a case-by-case basis, with amendments being 
made necessary.] 

3) The Employer/Consignee shall receive the above documents at least 
one week before arrival of Goods at the port and, if not received, the 
Supplier will be responsible for any consequent expenses. 

4) The negotiable sets of documents shall be originals signed by the 
Supplier. The Commercial Invoice is to show material value plus freight as 
applicable. 

 Shipping Documents 
 
The Employer/Consignee shall receive the shipping documents at the latest 
one-week before arrival of cargoes at the airport of Dhaka or any sea/land port 
of entry in Bangladesh. 

 
The shipping documents shall be supplied to as follows: 
 

1 Executive Director (Finanace), WZPDCL, Khulna 2 (Two) sets 
2 Project Director 

Strengthening power Distribution System project, ,WZPDCL, 
Khulna 

2 (Two) sets 

3 Deputy General manager(Accounts),WZPDCL, Khulna 2 (Two) sets 
4 Manager(Accounts), Strengthening power Distribution System 

project, ,WZPDCL, Khulna 
2 (Two) sets 

 

No goods should be shipped or delivered without prior instruction (shipping 
advice) from the Employer/Consignee. 

 For Goods from within the Purchaser’s country as per INCOTERM EXW: 

Upon delivery of the Goods to the transporter, the Supplier shall notify the 
Employer/Consignee and send the following documents to the 
Employer/Consignee: 

(a) 7 copies of the Supplier’s invoice showing the description of the 
Goods, quantity, unit price, and total amount; 

(b) 7 copies delivery note, railway receipt, or truck receipt; 

(c) 3 copies Manufacturer’s or Supplier’s warranty certificate; 

(d) 7 copies inspection certificate issued by the nominated
inspection agency, and the Supplier’s factory inspection report; 
and 

(e) 7 copies certificate of origin. 

The Employer/Consignee, shall receive the above documents before the arrival 
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of the Goods and, if not  received,  the Supplier  will be responsible for  any 
consequent expenses. 

[Note 2: The above requirements should be reviewed by a Employer/Consignee 
on a case-by-case basis, with amendments being made necessary.] 

GCC 105.1 Witnessing of the manufacturing process and tests of the equipment at 
manufacturer’s works including transfer of technical know-how. 

 
During test, transfer of Technology and Technical know-how regarding spares, 
parameters and testing procedure including familiarization/ testing of equipments 
to WZPDCL Engineers is to be performed as per Section 7: Technical 
Section. The supplier shall bear the round air tickets, hotel accommodations, 
per diem allowances, internal transportations and out of pocket expenses @ 
US$ 100.00 per person per day for 07 days (excluding travel time) for the 
witnessing of manufacturing process and tests of concerned equipment at 
manufacturer’s works. 

 
Two Engineering Team (nominated by the Purchaser) will participate on the 
quality acceptance test (QAT) for the offered equipment at  the  manufacturer's 
plant and confirm their quality as per specification. The Purchaser's 
nominated "Engineering Team" consists of at least 2 (two) Engineers in each 
team shall have the witness of the QAT of the goods on the manufacturer's 
premises. 

 
Such witness/inspection shall not relieve the supplier from any obligation to
supply the goods in accordance with contract document. For foreign 
manufacturer, Invitation letter from the manufacturer should be submitted to 
the purchaser at least 02(two) months prior to the schedule date of the witness 
and tests. For manufacturer inside Bangladesh Engineering Teams for 
Witnessing of the manufacturing process and tests of the Goods at 
manufacturer’s works including transfer of technical know-how shall be same as 
stated above. 

Post Landing Inspection: 
 

a) Post Landing Inspection shall be done after arrival of the goods at Final 
destination. The post landing inspection shall be intimated to the 
representative of Supplier. The program of such inspection shall be 
intimated to the representative of contractor/supplier by WZPDCL upon 
arrival of the goods at Final destination store of WZPDCL. R&I Report will 
be issued after post landing inspection. 

b) The purchaser has right to inspect, test and where necessary, reject the 
Goods arrival in purchaser’s store shall in no way be limited or waived by 
reason of the goods having previously been tested and passed by the 
manufacturer/ supplier. 

c) Nothing in this clause shall in any way release the supplier from any 
warranty or other obligation under the provisions of the contract/ purchase 
order. 

GCC 109 Approval of the Design, Drawing, Specification & Guaranteed Technical 
Particulars (GTP): 

Design, Drawing, Specification & GTP/ Engineering Data etc, shall be 
submitted to the Project Director, SPDSP, WZPDCL by the Supplier for 
approval, prior to the manufacturing of the goods. The Supplier shall have 
to submit 3 (three) sets of the same for approval within 15 (fifteen) days from 
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the date of signing Contract. Only Original copy shall be submitted 
(photocopy / scanned copy will not be allowed). 

One copy of Design, Drawing, Specification & GTP/ Engineering Data shall 
be returned to the Supplier marked “APPROVED” or “APPROVED AS 
NOTED” or “RETURNED FOR CORRECTION” within 14 (Fourteen) days 
after receipt from the Supplier and if not returned within 14 (Fourteen) days 
after receipt by the Engineer, the Suppliers shall notify Engineer of such fact, 
and if the Design, Drawing, Specification & GTP/ Engineering Data still have 
been not returned within 7(Seven) days after notice, the Supplier may 
proceed as if Design, Drawing, Specification & GTP/ Engineering Data have 
been returned approved. When the Design, Drawing, Specification & GTP/ 
Engineering Data are returned marked “APPROVED AS NOTED” or 
“RETURNED FOR CORRECTION” the 

corrections or changes shall be made and 3 (three) revised copies shall 
be submitted to the Engineer. One copy of the revised Design, Drawing, 
Specification & GTP/ Engineering Data will be returned to the Supplier by 
7(Seven) days from the receipt of the same with due approval, if re-
submitted Design, Drawing, Specification & GTP/ Engineering Data are in 
line with the earlier comments of the Engineer and satisfy contract 
specification. 

The Contractor shall submit Specification and Drawings showing the 
proposed Temporary works to the engineer, who is to approve them, if they 
comply with the Specification and Drawings. 

The Contractor shall be responsible for design of this works. 

All Drawings prepared by the Contractor for the execution of the Temporary 
or Permanent works, are subject to prior approval by the Engineer before their 
use. 

The Engineer’s approval shall not alter the Contractor’s responsibility for 
design of the Temporary works. 

The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, where required. 

GCC 110 
CLEAN UP 
OF SITE 

110.1 The Contractor shall clean the working areas periodically of all trash and
waste Materials and shall maintain the Site in a neat and orderly
condition throughout the construction period. The Engineer shall have
the right to determine what is waste material or rubbish and the manner
and place of disposal. On or before the completion of the Work the
Contractor shall, without charge therefore, carefully clean out all pits,
pipes, chambers or conduits, and shall tear down and remove all
temporary structures built by him, and shall remove all rubbish of every
kind from the tracts or grounds which he has occupied and shall leave
them in first class condition. In the event that the Contractor fails to 
comply with the cleanliness requirement or to perform the cleanup work
assigned to him by the Board. the Board will reserve the right to hire 
another contractor to perform the necessary cleaning work and the
Contractor shall reimburse the Board or the cost of all such cleanup work. 

GCC 111 
Release of 
Liability 

111.1 The acceptance by the contractor of the last payment shall operate as,
and shall be, a release to the COMPANY and every officer, agent
and employee thereof, from all claims and liability hereunder for 
anything done or furnished for or relating to the work, or for any act or 
neglect of the COMPANY or of any person relating to or the affecting the 
work. 

The last payment by the COMPANY to the Contractor shall constitute 
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final acceptance of all work performed under this Contract and shall 
release the Contractor and his surety, from all contractual liabilities
and responsibilities to the COMPANY except these liabilities assumed 
under the warranty clause PCC [GCC 33.3] of these Special Conditions 
or arising out of hidden defects. 

In the event a suit were to be instituted in Bangladesh against  the 
BOARD and the contractor as defendants neither shall be released from 
his respective liabilities under this contract. 
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Appendix to  the Tender 
 
 
[In Tables below, the Procuring Entity shall indicate the source and base values with 
dates of Indexes, unless otherwise instructed to be quoted by the Tenderer, for the 
different Cost Components and mention its Weightings or Coefficients] 
 
 

Table 1.1:  Price Adjustment Data 
[ITT Sub Clause 23.11: To be provided by the Procuring Entity] 

Not Applicable 
 

 

Index Descriptions Base Value Sources of Index 

   

   

   

   

   

 
Note: 

1. The sources of Indexes and its values with dates shall be Bangladesh Bureau of 
Statistics (BBS) unless otherwise mentioned by the Procuring Entity or instructed to be 
quoted by the Tenderer. 

2. The Procuring Entity may require the Tenderer to justify its proposed Indexes, if 
quoted by the Tenderer. 

3. The Base Value of the Indexes shall be those prevailing twenty eight (28) days prior 
to the deadline for submission of the Tenders. 

 
  



Bid Doc for Khulna 33kV GIS  SS(Vol-1 of 2)                115                                                  SPDSP, WZPDCL  

Table 1.2: Price Adjustment Data 
[GCC Sub Clause 74.1: To be provided by the Procuring Entity] 

 

Not Applicable 
 
 
 

Item 
Group 

Bill No. if 
applicable 

 
Index 

Descriptions 

Coefficients or 
Weightings for 

non- 
adjustable 

Cost 
Component 

 
Coefficients or Weightings for adjustable 

Cost Components 
 
 
 

Total 
a b c d e f g h i j 

     1 

     1 

     1 

     1 

     1 

     1 

 
 
 
 
 
Note: 

The Weightings or Coefficients of the Cost Components shall be mentioned by the 
Employer based on the proportion of components involved in the work items caused to 
be impacted by rise and fall in its prices. 
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Section 5. Tender and Contract Forms 
 
 
 

Form Title 

 Tender Forms 

PW5 – 1A Tender Submission Letter (To be Submitted with Technical Proposal) 

PW5 – 1B Tender Submission Letter (To be Submitted with Financial Proposal) 

PW5 – 2 Tenderer Information Sheet 

PW5 – 3 JVCA Partner Information (if applicable) 

PW5 – 4 Subcontractor Information (if applicable) 

PW5 – 5 Personnel Information 

PG4 – 3A, 
3B, 3C 

Price Schedule for Goods 

PG4 – 3D Price Schedule for Related Services 

PG4 – 4 Specifications Submission and Compliance Sheet 

PG4 – 5 Manufacturer’s Authorisation Letter 

PW5 - 6 Bank Guarantee for Tender Security 

PG4 – 11 Deviation List 

 Contract Forms 

PW5 – 7 Notification of Award 

PW5 – 8 Contract Agreement 

PW5 – 9 Bank Guarantee for Performance Security 

PW5 –10 Bank Guarantee for Advance Payment (if applicable) 

PW5 –11 Bank Guarantee for Retention Money Security (when this option is 
chosen) 

PG4 - 12 Warranty  Certificate 
 

Forms PW5-1 to PW5 -6, PW5 – 12, PG4 – 3A, 3B, 3C and PG4 – 4 – 5, 11 comprises part of 
the Tender Format and should be completed as stated in ITT Clause 20. 
 

Forms PW5-7 to PW5 -11 & PG4 – 12 comprises part of the Contract as stated in GCC 
Clause 6.  
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Tender Submission Letter (Form PW5 – 1A) 
(To be submitted with technical Proposal) 

[This letter shall be completed and signed by the Authorised Signatory  
preferably on the Letter-Head pad of the Tenderer]. 

 
 To: 

[Contact Person] 

[Name of Purchaser] 

[Address of Purchaser] 
Date: 

Invitation for Tender No: [indicate IFT No] Tender Package No: [indicate Package No] Lot No: [indicate number of Lots] 
 
 We, the undersigned, offer to supply in conformity with the Tender Document the following Goods and related Services:  

In signing this letter, and in submitting our Tender, we also confirm that: 
 

(a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub 
Clause 29.2) and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period; 

 
(b) a Tender Security is attached in the form of a bank guarantee in the amount 

stated in the Tender Data Sheet (ITT Sub Clause 31.2) and valid for a period of 
twenty eight (28) days beyond the Tender validity date; 

 
(c) if our Tender is accepted, we commit to furnishing a Performance Security within 

the time stated under ITT Sub Clause 62.2 in the amount stated in the Tender 
Data Sheet (ITT SubClauses61.2 and 61.3) and in the form specified in the 
Tender Data Sheet(ITT Sub Clause 62.1)valid for a period of twenty eight (28) 
days beyond the date of issue of the Completion Certificate of the Works; 

 
(d) we have examined and have no reservations to the Tender Document, issued by 

you on [insert date]; including Addendum to Tender Document No(s) [state 
numbers] , issued in accordance with the Instructions to Tenderers (ITT Clause 
11). [insert the number and issuing date of each addendum; or delete this 
sentence if no Addendum has been issued]; 

 
(e) we, including as applicable, any JVCA partner or Specialist Subcontractor for any 

part of the contract resulting from this Tender process, have nationalities from 
eligible countries, in accordance with ITT Clause 5; 

 
(f)     we are submitting this Tender as a sole Tenderer in accordance with ITT Sub 

Clause 36.3 
or 

we are submitting this Tender as the partners of a JVCA, comprising the following 
other partners in accordance with ITT Sub Clause 36.4; 
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 Name of Partner Address of Partner 

1   

2   

3   

4   
 

(g) we are not a Government owned entity as defined in ITT Clause 5. 
or 

we are a Government owned entity, and we meet the requirements of ITT Clause 
5.; 

 
(h) we, including as applicable any JVCA partner, declare that we are not associated, 

nor have been associated in the past, directly or indirectly, with a consultant or 
any other entity that has prepared the design, specifications and other documents 
in accordance with ITT Clause 5; 

 
(i) we, including as applicable any JVCA partner or Specialist Subcontractor for any 

part of the contract resulting from this Tender process, have not been declared 
ineligible by the Government of Bangladesh on charges of engaging in corrupt, 
fraudulent, collusive or coercive practices in accordance with ITT Clause 5; 

 
(j) furthermore, we are aware of ITT Clause 4 concerning such practices and pledge 

not to indulge in such practices in competing for or in executing the Contract; 
 

(k) we intend to subcontract an activity or part of the Works, in accordance with ITT 
Clause 14, to the following Specialist Subcontractor(s); 

 

Activity or part of the Works Name of Specialist Subcontractor with 
Address 

  

  

  

  
 

(l) we, including as applicable any JVCA partner, confirm that we do not have a 
record of poor performance, such as abandoning the works, not properly 
completing contracts, inordinate delays, or financial failure as stated in ITTClause 
5, and that we do not have, or have had, any litigation against us, other than that 
stated in the Tenderer Information (Form PW5-2); 

 
(m) we are not participating as Tenderers in more than one Tender in this Tendering 

process. We understand that your written Notification of Award shall constitute 
the acceptance of our Tender and shall become a binding Contract between us, 
until a formal Contract is prepared and executed; 

 
(n) we, including as applicable any JVCA partner, confirm that we do not have a 

record of insolvency, receivership, bankrupt or being wound up, our business 
activities were not been suspended, and it was not been the subject of legal 
proceedings in accordance with ITT Clause 5; 

 
(o) we, including as applicable any JVCA partner, confirm that we have fulfilled our 

obligations to pay taxes and social security contributions applicable under the 
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relevant national laws and regulations of Bangladesh in accordance with ITT 
Clause 5; 

 
(p) we understand that you reserve the right to reject all the Tenders or annul the 

Tender proceedings, without incurring any liability to Tenderers, in accordance 
with ITT Clause 57. 

 

Signature: [insert signature of authorised representative 
of the Tenderer] 

Name: [insert full name of signatory with National ID 
Number] 

In the capacity of: [insert capacity of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
 

[If there is more thanone (1) signatory, or in the case of a JVCA, add other boxes 
and sign accordingly]. 

 
 
 
 

 
Attachment 1: Written confirmation authorising the above signatory(ies) to commit the Tenderer, in accordance with ITT Sub-Clause 34.3; 
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Tender Submission Letter (Form PW5 – 1B) 
(To be submitted with Financial Proposal) 

[This letter shall be completed and signed by the Authorised Signatory 
preferably on the Letter-Head pad of the Tenderer]. 

 To: 
[Contact Person] 

[Name of Purchaser] 

[Address of Purchaser] 
Date: 

Invitation for Tender No: [indicate IFT No] Tender Package No: [indicate Package No] Lot No: [indicate number of Lots] 
 We, the undersigned, offer to supply in conformity with the Tender Document the following Goods and related Services:    Tender: In accordance with ITT Clauses 22 and 23, the following prices and discounts apply to our  The Tender Price is: (ITT Sub-Clause 23.1) Taka [state amount in figures]  

and Taka[state amount  in words] Mandatory Spare parts Price (If economic Factor is applicable) (ITT Sub-Clause 52.2 (f) & 52.5 (b) 
Taka [state amount in figures]  
and Taka[state amount  in words] 

The unconditional discount for being awarded more than one lot in this package is: (ITT Sub-Clause 23.8) 
Taka [state amount in figures]  
and Taka[state amount  in words] 

The methodology for Application of the discount is: (ITT Sub-Clause 23.9) [state the methodology] 
The advance payment is: (GCC Sub-Clause 27.1) [state the amount based on 

percentage of the Tender Price] and we shall accordingly submit an Advance Payment Guarantee in the format shown in Form PG4 - 10.  In signing this letter, and in submitting our Tender, we also confirm that:  (a) our Tender shall be valid for the period stated in the Tender Data Sheet (ITT Sub-Clause 29.2) and it shall remain binding upon us and may be accepted at any time before the expiration of that period;  (b) a Tender Security is attached in the form of a bank guarantee] in the amount stated in the Tender Data Sheet (ITT Clause 31.2) and valid for a period of 28 days beyond the Tender validity date; 
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 (c) if our Tender is accepted, we commit to furnishing a Performance Security within the 
time stated under ITT Sub Clause 62.2 in the amount stated in the Tender Data 
Sheet (ITT SubClauses61.2 and 61.3) and in the form specified in the Tender Data 
Sheet(ITT Sub Clause 62.1)valid for a period of twenty eight (28) days beyond the 
date of issue of the Completion Certificate of the Works;   

(d)   we have examined and have no reservations to the Tender Document, issued by 
you on [insert date]; including Addendum to Tender Document No(s) [state numbers] , 
issued in accordance with the Instructions to Tenderers (ITT Clause 11). [insert the 
number and issuing date of each addendum; or delete this sentence if no Addendum 
has been issued]; 

 (e) we, including as applicable, subcontractor for any part of the contract resulting from this Tender process, have nationalities from eligible countries, in accordance with ITT Sub-Clause 5; (f)   
or 

 
we are submitting this Tender as a sole Tenderer in accordance with ITT Sub 
Clause 36.3 

 
we are submitting this Tender as the partners of a JVCA, comprising the following 
other partners in accordance with ITT Sub Clause 36.4; 

 
 Name of Partner Address of Partner 

1   

2   

3   

4   

 
 (g) we are not a Government owned entity as defined in ITT Sub-Clause 5.3  or we are a Government owned entity, and we meet the requirements of ITT Sub-Clause 5.3]; (delete one of the above as appropriate) 
 (h) we, declare that we are not associated, nor have been associated in the past, directly or indirectly, with a consultant or any other entity that has prepared the design, specifications and other documents, in accordance with ITT Sub-Clause 5.5;  (i) we, including as applicable subcontractor have not been declared ineligible by the Government of Bangladesh on charges of engaging in corrupt, fraudulent, collusive or coercive practices, in accordance with ITT Sub-Clause 5.6;   (j) furthermore, we are aware of ITT Sub Clause 4.3 concerning such practices and pledge not to indulge in such practices in competing for or in executing the Contract;   (k) we intend to subcontract an activity or part of the Supply, in accordance with ITT Sub- Clause 16.1 to the following Subcontractor(s); 
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 Nature of the Supply or related service Name and address of Subcontractor 
  

  

  

   (l) we, confirm that we do not have a record of poor performance, such as abandoning the Supply, not properly completing contracts, inordinate delays, or financial failure  as stated in ITT Sub-Clause 5.8, and that we do not have, or have had, any litigation against us, other than that stated in the Tenderer Information Sheet(Form PG4-2);    (m) we are not participating as Tenderers in more than one Tender in this Tendering process. We understand that your written Notification of Award shall become a binding Contract between us, until a formal Contract is prepared and executed;   (n) we understand that you reserve the right to accept or reject any Tender, to cancel the Tender proceedings, or to reject all Tenders, without incurring any liability to Tenderers, in accordance with ITT Clause 58.1.  Signature: [insert signature of authorised representative of 
the Tenderer] Name: [insert full name of signatory with National ID] In the capacity of: [insert designation of signatory] Duly authorised to sign the Tender for and on behalf of the Tenderer  

[If there is more than one (1) signatory add other boxes and sign accordingly]. 
 

Attachment 1: Written confirmation authorising the above signatory(ies) to commit the Tenderer, in accordance with ITT Sub-Clause 34.3; 
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Tenderer Information (Form PW5-2) 

 
[This Form should be completed only by the Tenderer, preferably on its Letter-Head Pad] 

 
Invitation for Tender No: [indicate IFT No] 

Tender Package No: [indicate Package No] 

This Package is divided into the following Number of Lots: [indicate number ofLot(s)] 

 

1. Eligibility Information of the Tenderer [ITT Clauses 5& 25] 

1.1 Nationality of individual or country 
of registration 

 

1.2 Tenderer’s legal title  

1.3 Tenderer’s registered address  

1.4 Tenderer’s legal status [complete the relevant box] 

 Proprietorship  

Partnership  

Limited Liability Concern  

Government-owned Enterprise  

Others 

[please describe, if applicable] 

 

1.5 Tenderer’s year of registration  

1.6 Tenderer’s authorised representative details 

 Name  

 National ID number, if any  

Address  

Telephone / Fax numbers  

e-mail address  

1.7 Litigation [ITT Cause 13] 

 Information on non-performance of contract and pending litigation furnished in PW5-12 

1.8 Tenderer to attach photocopies of 
the original documents mentioned 
aside 

 
 
 

[All documents required under ITT Clauses 5 and 25] 

The following two information are applicable for national Tenderers 
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1.9 Tenderer’s Value Added Tax 
Registration (VAT) Number 

 

1.10 Tenderer’s Tax Identification 
Number(TIN) 

 

[The foreign Tenderers, in accordance with ITTClause 5, shall provide evidence by a written 
declaration to that effect to demonstrate that it meets the criterion] 

2. Qualification Information of the Tenderer [ITT Clause12] 

2.1 General Experience in Construction Works of Tenderer 

Start 
Month 
Year 

End 
Month 
Year 

Years Contract No and Name of Contract 

Name and Address of Employer 

Brief description of Works 

Role of 
Tenderer 

[Prime/Sub 
/Managem 
ent] 

     

     

2.2 Specific Experience in Construction Works of Tenderer 

Completed Contracts of similar nature, complexity and methods/construction technology 

Contract No 

Name of Contract 

[ insert reference no] of [ insert year] 

[insert name] 

Role in Contract 

[tick relevant box]. 

Prime Contractor Subcontractor Management Contractor 

Award date 

Completion date 

Total Contract Value 

[insert date] 

[insert date] 

[insert amount] 

Procuring Entity’s Name 

Address 

Tel / Fax 

e-mail 

 
Brief description with 
justifications of the 
similarity compared to the 
Employer’s requirements 

 
 
 
 
 
 
 
 

[state justification in support of its similarity compared to the 
proposed works] 

2.3 Average annual construction turnover [ITT Sub Clause12.2] 

[total certified payments received for contracts in progress or completed for each year of 
works in progress or completed; using selling exchange rate quoted by the source being
Bangladesh Bank on the date reported, if applicable] 

Year Amount & Currency  USD/GBP/EUR/JPY Equivalent 
delete not appropriate 

   

2.4 Existing commitments and works 

[targeted to be completed by the Intended Completion Date of the proposed works; ITT Sub 
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 Clause 12.2] 

 Name of Contract 

Contract No [reference] of [year] 

Name of Employer 

Contact Address 

Tel/fax 

e-mail 

Target 
Completion Date 

Value of Existing 
Commitments and Works 

Amount & 
Currency 

 USD/GBP/EUR/JPY 

delete not appropriate
Equivalent 

    

    

2.5 Financial Resources available to meet the construction cash flow [ITT Sub Clause 12.2] 

 No Source of Financing Amount Available 

Amount & 
Currency 

 USD/GBP/EUR/JPY 

delete not appropriate
Equivalent 

    

    

In order to confirm the above statements the Tenderer shall submit , as applicable, the documents 
mentioned in ITT Clause 28. 

2.6 Contact Details [ITT Clause 28] 

 Name, address, and other contact details of Tenderer Bankers and other Employer(s) that 
may provide references, if contacted by this Employer 

2.7 Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Clause 28] 

 Position 

Name 

Years of General Experience 

 

Years of Specific Experience 

   

   

[Tenderer to complete details of as many personnel as are applicable. Each personnel listed 
above should complete the Personnel Information (Form PW5-5)] 

2.8 Major Construction Equipments proposed to carry out the Contract [ITT Clause 28] 

  
Item of Equipment 

Condition 

(new, good, 
average, poor) 

Owned, leased or to 
be purchased 

(state owner, lessor 
or seller) 

    

    

[Tenderer to list details of each item of major construction equipment, as applicable] 
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JVCA Partner Information (Form PW5-3) 

 
[This Form should be completed by each JVCA partner]. 

 
Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

 

1. Eligibility Information of the JVCA Partner [ITT Clauses 5& 25] 

1.1 Nationality of Individual or country 
of Registration 

 

1.2 JVCA Partner’s legal title  

1.3 JVCA Partner’s registered address  

1.4 JVCA Partner’s legal status [complete the relevant box] 

 Proprietorship  

Partnership  

Limited Liability Concern  

Government-owned Enterprise  

Other 

(please describe, if applicable) 

 

1.5 JVCA Partner’s year of registration  

1.6 JVCA Partner’s authorised representative details 

 Name  

 National ID number, if any  

Address  

Telephone / Fax numbers  

e-mail address  

1.7 Litigation [ITT Cause 13] 

 Information on non-performance of contract and pending litigation furnished in FormPW3- 
12 

1.8 JVCA Partner to attach copies of 
the original documents mentioned 
aside 

 
 
 

[All documents required under ITT Clauses 5 and 25] 

The following two information are applicable for national JVCA Partners only 

1.9 JVCA Partner’s Value Added Tax 
Registration (VAT) Number 

 

1.10 JVCA Partner’s Tax Identification 
Number(TIN) 

 

[The foreign JVCA Partners, in accordance with ITT Clause 5, shall provide evidence by a written 
declaration to that effect to demonstrate that it meets the criterion] 
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2. Key Activity(ies) for which it is intended to be joint ventured [ITT Clause 13] 

 Elements of Activity Brief description of Activity 

   

3. Qualification Information of the JVCA Partner [ITT Clause 12] 

3.1 General Experience in Construction Works of JVCA Partner 

Start 
Month 
Year 

End 
Month 
Year 

Years Contract No and & Name of Contract 

Name and Address of Procuring Entity 

Brief description of Works 

Role of 
JVCA 
Partner 

[Prime/Sub 
/Managem 
ent] 

     

3.2 Specific Experience in Construction Works of JVCA Partner 

Completed Contracts of similar nature, complexity and methods/construction technology 

Contract No 

Name of Contract 

[ insert reference no] of [ insert year] 

[insert name] 

Role in Contract 

[tick relevant box] 

Prime Contractor Subcontractor Management Contractor 

Award date 

Completion date 

Total Contract Amount 

[insert date] 

[insert date] 

[insert amount] 

If partner in a JV, specify 
participation of the total 
Contract Amount 

 
  _% 

 

Amount & Currency [insert amount] 
 USD/GBP/EUR/JPY   Equivalent [insert amount] 
delete not appropriate 

Employer’s Name 

Address 

Tel / Fax 

e-mail 

Brief description with 
justifications of the 
similarity compared to the 
Employer’s requirements 

 
 
 
 
 
 
 
 

[state justification in support of its similarity compared to the 
proposed works] 

3.3 Average annual construction turnover [ITT Sub Clause 12.2] 

[total certified payments received for contracts in progress or completed for each year of 
works in progress or completed; using selling exchange rate quoted by the source being 
Bangladesh Bank on the date reported, if applicable] 

 Year Amount & Currency  USD/GBP/EUR/JPY   Equivalent 
delete not appropriate 
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3.4 Existing commitments and works 

[targeted to be completed by the Intended Completion Date of the proposed works; ITT Sub 
Clause 12.2] 

 Name of Contract 

Contract no [reference] of [year] 

Name of Employer 

Contact Address 

Tel/fax 

e-mail 

Target 
Completion 
Date 

Value of Existing 
Commitments and Works 

Amount & 
Currency 

 USD/GBP/EUR/JPY 

delete not appropriate 
Equivalent 

    

3.5 Financial Resources available to meet the construction cash flow [ITT Sub Clause 12.2] 

 No Source of financing Amount available 

Amount & 
Currency 

 USD/GBP/EUR/JPY 

delete not appropriate 
Equivalent 

    

 In order to confirm the above statements the JVCA Partner shall submit, as applicable, the 
documents mentioned in ITT Clause 28. 

3.6 Contact Details [ITT Clause 28] 

Name, address, and contact details of Tenderer’s Bankers and other Employer(s) that may 
provide references if contacted by this Employer 

3.7 Qualifications and experience of key technical and administrative personnel proposed for 
Contract administration and management [ITT Clause 28] 

 Position 

Name 

Years of General Experience 

Years of Specific Experience 

   

 [Tenderer to complete details of as many personnel as are applicable. Each personnel 
listed above should complete the Personnel Information (Form PW5-5)] 

3.8 Major items of Construction Equipment proposed for carrying out the works [ITT Clause 
28] 

 Item of Equipment Condition 

(new, good, 
average, poor) 

Owned, leased or to 
be purchased 

(state owner, leaser 
or seller) 

    

[Tenderer to list details of each item of Major equipment, as applicable] 

 
 
 
 

 

Signature 
(Name of Authorized Signatory of the JVCA Partner) 
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Specialist Subcontractor Information (Form PW5-4) 
 

[This Form should be completed by each Subcontractor, preferably on its Letter-Head Pad] 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 
 

1. Eligibility Information of the Subcontractor [ITT –Clauses 5& 25] 

1.1 Nationality of Individual or country of Registration  

1.2 Subcontractor’s legal title  

1.3 Subcontractor’s registered address  

1.4 Subcontractor’s legal status [complete the relevant box] 

 Proprietorship  
Partnership  
Limited Liability Concern  
Government-owned Enterprise  
Other 

(please describe) 

 

1.5 Subcontractor’s year of registration 

1.6 Subcontractor’s authorised representative details  

 Name  

Address  

Telephone / Fax numbers  

e-mail address  

1.7 Attach copies of the following original documents All documents to the extent relevant 
to ITT Clause 5 and 25 in support 
of its qualifications 

The following two information are applicable for national  Subcontractors 

1.8 Subcontractor’s Value Added Tax Registration (VAT) 
Number 

 

1.9 Subcontractor’s Tax Identification Number(TIN)  

[The foreign Subcontractors , in accordance with ITT Clause 5, shall provide evidence  by a written declaration to 
that effect  to demonstrate that it meets the criterion] 

2. Key Activity(ies) for which it is intended to be Subcontracted [ITT Clause 14] 

2.1 Elements of Activity Brief description of Activity 

   

2.2 List of Similar Contracts in which the proposed  Subcontractor had been engaged 

 Name of Contract and Year of Execution 

Value of Contract 

Name of Employer 

Contact Person and Contact details 

Type of Work Performed 

 
 

Signature and Name of Authorized Signatory of the Proposed Sub-Contractor 
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Personnel Information (Form PW5-5) 

 
[This Form should be completed for each person proposed by the Tenderer on Form PW5-2& PW5-3, where applicable] 

 
Name of the Tenderer: [insert Title] 

Invitation for Tender No: [indicate IFT No] 

Tender Package No [indicate Package No] 

This Package is divided into the following Number of Lots [indicate number of Lot(s)] 

 

A. Proposed Position (tick the relevant box) 

 Construction Engineer  Prime Candidate  Alternative Candidate 

 Key Personnel  Prime Candidate  Alternative Candidate 

B. Personal Data 

Name:  

Date of Birth:  

Years overall experience:  

National ID Number:  

Years of employment with the Tenderer:  

Professional Qualifications: 

1. 

C. Present Employment [to be completed only if not employed by the Tenderer] 

Name of the Employer:  

Address of the Employer:  

Present Job Title:  

Years with the present Employer:  

Tel No: Fax No: e-mail address: 

Contact [manager/personnel officer]: 

D. Professional Experience 

Summarise professional experience over the last twenty (20) years, in reverse chronological order. Indicate 
particular technical and managerial experience relevant to the project. 

 From To Company / Project / Position / Relevant technical and management experience. 

1    

 

 
 

(Name and Signature of the Proposed Personnel) 
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Price Schedule for Goods (Form PG4-3A) for Khulna GIS SS 

[ Group A Tenders: Goods Manufactured in Bangladesh ]   

Invitation for Tender No: 27.22.4785.700.50.040.18.1112      Date: 31.12.2018
Tender Package No: GD14 Package Description: Supply, Delivery, Installation, Testing and Commissioning of  

Khulna 33/11 kV, 2x20/26.66 MVA GIS  new Substation 
on Turnkey basis.

Tender Lot No:  Lot Description: N/A 

Name of The Work : Supply, Delivery, Installation, Testing and Commissioning of  Khulna 33/11 kV, 2x20/26.66 MVA GIS  new Substation on Turnkey basis. 
 
1 2 3 4 5 6 7 8 9 10 

Line 
Item 
No . 

Description of Item Unit of 
Measur
ement 

Quanti
ty 

Unit 
price 
EXW 

 
 
 

[FC  or  
Taka.] 

EXW price 
per Line 

Item 
 

(Col. 4  5)
[FC  or  
Taka.] 

Inland 
transportation, 
Insurance and 

other local 
costs for the 

delivery of the 
Goods to their 

final 
destination 

[Taka] 

Cost of local 
labour, raw 
materials 

and 
components 

from with 
origin in 

Bangladesh
 

VAT 
Payable on 
account of 
Supplier if 

the 
Contract is 
awarded 

 
[Taka] 

Total Price 
per line item 

 
(Col. 6+7) 

FC 
 

 
Taka 
 

1 
Supply of 33/11 kV, 20/26.66 MVA Power Transformer complete with 
all accessories (As per Scope of Works, Technical Specification and 
GTP) 

Set 2 

2 

Supply of 33 kV, GIS Indoor Switchgear 06 units with 2500A bus 
having breaker and cubicles for 02 Incoming & 01 Outgoing (1600A) 
feeder with Line PT,  Bus Coupler with Riser-1no. (2000A), 
Transformer feeder- 2 nos. (1250A) and cubicles for 33 kV Bus PT-
2sets, Station Auxiliary Transformer panel -01 sets with 33 kV 
Protection Control and Metering (PCM) in same 33kV GIS Panel (As 
per Scope of Works,Technical Specification and GTP) 

Set 1 

a) 33kV Line Incoming (1600A) feeder with Line PT- 2 Nos.   

b) 33kV Line Outgoing (1600A) feeder with Line PT- 1 No.   

c) 33kV Bus Coupler with Riser (2000A)- 1 No.   

d) 33kV Transformer feeder (1250A)- 2 Nos.   
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1 2 3 4 5 6 7 8 9 10 

3 

Supply of 11kV GIS Switchgear panel of 2500A bus along with 13 
units breaker and cubicles 2 incoming (2000A) including 11kV Bus 
PT-2 sets, 01 bus coupler with riser (2000A), 10 outgoing feeder 
(630A) breaker, 11kV Protection Control and metering in the same 
breaker panel (As per Scope of Works, Technical Specification and 
GTP) 

Set 1 

a) 11kV Line Incoming (2000A) feeder with Line PT- 2 Nos.   

b) 11kV Bus Coupler with Riser (2000A)- 1 No.    

c) 11kV  Outgoing feeder (630A)- 10 Nos.   

4 
Supply of Station Auxiliary Transformer 33/0.4 kV, 200kVA  (As per 
Scope of Works, Technical Specification and GTP) 

Nos. 1 

5 
Supply of AC Distribution Panel with interlocking (As per Scope of 
Works, Technical Specification and GTP) 

Set 1 

6 
Supply of DC Distribution Panel along with all necessary accessories 
(As per Scope of Works, Technical Specification and GTP) 

Set 1 

7 
Supply of Battery 200AH, NiCd, 92 Cell, 110V and supported Battery 
Charger (110 V)  (As per Scope of Works, Technical Specification and 
GTP) 

Set 1 

8 
Supply of 33 kV 1x500 Sq. mm XLPE (Cu) Cable (As per Scope of 
Works, Technical Specification and GTP) 

M 1200 

9 
Supply of 11 kV 2x1cx500 Sq.mm XLPE (Cu) Cable incoming from 
Power transformer (As per Scope of Works, Technical Specification 
and GTP) 

M 400 

10 

Supply of 11 kV, 3 core XLPE copper cable 185 Sq.mm XLPE (CU) 
Cable for Outgoing feeder for 10 nos. feeder each 50 m length or 
more required  (As per Scope of Works, Technical Specification and 
GTP) 

M 500 

11 
Supply of 33 kV 3Cx95 Sq.mm XLPE (Cu) Cable for Station 
Transformer (As per Scope of Works, Technical Specification and 
GTP) 

M 50 
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12 

Supply of Single-core, 95 mm2 PVC insulated and PVC sheathed 
copper cable between station transformer to AC distribution panel 
along with LV MCCB and all necessary accessories (As per Scope of 
works,Technical Specification and GTP) 

Lot 1 

13 
Supply of All Cable termination Kit (33 kV and 11 kV) all as per 
requirement 

Lot 1 

14 
Supply of All necessary Control Cable and LV Power Cables (As per 
Scope of Works,Technical Specification and GTP) 

Lot 1 

15 

Supply of All Materials for Grounding System. Earthing mesh with 
Earthing Electrode (Copper, annealed soft-drawn/ Copper, 
Commercial hard-drawn). The Substation Earthing Resistance shall 
be Maximum 0.25ohm (As per Scope of Works,Technical 
Specification and GTP) 

Lot 1 

16 
Supply of 33 kV Surge Arrester including Supporting Steel Structure 
(As per Scope of Works,Technical Specification and GTP) 

Set (3 
Nos.) 

5 

17 
Supply of 11 kV Surge Arrester including Supporting Steel Structure 
(As per Scope of Works,Technical Specification and GTP) 

Set(3 
Nos.) 

2 

18 
Supply of Split type Air Conditioner of capacity 48000 BTU/ Hr 
including MCB and all other accessories as required (As per Scope of 
Works,Technical Specification and GTP) 

Nos. 8 

19 
Supply of Outdoor and indoor Lighting System (As per Scope of 
Works,Technical Specification and GTP) 

Lot 1 

20 
Supply of All Steel Supporting Structures of Equipment as Applicable  
(As per Scope of Works,Technical Specification and GTP) 

Lot 1 

21 
Supply of Fire Fighting Equipment (CO2, Foam type & Dry Chemical 
type) (As per Scope of Works,Technical Specification and GTP) 

 Each    
(2 Nos.)

8 

22 
Supply of Exhaust Fan for Transformer Room (250 Watt) with 
accessories (As per Scope of Works,Technical Specification and 
GTP) 

Nos. 4 
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23 
Supply of PC with Scanner & Printer, Television [LED, 32inch] 
including supply of Control Room Furniture (As per Scope of 
Works,Technical Specification and GTP) 

Set 1 

24 

Supply & Installation of CCTV Camera(10 Nos) including all 
accessories (Such as HD CCTV, DVR HD, Hard Disk, Power Cable, 
Video Cable etc) (As per Scope of Works,Technical Specification and 
GTP) 

Lot 1 

25 
Supply of Substation Automation system for 33kV & 11kV System. (As 
per Scope of Works,Technical Specification and GTP) 

Lot 1 

26 
Supply of Mandatory Spare Parts as per requirement of WZPDCL( 
mentioned in Tender Document) 

Lot 1 

27 
Installation of Complete S/S including Testing, commissioning, 
Inspection & Training. (As per Scope of Works,Technical Specification 
and GTP) 

Lot 1 

Note :  Price offered in foreign currency (FC) & Bangladesh Taka  Total Price for Lot

Point of Delivery as per Schedule of Requirement: Period of  Delivery as per Schedule of Requirement:

 

 

 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Price Schedule for Goods (Form PG4-3B) for Khulna GIS SS 

[Group B Tenders: Goods Manufactured outside Bangladesh, to be imported]  
Invitation for Tender No: 27.22.4785.700.50.040.18.1112      Date: 31.12.2018
Tender Package No: GD14 Package Description: Supply, Delivery, Installation, Testing and Commissioning of  

Khulna 33/11 kV, 2x20/26.66 MVA GIS  new Substation 
on Turnkey basis.

Tender Lot No:  Lot Description: N/A 

Name of The Work : Supply, Delivery, Installation, Testing and Commissioning of  Khulna 33/11 kV, 2x20/26.66 MVA GIS  new Substation on Turnkey basis. 
 

1 2 3 4 5 6 7 8 9 10 

Line 
Item 

No . 

Description of Item Country 
of  

Origin 

Unit of 
Measur
ement 

Quantity Unit price  

CIP[insert 
place of 

destination] 

Or CIF[insert 
port of 

destination] 

[FC] 

CIF/CIP 
price per 
Line Item 

 

(Col. 5  6) 
 

[FC] 

Inland 
transportation

, Insurance 
and other 

local costs for 
the delivery 

of the Goods 
to their final 
destination 

[Taka] 

VAT Payable 
on account of 
Supplier if the 

Contract is 
awarded 

       [Taka] 

Total Price 
per line item 

(Col. 7+ Col. 
8) 
 
FC 
 

 
Taka 
 

1 
Supply of 33/11 kV, 20/26.66 MVA Power Transformer complete 
with all accessories (As per Scope of Works, Technical 
Specification and GTP) 

 Set 2 

     

2 

Supply of 33 kV, GIS Indoor Switchgear 06 units with 2500A bus 
having breaker and cubicles for 02 Incoming & 01 Outgoing 
(1600A) feeder with Line PT,  Bus Coupler with Riser-1no. 
(2000A), Transformer feeder- 2 nos. (1250A) and cubicles for 33 
kV Bus PT-2sets, Station Auxiliary Transformer panel -01 sets 
with 33 kV Protection Control and Metering (PCM) in same 33kV 
GIS Panel (As per Scope of Works, Technical Specification and 
GTP) 

 Set 1 
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a) 33kV Line Incoming (1600A) feeder with Line PT- 2 Nos. 

b) 33kV Line Outgoing (1600A) feeder with Line PT- 1 No. 

c) 33kV Bus Coupler with Riser (2000A)- 1 No. 

d) 33kV Transformer feeder (1250A)- 2 Nos. 

3 

Supply of 11kV GIS Switchgear panel of 2500A bus along with 13 
units breaker and cubicles 2 incoming (2000A) including 11kV 
Bus PT-2 sets, 01 bus coupler with riser (2000A), 10 outgoing 
feeder (630A) breaker, 11kV Protection Control and metering in 
the same breaker panel (As per Scope of Works, Technical 
Specification and GTP)  Set 1 

     

a) 11kV Line Incoming (2000A) feeder with Line PT- 2 Nos. 

b) 11kV Bus Coupler with Riser (2000A)- 1 No.  

c) 11kV  Outgoing feeder (630A)- 10 Nos. 

4 
Supply of Station Auxiliary Transformer 33/0.4 kV, 200kVA  (As 
per Scope of Works, Technical Specification and GTP) 

 Nos. 1 

     

5 
Supply of AC Distribution Panel with interlocking (As per Scope of 
Works, Technical Specification and GTP) 

 Set 1 

     

6 
Supply of DC Distribution Panel along with all necessary 
accessories (As per Scope of Works, Technical Specification and 
GTP) 

 Set 1 

     

7 
Supply of Battery 200AH, NiCd, 92 Cell, 110V and supported 
Battery Charger (110 V)  (As per Scope of Works, Technical 
Specification and GTP) 

 Set 1 

     

8 
Supply of 33 kV 1x500 Sq. mm XLPE (Cu) Cable (As per Scope 
of Works, Technical Specification and GTP) 

 M 1200 
     

9 
Supply of 11 kV 2x1cx500 Sq.mm XLPE (Cu) Cable incoming 
from Power transformer (As per Scope of Works, Technical 
Specification and GTP) 

 M 400 
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10 

Supply of 11 kV, 3 core XLPE copper cable 185 Sq.mm XLPE 
(CU) Cable for Outgoing feeder for 10 nos. feeder each 50 m 
length or more required  (As per Scope of Works, Technical 
Specification and GTP) 

 M 500 

     

11 
Supply of 33 kV 3Cx95 Sq.mm XLPE (Cu) Cable for Station 
Transformer (As per Scope of Works, Technical Specification and 
GTP) 

 M 50 

     

12 

Supply of Single-core, 95 mm2 PVC insulated and PVC sheathed 
copper cable between station transformer to AC distribution panel 
along with LV MCCB and all necessary accessories (As per 
Scope of works,Technical Specification and GTP) 

 Lot 1 

     

13 
Supply of All Cable termination Kit (33 kV and 11 kV) all as per 
requirement 

 Lot 1 
     

14 
Supply of All necessary Control Cable and LV Power Cables (As 
per Scope of Works,Technical Specification and GTP) 

 Lot 1 
     

15 

Supply of All Materials for Grounding System. Earthing mesh with 
Earthing Electrode (Copper, annealed soft-drawn/ Copper, 
Commercial hard-drawn). The Substation Earthing Resistance 
shall be Maximum 0.25ohm (As per Scope of Works,Technical 
Specification and GTP) 

 Lot 1 

     

16 
Supply of 33 kV Surge Arrester including Supporting Steel 
Structure (As per Scope of Works,Technical Specification and 
GTP) 

 
Set (3 
Nos.) 

5 

     

17 
Supply of 11 kV Surge Arrester including Supporting Steel 
Structure (As per Scope of Works,Technical Specification and 
GTP) 

 
Set(3 
Nos.) 

2 

     

18 
Supply of Split type Air Conditioner of capacity 48000 BTU/ Hr 
including MCB and all other accessories as required (As per 
Scope of Works,Technical Specification and GTP) 

 Nos. 8 

     

19 
Supply of Outdoor and indoor Lighting System (As per Scope of 
Works,Technical Specification and GTP) 

 Lot 1 
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20 
Supply of All Steel Supporting Structures of Equipment as 
Applicable  (As per Scope of Works,Technical Specification and 
GTP) 

 Lot 1 

     

21 
Supply of Fire Fighting Equipment (CO2, Foam type & Dry 
Chemical type) (As per Scope of Works,Technical Specification 
and GTP) 

 
 Each    

(2 Nos.)
8 

     

22 
Supply of Exhaust Fan for Transformer Room (250 Watt) with 
accessories (As per Scope of Works,Technical Specification and 
GTP) 

 Nos. 4 

     

23 
Supply of PC with Scanner & Printer, Television [LED, 32inch] 
including supply of Control Room Furniture (As per Scope of 
Works,Technical Specification and GTP) 

 Set 1 

     

24 

Supply & Installation of CCTV Camera(10 Nos) including all 
accessories (Such as HD CCTV, DVR HD, Hard Disk, Power 
Cable, Video Cable etc) (As per Scope of Works,Technical 
Specification and GTP) 

 Lot 1 

     

25 
Supply of Substation Automation system for 33kV & 11kV 
System. (As per Scope of Works,Technical Specification and 
GTP) 

 Lot 1 

     

26 
Supply of Mandatory Spare Parts as per requirement of 
WZPDCL( mentioned in Tender Document) 

 Lot 1 
     

27 
Installation of Complete S/S including Testing, commissioning, 
Inspection & Training. (As per Scope of Works,Technical 
Specification and GTP) 

 Lot 1 

     

Note :  Price offered in foreign currency (FC) & Bangladesh Taka Total Price for Lot  

Point of Delivery as per Schedule of Requirement: Period of  Delivery as per Schedule of Requirement: 

[Note: The Purchaser may also use other INCOTERMs, if deemed necessary, In such case Form PG4-3B, will require to be customized by the Purchaser] 

 
 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorized to sign the Tender for and on behalf of the Tenderer 
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Price and Completion Schedule - Related Services (Form PG4-3C) for Khulna GIS SS 
Invitation for Tender No: 27.22.4785.700.50.040.18.1112      Date: 31.12.2018
Tender Package No: GD14 Package Description: Supply, Delivery, Installation, Testing and Commissioning of  

Khulna 33/11 kV, 2x20/26.66 MVA GIS  new Substation 
on Turnkey basis.

Tender Lot No:  Lot Description: N/A 

Name of The Work : Supply, Delivery, Installation, Testing and Commissioning of  Khulna 33/11 kV, 2x20/26.66 MVA GIS  new Substation on Turnkey basis. 
 

1 2 3 4 5 6 7 8 9 
Service 

No. 
Description of Services (excludes inland 

transportation and other services required in 
Bangladesh to convey the goods to their final 

destination) 

Country 
of 

Origin 

Unit of 
Measur
ement 

Quantity Unit price 
of service

[FC] or 
[Taka] 

Price per line 
item of 
service 

 
(Col. 5 X 
Col. 6) 
[FC] or   
[Taka]

VAT Payable 
on account of 
Supplier if the 

Contract is 
awarded 

[Taka] 

Total Price per line 
item of service 

(Col. 7) 
 

 
FC 

 

 
Taka 

 

28 Civil Works:      
    

a) Construction of  new 2-storied Sub-station 
Building including Switch Gear Room, Control 
Room, Office Room  with foundation of 10 
storied building, 1 passenger lifts having 

 Sq. ft. 7359     

b) Foundation for Power transformers   Nos. 2     

c) Construction of Fire Protection Wall between 
power transformers 

 Nos. 1     

d) Foundation for Station transformers  Nos. 1     

e) Foundation for Supporting structures   Lot 1     

f) Boundary Wall,Main Gates(Decorative) with 
Electronic Signboard and guard post building 
and Drainage System 

 Rm 90     

g) Switchyard Fencing with Barbed wire with gate  m 0     
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h) Construction of Approach & Internal Road  Sq.m 14     

i) Construction of Power & Control Cable 
Trenches 

 m 40     

j) Dismantling of the old control building  Lot 1     

k) Operation Key Board, Table, Chair, Steel 
Almirah, File Cabinet, Ceiling Fans etc. 

 Lot 1     

l) Tree plantation,Gardening and Beautification.  Lot 1     

29 
Inland transportation, Insurance and Other local 
costs for the delivery of the Goods to their final 
d ti ti

 Lot 1     

Note Price offered in foreign currency (FC) & Bangladesh Taka Total Price for Lot  

Point of Delivery as per Schedule of Requirement: Period of  Delivery as per Schedule of Requirement:

 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Schedule No. D1: Summary of the Prices for Khulna GIS substation 
Invitation for Tender No: 27.22.4785.700.50.040.18.1112      Date: 31.12.2018
Tender Package No: GD14 Package Description: Supply, Delivery, Installation, Testing and Commissioning of  

Khulna 33/11 kV, 2x20/26.66 MVA GIS  new Substation 
on Turnkey basis.

Tender Lot No:  Lot Description: N/A 

Name of The Work : Supply, Delivery, Installation, Testing and Commissioning of  Khulna 33/11 kV, 2x20/26.66 MVA GIS  new Substation on Turnkey basis. 
 

Schedule No. Description Foreign Currency (FC) Local Currency (Taka) 

Schedule No. A1 Supply of Equipment manufactured in 
Bangladesh 

  

Schedule No. B1 Supply of Equipment from abroad – to be 
imported 

  

Schedule No. C1 Works and Services   

Total for individual substation   

 
 
 
 
 
 
 

 
 
 
 
 
 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Schedule No. E: Grand Summary of Total Contract 
 

Invitation for Tender No: 27.22.4785.700.50.040.18.1112      Date: 31.12.2018
Tender Package No: GD14 Package Description: Supply, Delivery, Installation, Testing and Commissioning of  

Khulna 33/11 kV, 2x20/26.66 MVA GIS  new Substation 
on Turnkey basis.

Tender Lot No:  Lot Description: N/A 
 

Schedule No. Description Total (FC) Total (Taka) 

1. Schedule No. D1 for Khulna   

Grand Total    

 
 
 
 
 
 

Name: [insert full name of signatory] Signature with Date and Seal 

In the capacity of: [insert designation of signatory] [ Sign] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Specifications Submission and Compliance Sheet (Form PWG4-4) 
 
 

Invitation for Tender 
No: 

Date:  

Tender Package No: Package 
Description: 

[enter description as 
specified in Section 
6] 

Tender Lot No: Lot 
Description: 

[enter description as 
specified in Section 
6] 

 

Item 
No. 

Name of Goods 

or Related Service 

Country of 
Origin 

Make and Model 
(when applicable) 

Full Technical 
Specifications and 

Standards 

1 2 3 4 5 

 FOR GOODS   Note 1 

     

     

 FOR SERVICES 
and works 

   

     

     

 

[The Tenderer should complete all the columns as required] 
 
 

 
Signature: [insert signature of authorised representative 

of the Tenderer] 

Name: [insert full name of signatory] 

In the capacity of: [insert designation of signatory] 

Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Manufacturer’s Authorisation Letter (Form PWG4 - 5) 

 
[The Tenderer shall require the Manufacturer to fill in this Form in accordance with 
the instructions indicated. This letter of authorization should be on the letterhead of the 
Manufacturer and should be signed by a person with the proper authority to sign 
documents that are binding on the Manufacturer. The Tenderer shall include it in its 
tender, if so indicated in the TDS as stated under ITT Sub-Clause 26.1(b)] 

 
Invitation for Tender No: Date: 

Tender Package No:  

Tender Lot No:  

To: 
Name and address of Purchaser] 

 

 

WHEREAS 
 

We [insert complete name of Manufacturer], 
 

who are official manufacturers of [insert type of goods manufactured], having factories 
at 
[insert full address of Manufacturer’s factories], do hereby 

 
authorize [insert complete name of Tenderer] to  supply the following Goods, 
manufactured by us [insert name and or brief description of the Goods]. 

 
We hereby extend our full guarantee and warranty as stated under GCC Clause 33 of 
the General Conditions of Contract, with respect to the Goods offered by the above 
Tenderer. 

 
Signed: [insert signature(s) of authorized representative(s) of the Manufacturer] 

 
Name: [insert complete name(s) of authorized representative(s) of the Manufacturer] 
Address: [insert full address including Fax and e-mail] 
Title: [insert title] 

 
 
 
 

Date: [insert date of signing] 
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Bank Guarantee for Tender Security (Form PW5-6) 
 

[This is the format for the Tender Security to be issued by an internationally reputable Bank which has a 
correspondent Bank located in Bangladesh in accordance with ITT Clause 31 & 32] 

 
 
Invitation for Tender No: 
 

Date: 

Tender Package No: 
 

 

To: 
[Name and address of the Employer] 
 

 

TENDER GUARANTEE No:  
 
We have been informed that [name of Tenderer] (hereinafter called “the Tenderer”) intends to 
submit to you its Tender dated [date of Tender] (hereinafter called “the Tender”) for the execution 
of the Works of [description of works] under the above Invitation for Tenders (hereinafter called 
“the IFT”). 
Furthermore, we understand that, according to your conditions, the Tender must be supported by 
a Bank Guarantee for Tender Security. 
At the request of the Tenderer, we [name of bank] hereby irrevocably undertake to pay you, 
without cavil or argument, any sum or sums not exceeding in total an amount of 

eappropriatnot   delete

R/JPYUSD/GBP/EU  

[insert amount in figures and words]  and/or 
eappropriatnotifdelete

TakaBangladesh
 [insert amount in figures and 

words]  upon receipt by us of your first written demand accompanied by a written statement that 
the Tenderer is in breach of its obligation(s) under the Tender conditions, because the Tenderer: 

a. has withdrawn its Tender after opening of Tenders but within the validity of the 
Tender   Security;      or         

b. refused to accept the Notification of Award (NOA) within the period as stated under 
ITT;     or  

c.   failed to furnish Performance Security within the period stipulated in the NOA;    or  

d.   refused to sign the Contract Agreement by the time specified in the NOA;   or 

e. did not accept the correction of the Tender price following the correction of the   
arithmetic errors as stated under ITT. 

 
This guarantee will expire  
 

(a) if the Tenderer is the successful Tenderer, upon our receipt of  a copy of the 
Contract Agreement signed by the Tenderer  or  a copy of the Performance 
Security  issued to you in accordance with the ITT;  

            or 
(b) if the Tenderer is not the successful Tenderer, twenty eight (28) days after the 

expiration of the Tenderer’s Tender validity period, being [date of expiration of the 
Tender validity  plus twenty eight (28) days ]. 

 
Consequently, we must receive at the above-mentioned office any demand for payment under this 
guarantee on or before that date. 
 
Name and Signature Name and Signature 
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Deviation List (Form PG4 – 11) [If Tenderer has any reservation on terms and conditions, Tenderer has to mention his reservations 
in Deviation list]   

Sl. No. Reference No./ Clause No. Proposed Deviation Remarks
    
    [ Add rows if necessary]      Signature: [insert signature of authorised 

representative of the Tenderer] Name: [insert full name of signatory] In the capacity of: [insert designation of signatory] Duly authorised to sign the Tender for and on behalf of the Tenderer 
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Notification of Award (Form PW5-7) 

Contract No: Date: 
To: 

 
[Name of Contractor] 

 
 
 

This is to notify you that your Tender dated [insert date] for the execution of the Works for 
[name of project/Contract] for the Contract Price of  USD/GBP/EUR/JPY [insert amount in figures and 

delete not appropriate 

words] and 
BangladeshTaka 

deleteif  notappropriaet 
[insert amount in figures and in words], as corrected and modified 

in  accordance  with  the  Instructions  to  Tenderers,  has  been  approved  by  [name  of 
Employer]. 

 
You are thus requested to take following actions: 

i. accept in writing the Notification of Award within seven (7) working days 
of its issuance pursuant to ITT SubClause 60.4 

ii. furnish a Performance Security in the form of a Bank Guarantee as 
specified and in the amount of  USD/GBP/EUR/JPY [insert amount in figures and words] 

delete not appropriate 

and 
BangladeshTaka 

deleteif  notappropriate 
[insert amount in figures and words],within twenty eight (28) 

days of issuance of this Notification of Award   but not later than (specify 
date), in accordance with ITT Clause 63.2. 

iii. sign the Contract within twenty eight (28) days of issuance of this 
Notification of Award but not later than (specify date), in accordance with 
ITTSub Clause 65.2. 

 

You may proceed with the execution of the Works only upon completion of the above tasks. 
You may also please note that this Notification of Award shall constitute the formation of this 
Contract  which shall become binding upon you. 

 
We attach the draft Contract and all other documents for your perusal and signature. 

 
 
 
 
 
 
 

Signed 
 

Duly authorised to sign for and on behalf of 
[name of Employer] 

 
Date: 
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Contract Agreement (Form PW5-8) 

 
THIS AGREEMENT made on this [day] day of [month][year] between [name and address of 
Employer] (hereinafter called “the Employer”) of the one part and [name and address of 
Contractor] (hereinafter called “the Contractor”) of the other part: 

 
WHEREAS the Procuring Entityinvited Tenders for certain works named [brief description of 
works] and has accepted the Tendersubmitted by the Tenderer for the execution of those works 

in  the  sum  of  USD/GBP/EUR/JPY 

delete not appropriate 
[insert  amount]and/or 

BangladeshTaka 

deleteif  notappropriaet 
[insertamount][Contract  price  in 

figures and in words] (hereinafter called “the Contract Price”). 
 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract hereafter referred to. 
 

2. The documents forming the Contract shall be interpreted in the following order of priority: 
(a) the signed Contract Agreement 
(b) the Notification of Award 
(c) the completed Tender and the appendices to the Tender 
(d) the Particular Conditions of Contract 
(e) the General Conditions of Contract 
(f) the Technical Specifications 
(g) the General Specifications 
(h) the Drawings 
(i) the priced Bill of Quantities and the Schedules 
(j) any other document listed in the PCC forming part of the Contract. 

 
3. In consideration of the payments to be made by the Procuring Entityto the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
and complete the works and to remedy any defects therein in conformity in all respects 
with the provisions of the Contract. 

 
4. The Procuring Entityhereby covenants to pay the Contractor in consideration of the 

execution and completion of the works and the remedying of defects therein, the Contract 
Price or such other sum as may become payable under the provisions of the Contract at 
the times and in the manner prescribed by the Contract. 

 
IN  WITNESS  whereof  the  parties  hereto  have  caused  this  Agreement  to  be  executed  in 
accordance with the laws of Bangladesh on the day, month and year first written above. 

 
 
 
 

Signature 
 

Name 
National I 
Title 
In  the  pr 
of 
Name 
Address 

For the Procuring Entity For the Contractor 

 

 

D No. 
 

esence 
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Bank Guarantee for Performance Security (Form PW5-9) 
 

[This is the format for the Performance Security to be issued by an internationally reputable Bank which has a 
correspondent Bank located inBangladesh in accordance with ITTClause 61, 62& 63] 

 
 

 
Contract No: [insert reference number] Date: [insert date] 

 
 
 
 

To: 
 

[ insert Name and address of Procuring Entity] 
 
 

PERFORMANCE GUARANTEE No: 
 

We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [insert reference number of Contract] dated [insert date of 
Contract] (hereinafter called “the Contract”), the execution of works [description of works] under 
the Contract. 

 
Furthermore, we understand that, according to your conditions, the Contract must be supported 
by a Bank Guarantee for Performance Security. 

 
At the request of the Contractor, we [name of bank] hereby irrevocably undertake to pay you, 
without  cavil   or  argument,  any  sum   or  sums  not  exceeding  in  total   an   amount  of 

USD/GBP/EUR/JPY/BDT and/or 
delete not appropriate 

BangladeshTaka 

deleteif  notappropriaet 
[insert amount in figures and in words] upon receipt 

by us of your first written demand accompanied by a written statement that the Contractor is in 
breach of its obligation(s) under the Contract conditions, without you needing to prove or show 
grounds or reasons for your demand of the sum specified therein. 

 
This guarantee is valid until [date of validity of guarantee], consequently, we must receive at the 
above-mentioned office any demand for payment under this guarantee on or before that date. 

 
 
 
 
 

 
Name and Signature Name and Signature 
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Bank Guarantee for Advance Payment (Form PW5-10) 
 

[This is the format for the Advance Payment Guarantee to be issued byan internationally reputable Bank which 
has a correspondent Banklocated inBangladesh in accordance with GCC Clause 78] 

 
 

Contract No: [insert reference number] Date: [insert date] 

To: 

[insert Name and address of the Procuring Entity] 
 
 

ADVANCE PAYMENT GUARANTEE No: 
 

We have been informed that [name of Contractor] (hereinafter called “the Contractor”) has 
undertaken, pursuant to Contract No [insert reference number of Contract] dated [insert date of 
Contract] (hereinafter called “the Contract”), the execution of works [description of works] under 
the Contract. 

 
Furthermore, we understand that, according to your Conditions of Contract under GCC Clause 
78, the Advance Payment on Contract must be supported by a Bank Guarantee. 

 
At the request of the Contractor, we [insert name of bank] hereby irrevocably undertake to pay 
you,  without  cavil  or  argument,  any  sum  or  sums  not  exceeding  in  total  an  amount  of 

USD/GBP/EUR/JPY/BDT and/or 
delete not appropriate 

BangladeshTaka 

deleteif  notappropriaet 
[insert amount in figures and in words] upon receipt 

by us of your first written demand accompanied by a written statement that the Contractor is in 
breach of its obligation(s) under the Contract conditions, without you needing to prove or show 
grounds or reasons for your demand of the sum specified therein. 

 
We further agree that no change, addition or other modification of the terms of the Contract to be 
performed, or of any of the Contract documents which may be made between the Employer and 
the Contractor, shall in any way release us from any liability under this guarantee, and we hereby 
waive notice of any such change, addition or modification. 

 
This guarantee is valid until [insert date of validity of guarantee], consequently, we must receive 
at the above-mentioned office any demand for payment under this guarantee on or before that 
date. 

 
 
 
 
 

 
Name and Signature Name and Signature 
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Bank Guarantee for Retention Money Security (Form PW5-11) 
[This is the format for the Retention Money Guarantee to be issued by an internationally reputable Bank which 

has a correspondent Bank located in Bangladesh in accordance with GCC Sub Clause 75.3] 
 
 

 
Demand Guarantee 

 
 

[Bank’s Name, and Address of Issuing Branch or Office] 
 

Beneficiary:[insert Name and Address of the Procuring Entity] 
 

Date:       [insert date] 
 

RETENTION MONEY GUARANTEE No.: [insert number] 
 
 
 

We have been informed that [insert name of Contractor] (hereinafter called "the Contractor") has 
entered into Contract Number [insert reference number of the Contract] dated [insert date] with you, 
for the execution of [insert name of Contract and brief description of Works] (hereinafter called "the 
Contract"). 

 
Furthermore, we understand that, according to the conditions of the Contract, when the Taking-Over 
Certificate has been issued for the Works and the first half of the Retention Money has been certified 
for payment, payment of [insert the amount of the second half of the Retention Money] which 
becomes due after the Defects Liability Period has passed and certified in the form of Defects 
Correction Certificate, is to be made against a Retention Money Guarantee. 

 
At the request of the Contractor, we [insert name of Bank] hereby irrevocably undertake to pay you 
any sum or sums not exceeding in total an amount of USD/GBP/EUR/JPY/BDT 

delete not appropriate 
and/or 

BangladeshTaka 

deleteif  notappropriaet 
[insert amount in figures and  words]) upon receipt by us of your first demand in 

writing accompanied by a written statement stating that the Contractor is in breach of its obligation 
under the Contract because the Contractor failed to properly correct the defects duly notified in 
respect of the Works. 

 
It is a condition for any claim and payment under this guarantee to be made that the payment of the 
second half of the Retention Money referred to above must have been received by the Contractor on 
its account number[insert A/C no] at [name and address of Bank]. 

 
This guarantee is valid until [insert the date of validity of Guaranteethat being twenty eight (28) 
days beyond the Defects Liability Period].Consequently, we must receive at the above- 
mentioned office any demand for payment under this guarantee on or before that date. 

 
 

 
Name and Signature Name and Signature 
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Warranty Certificate (Form PWG4 - 12) 

 
[The Tenderer shall require to fill in this Form in accordance with the instructions indicated. This Certificate should be on 

the official pad of the Tenderer and should be signed by a person with the proper authority to sign documents.] 
[The Tenderer shall include it in its Tender, if so indicated in the TDS as stated under ITT Sub Clause 21.1 (q)] 

 

 Invitation for Tender No: Date:Tender Package No:  Tender Lot No(when applicable):  To: [Name and address of Procuring Entity]  

 WHEREAS  We [insert complete name of Tenderer], 
 who are authorized Supplier of [insert type of goods to be Supplied], having registered office at 

[insert full address of Tenderer’s registered office] do hereby warrants that all the Goods [insert 
name and brief description of the Goods] will be supplied by us and extend our full guarantee and warranty as stated under GCC Clause 33 of the General Conditions of Contract with respect to the Goods offered by us under this contract.   Signed: [insert signature(s) of authorized representative(s) of the Tenderer] 

 
 
 Name: [insert complete name(s) of authorized representative(s) of the Tenderer] Address: [insert full address including Fax and e-mail] Title: [insert title]     Date: [insert date of signing] 
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Section 6. Schedule of Requirements & Bill of Quantities
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Invitation for Tender No:  Date  
Tender Package No:    
 

A. List of Goods and Delivery Schedule 
 
When completing Form PG4-3A, 3B & 3C the Tenderer shall quote prices and contract delivery dates 
for each lot separately, as specified in the List of Goods and Delivery Schedule. 
 

Item 
No. 

Description of Item  Unit of 
Measurement 

Quantity  Point of 
Delivery 

[Final (Project 
Site) Destination 
as specified in 

TDS] 

Delivery Date Required 
(in weeks) 

  
Earliest 
Delivery 
Date 

Latest 
Delivery 
Date 

1 2 3 4 5 6 7 

       

 Purchaser’s Option for delivery terms is: 240 Days from the date 
of Signing contract.

Lot No 1: [enter description] 

[add as many rows and details as there are individual items in the Lot] 

       

Lot No 2: [enter description] 

[add as many rows and details as there are individual items in the Lot] 

 
 
 
 

Note: This Section provides the List of Goods and Delivery Schedule and List of Related Services and 
Completion Schedule and must be carefully prepared by a Purchaser for each object of procurement 
The Purchaser may include the delivery of a limited supply of fast-moving and/or hard-to-find spare parts in 
this Schedule of Requirement. This is to ensure the continued use or operation of the equipment.   
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B. List of Related Services and Completion Schedule 
 

 
When completing Form PG4-3D, the Tenderer shall quote prices and Completion date for services for 
each item against each lot  
 

Item 
No. 

Description of Item  Unit of 
Measurement 

Quantity  Place where 
Services shall be 

performed 
 

Final Completion 
Date(s) of Services 
  

1 2 3 4 5 6 

     240 Days from the 
date of Signing 
contract. 

   

Lot No 1: [enter description] 

[add as many rows and details as there are individual items in the Lot] 

       

Lot No 2: [enter description] 

[add as many rows and details as there are individual items in the Lot] 

 
 
 
 
 

Notes on Related Services 
 
The Purchaser shall clearly specify the related services/Incidental services, other than inland transportation 
and other services required to convey the Goods to their final destination, in this Schedule of requirement. In 
particular, these services may refer to any of the following but not limited to: 

(a) performance or supervision of on-site assembly and/or start-up of the supplied Goods; 

(b) performance or supervision or maintenance and/or repair of the supplied Goods, for a period of time as specified, 
provided that this service shall not relieve the Supplier of any warranty obligations under this Contract; and 

(c) training of the Purchaser’s personnel, at the Supplier’s plant and/or on-site, in assembly, start-up, operation, 
maintenance, and/or repair of the supplied Goods 
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6.1 Scope of Supply of Plant & Services 
West Zone Power Distribution Co. Ltd. (WZPDCL) has undertaken a project for 
Strengthening Power Distribution System of WZPDCL, named “Strengthening Power 
Distribution System Project (SPDSP)”. WZPDCL have planned to construct 3 (Three) 
new 33/11kV sub-stations and augment/renovate 11 (Eleven) 33/11kV existing sub-stations 
in different areas under the project. In this particular package, one new 33/11kV 
20/26.66MVA GIS substations will be constructed at Khulna.  

Construction of the above new substation shall be carried out by the reputed contractors on 
the Turn Key basis.  

The works include supply, installation, testing and commissioning and inspection of the 
above 33/11 kV Substations under the jurisdiction of WZPDCL on Turn Key basis. 

The scope of plant and services include design, manufacture, quality assurance, inspection 
& testing, packing for export, insurance & shipment to site, complete construction &  
installation, jointing, terminating,   bonding,   earthing,   painting,   transportation,   setting   
to   work,   site   testing   & commissioning of  all  the  equipment  necessary  for operation  
of  the  sub-stations.   

The scope also includes imparting training to WZPDCL’s Engineers on offered system. 

The contractor is responsible for ensuring that all and any items of work required for 
the safe efficient and satisfactory completion and functioning of the works are included in 
the Bid price whether they will be described in the specification or not. 

The Bidder must visit the site and assess the works before tender submission. 

This will be a new Sub-station to be installed with indoor Single Bus (2000A, 25kA for 3 sec) 
Gas Insulated. Not limited to but at least the following works to be done by the turnkey 
contractor: 

:Indoor 33 kV GIS Switchgear Panel having: 

a) Incoming & Outgoing Feeders (1600 A) : 3 Nos. 

b) Bus coupler with Riser (2000 A) 
 

: 1No 
 

c) Power Transformer Feeders (1250A) 
 

: 2 Nos. 

d) 33 KV Bus Potential Transformers 
panel 

: 2 Sets.  

e) Protection, Metering and control panel : 6 Sets (Shall be accommodated  in 
the GIS 

f) Control for OLTC : 2 Sets (On Transformer's panel)  
g) Station Transformer Panel (LVS or CB) : 1 Set 

Indoor 11 kV GIS Switchgear Panels having: 

a) Incoming Feeders (2000 A) : 2 Nos.  

b) Outgoing Feeders (630A)  : 10 Nos. 

c) Bus Coupler with Riser (2000 A) : 1 No. 

d) 11 KV Bus Potential Transformers    :  2 Sets.  
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All the 33 KV and 11 KV Switchgears will be of Gas Insulated Type with circuit breakers. 
They will be installed on the 1st floor of the proposed substation building. 02 (Two) Nos. 
33/11 KV, 20/26.66 MVA ONAN / ONAF Transformers including all 33KV and 11KV cable 
shall be accommodated in the ground floor of the substation building with steel structure 
cable trenches. There shall be adequate space to both end of 33kV GIS panel for future 
extension. 

02 (Two) Nos. 33/11 KV, 20/26.66 MVA ONAN / ONAF Transformers shall be connected to 
the 33 kV Switchgear and 11 kV Switchgear panels (described above) and by single core 
XLPE cable of required voltage and size. The volume of the transformers shall be such that 
these are accommodated in the space available by keeping safe electrical clearance. Both 
the Transformers are to be identical and from the same manufacturer. Provision for running 
the transformers in parallel is to be provided. Tap position indicator and raise lower switch 
shall be provided in the transformer control panel. 

The indoor 33KV cables will be connected to 33KV GIS panel by requisite cable termination 
kit. The outdoor cable terminations of the 33 KV cables will be heat shrink type and 
supported by steel structure. 

In the same way the 11KV cables indoor type terminations will be heat shrink type being 
supported by steel structure. The indoor terminations of the 11 KV cables with the 11 KV 
switchgear panel will be as per arrangement provided there. All the 33kV and 11kV cables 
shall be unarmored and cu-wire screened. 

The conventional protections to transformer feeders, line feeders and bus coupler are to be 
provided. However, total protection scheme is to be implemented on approval from WZPDCL 
Authority. 

Meters for monitoring three phase Current and voltage are to be installed in each panel. 

All 33 KV & 11 KV panels (except the bus couplers) are to be provided with separate high 
class Digital energy meter of 0.2 class having provision of remote communication facilities. 

Both mechanical and electrical interlocks are to be provided along with the breakers, 
isolators and earth switches of various feeders as per normal convention. 

Grounding mesh of copper conductor of requisite earth resistance (shall be <0.25ohm) will 
be installed for grounding the neutrals of the power transformers, station transformers, their 
bodies, the lightning arrestor sets, the steel supporting structure, all indoor & outdoor panels 
etc. The grounding system is to be implemented on approval of the design from WZPDCL 
Authority. 

02 (two) Nos. 33/0.4 KV 200 KVA Station Transformers will be installed separately by 33 KV 
cable terminations. The LV sides of the station transformer will be connected to the LV AC 
distribution Panel by LV cables of appropriate size. Single sources of DC supply with 02 sets 
of 110 V battery (Ni-Cd) and battery charger shall be installed and connected to the DC 
distribution panel by LV cables of appropriate size. 

AC and DC distribution panels, Battery sets with battery chargers shall be accommodated on 
the same floor of 33 kV and 11 kV switchgear panels 

The 33 KV incoming feeders (to come from other substation) shall be connected to the 
incoming of the 33 KV switchgear panel and the 33 KV Switchgear panel will be 
commissioned. Simultaneously the 33/11 KV power transformers and the 33/0.4 KV station 
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transformers will also be energized. The 11 KV sides of the 02 (Two) 33/11 KV power 
transformers will then be connected (by 11 KV cables) to the 11 KV incoming cubicles. 

 

The 11 KV incoming connection from the transformer to the breaker will be made by 06(six) 
Nos. of single core 500mm2 XLPE Cu cable. Transformer Neutral will also be connected to 
ground by copper cable of 2x 120mm2. The requisite termination kits are to be supplied and 
installed. The 11KV outgoing feeder of the substation from the 11KV outgoing breaker shall 
be connected by 3Cx185rm XLPE Cable.  

Supply and installation of office room, Control room indoor illumination. Lighting levels within 
the building must be generally designed to meet the requirements of IEC Standards, and in 
particular, meet the following specific lighting levels: 

 400 lux between rows at switchgear front panels within the Control Building; 

 400 lux at the front of control panel within the Control Building; 

 160 lux to the rear of switchgear in the Control building 

 160 lux adjacent to the Battery Storage, Load Management Equipment, AC and DC 
panels 

Supply and installation of decorative LED street lighting after every 15 meter interval 
(distance). LED Street lighting has the feature of Multiple Mounting Options Available, 
Rugged Precision Cast Aluminum Housing, Perforated Air Flow Venting, High Surface Area 
Extruded Aluminum Heat Sinks, High Output White LED Diode, Decorative Lens Cover 
Seals the Electrical/Optical Chamber to IP66, Electronic Driver. The pole shall be stylish, 
non-corrosive, easy to install and have longer service life. 

All civil works and necessary indoor & outdoor lighting (Energy efficient (CFL & LED) and 
automated) are required within the scope of the Tender. The substation control room 
building shall have the emergency automated dc lighting system in case of power failure. 

The scope shall include fire extinguishing equipment such as Trolley mounted fire 
extinguisher with foam type chemical for B type Fire (15kg), Wall mounted fire extinguisher 
with dry type chemical for A, B and C type Fire (5kg) and Wall mounted fire extinguisher with 
CO2 type chemical for A, B and C type Fire (2kg). The scope shall also include Air 
conditioning Equipment for substation. 

Fire-wall shall be constructed between one and the next power transformer. Adequate free 
air passage space shall be maintained. 

Design and Construction of new 7359 square feet 2 storied substation building with 
foundation of 10 stories, installation of one passenger lift having capacity of 12 persons, 
power transformer foundation, cable trenches with their RCC covers, earthing, construction 
of internal road and boundary walls, retaining wall (if required), land development (1 meter 
above the existing road level) work, Drains, construction of the septic tank and soak pit, 
underground water reservoir tank and all allied civil works deemed necessary are included in 
the Bid.  

Employer will provide all lands filled by sand (if necessary) up to Ground Level. Soil testing 
for soil resistivity and soil bearing capacity before designing final leveling, consolidation, 
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surfacing and compaction of entire switchyard area with crushed rock (where required) to 
cater for the ultimate development of the substation. Construction of approach road from the 
main gate to the switchyard & Control Room entrance and internal road for whole sub-station 
area and parking area (shall be carpeting / RCC flooring) as required. The roads inside the 
switch yard & at the periphery shall be of 3.75m wide & the road inside switch yard shall be 
of concrete road as per technical specification. The other roads main and approach road 
shall be 7.0m wide and shall be bitumen grading. Road in front of transformer shall be 7.0m 
wide concrete road.  

Construction of septic tank, soak well, inspections pits, sewerage piping by PVC 6 inches 
dia. Pipe, toilet/ bathroom / lavatory located in the control room building & office building 
having facilities of wash basin, bath shower towel rod, soap case, auzo wash, glass rack, 
looking mirror, pan fitting with low-down, swan neck pillar cock, extra long bib cock, interior 
walls and floor finished by tiles and all allied civil works deemed necessary are included in 
the Bid complete in all respect. Overhead water tank on the top of the control room building 
& office building, underground water reservoir (tank), water lifting pump, installation of deep 
tube wall with 300 meter depth to get saline and arsenic free water (in municipal water 
supply is not available), suction pump and portable water supply system complete in all 
respect (Design shall be based on use of 20 persons per day for overhead water tank), 

A Sample Design with Drawings (Plan Layout, Elevation for Different floor heights) are 
attached with documents for General Guideline. 

Outdoor lightning protection system for the substation building shall be installed.  

Contractor shall supply and install 32 inch LED Television, 01 set of Laptop Computer with 
Printer, Scanner, digital sign board (electronic sign board) and complete furniture for the 
substation control room & office building. 

Supply and installation of Split type Air conditioner [At least 48,000 (Forty Eight Thousand) 
BTU per hr. capacity including MCB, switch, male female plug socket complete] BTU per hr.- 
8 nos. in 33kV switchgear and 11kV SWITCHGEAR room. 

Supply and installation of CCTV system (10 nos. cameras including all accessories). 

Supply of substation automation system for 33kV and 11kV system. The Substation 
Automation System (SAS) shall comprise full station and bay protection, control, monitoring 
and communication facilities. It shall enable local station control via PC by means of Human 
Machine Interface (HMI) and control software package and perform the necessary system 
control and data acquisition functions.  

Mandatory spares for substation equipment (attached list) to be supplied under this contract 

Transportation of all equipment and materials, all installations, connections and testing, 
commissioning, inspection are within the scope of the Bid.  

One electronic copy (soft copy in a CD) of all relevant As-built drawings together with 
operation and maintenance manual, relevant IEC standards of the installed equipment shall 
be submitted for WZPDCL, Khulna. 

5 (Five) sets of As-built drawings together with operation and maintenance manual, relevant 
IEC standards of the installed equipment shall be submitted. 

Contractor shall supply Gas filling device, multifunctional diagnosis device, relay tester and 
other necessary tools as per Section 7: technical specification and section: 8 GTP. 
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Landscaping work and gardening of the whole sub-station area shall be performed by the 
bidder as per section 7: technical specification. 

The Bidder must visit the site and assess the works before tender submission.  

Location plan, Layout Plan, Layout & elevation of control building, and Single Line Diagram 
of this substation is given in Annex 9.1 under Section-9: Drawings. 

 

6.2 Bill of Quantities (BOQ): 
The scopes of works include Design, Manufacture, Supply, Installation/ Erection, 
Construction, Testing and commissioning and so on of the following 33/11kV substation. In 
the Bill of Quantities, the quantities given are only estimated. The actual quantity will be 
supplied by the contractor to complete the work. If the additional quantity is required (for 
complete the work) no extra payment will be made. If the quantity is less than the estimated 
quantity, this will be deducted from the bill or be delivered to WZPDCL’s store. The Bill of 
Quantities of the 33/11kV substation is given below: 

6.2.1 Khulna  33/11kV, 2X20/26.66 MVA GIS New Sub-station: 

Sl. 
No. 

Description of Item Unit Quantity 

1 
Supply of 33/11 kV, 20/26.66 MVA Power Transformer complete 
with all accessories (As per Scope of Works, Technical 
Specification and GTP) 

Set 2 

2 

Supply of 33 kV, GIS Indoor Switchgear 06 units with 2500A bus 
having breaker and cubicles for 02 Incoming & 01 Outgoing 
(1600A) feeder with Line PT,  Bus Coupler with Riser-1no. 
(2000A), Transformer feeder- 2 nos. (1250A) and cubicles for 33 
kV Bus PT-2sets, Station Auxiliary Transformer panel -01 sets 
with 33 kV Protection Control and Metering (PCM) in same 33kV 
GIS Panel (As per Scope of Works, Technical Specification and 
GTP) 

Set 1 

a) 33kV Line Incoming (1600A) feeder with Line PT- 2 Nos. 

b) 33kV Line Outgoing (1600A) feeder with Line PT- 1 No. 

c) 33kV Bus Coupler with Riser (2000A)- 1 No. 

d) 33kV Transformer feeder (1250A)- 2 Nos. 

3 

Supply of 11kV GIS Switchgear panel of 2500A bus along with 
13 units breaker and cubicles 2 incoming (2000A) including 
11kV Bus PT-2 sets, 01 bus coupler with riser (2000A), 10 
outgoing feeder (630A) breaker, 11kV Protection Control and 
metering in the same breaker panel (As per Scope of Works, 
Technical Specification and GTP) Set 1 

a) 11kV Line Incoming (2000A) feeder with Line PT- 2 Nos. 

b) 11kV Bus Coupler with Riser (2000A)- 1 No.  

c) 11kV  Outgoing feeder (630A)- 10 Nos. 

4 
Supply of Station Auxiliary Transformer 33/0.4 kV, 200kVA  (As 
per Scope of Works,Technical Specification and GTP) 

Nos. 1 
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Sl. 
No. 

Description of Item Unit Quantity 

5 
Supply of AC Distribution Panel with interlocking (As per Scope 
of Works,Technical Specification and GTP) 

Set 1 

6 
Supply of DC Distribution Panel along with all necessary 
accessories (As per Scope of Works,Technical Specification and 
GTP) 

Set 1 

7 
Supply of Battery 200AH, NiCd, 92 Cell, 110V and supported 
Battery Charger (110 V)  (As per Scope of Works,Technical 
Specification and GTP) 

Set 1 

8 
Supply of 33 kV 1x500 Sq. mm XLPE (Cu) Cable (As per Scope 
of Works,Technical Specification and GTP) 

M 1200 

9 
Supply of 11 kV 2x1cx500 Sq.mm XLPE (Cu) Cable incoming 
from Power transformer (As per Scope of Works,Technical 
Specification and GTP) 

M 400 

10 

Supply of 11 kV, 3 core XLPE copper cable 185 Sq.mm XLPE 
(CU) Cable for Outgoing feeder for 10 nos. feeder each 50 m 
length or more required  (As per Scope of Works,Technical 
Specification and GTP) 

M 500 

11 
Supply of 33 kV 3Cx95 Sq.mm XLPE (Cu) Cable for Station 
Transformer (As per Scope of Works,Technical Specification 
and GTP) 

M 50 

12 

Supply of Single-core, 95 mm2 PVC insulated and PVC 
sheathed copper cable between station transformer to AC 
distribution panel along with LV MCCB and all necessary 
accessories (As per Scope of works,Technical Specification and 
GTP) 

Lot 1 

13 
Supply of All Cable termination Kit (33 kV and 11 kV) all as per 
requirement 

Lot 1 

14 
Supply of All necessary Control Cable and LV Power Cables (As 
per Scope of Works,Technical Specification and GTP) 

Lot 1 

15 

Supply of All Materials for Grounding System. Earthing mesh 
with Earthing Electrode (Copper, annealed soft-drawn/ Copper, 
Commercial hard-drawn). The Substation Earthing Resistance 
shall be Maximum 0.25ohm (As per Scope of Works,Technical 
Specification and GTP) 

Lot 1 

16 
Supply of 33 kV Surge Arrester including Supporting Steel 
Structure (As per Scope of Works,Technical Specification and 
GTP) 

Set(3 
Nos.) 

5 

17 
Supply of 11 kV Surge Arrester including Supporting Steel 
Structure (As per Scope of Works,Technical Specification and 
GTP) 

Set(3 
Nos.) 

2 

18 
Supply of Split type Air Conditioner of capacity 48000 BTU/ Hr 
including MCB and all other accessories as required (As per 
Scope of Works,Technical Specification and GTP) 

Nos. 8 
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Sl. 
No. 

Description of Item Unit Quantity 

19 
Supply of Outdoor and indoor Lighting System (As per Scope of 
Works,Technical Specification and GTP) 

Lot 1 

20 
Supply of All Steel Supporting Structures of Equipment as 
Applicable  (As per Scope of Works,Technical Specification and 
GTP) 

Lot 1 

21 
Supply of Fire Fighting Equipment (CO2, Foam type & Dry 
Chemical type) (As per Scope of Works,Technical Specification 
and GTP) 

 Each      
(2 Nos.) 

8 

22 
Supply of Exhaust Fan for Transformer Room (250 Watt) with 
accessories (As per Scope of Works,Technical Specification and 
GTP) 

Nos. 4 

23 
Supply of PC with Scanner & Printer, Television [LED, 32inch] 
including supply of Control Room Furniture (As per Scope of 
Works,Technical Specification and GTP) 

Set 1 

24 

Supply & Installation of CCTV Camera(10 Nos) including all 
accessories (Such as HD CCTV, DVR HD, Hard Disk, Power 
Cable, Video Cable etc) (As per Scope of Works,Technical 
Specification and GTP) 

Lot 1 

25 
Supply of Substation Automation system for 33kV & 11kV 
System. (As per Scope of Works,Technical Specification and 
GTP) 

Lot 1 

26 
Supply of Mandatory Spare Parts as per requirement of 
WZPDCL( mentioned in Tender Document) 

Lot 1 

27 
Installation of Complete S/S including Testing, commissioning, 
Inspection & Training. (As per Scope of Works,Technical 
Specification and GTP) 

Lot 1 

28 Civil Works:     
a) Construction of  new 2-storied Sub-station Building including 

Switch Gear Room, Control Room, Office Room  with foundation 
of 10 storied building, 1 passenger lifts having capacity of 8 
persons, water supply, sewerage & drainage system, internal 
wiring etc. complete in all respects. 

Sq. ft. 7359 

b) Foundation for Power transformers  Nos. 2 

c) Construction of Fire Protection Wall between power transformers Nos. 1 

d) Foundation for Station transformers Nos. 1 

e) Foundation for Supporting structures  Lot 1 

f) Boundary Wall, Main Gates(Decorative) with Electronic 
Signboard and guard post building and Drainage System Rm 90 

g) Switchyard Fencing with Barbed wire with gate m 0 

h) Construction of Approach & Internal Road Sq.m  14 
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Sl. 
No. 

Description of Item Unit Quantity 

i) Construction of Power & Control Cable Trenches m 40 
j) Dismantling of the old control building Lot 1 
k) Operation Key Board, Table, Chair, Steel Almirah, File Cabinet, 

Ceiling Fans etc. 
Lot 1 

l) Tree plantation, Gardening and Beautification. Lot 1 

29 
Inland transportation, Insurance and Other local costs for the 
delivery of the Goods to their final destination 

Lot 1 

6.3 Supply of Tools & Accessories 

The following mandatory Tools and Accessories shall be supplied under this package ( As per item no 26  of  
Price Schedule of Goods (Form PG4-3A&B ) for Khulna (GIS) substation.   

Item Description Unit Quantity 

1 33kV Tester and phasing Rod Sets 1 

2 11kV Tester and phasing Rod Sets 2 

3 Earthing and short circuiting devices Sets 2 

4 Hydraulic Compressing (Crimping) Tools with dies upto 630mm2 Sets 1 

5 Hand operated Compressing tools and dies Sets 1 

6 Power saw for tree trimming Nos. 1 

7 Safety Belt wth rope and accessories Nos. 1 

8 Insulation Resistance Tester 500V to 5kV Nos. 1 

9 Multifunctional Diagnosis Equipment Sets 1 

10 Multifunction Transformer Diagnosis Equipment Sets 1 

11 Gas Filling Device with auxiliary equipment for GIS Sets 1 

12 Programmable Protective Relay Testing System (Type-1) Sets 1 

13 Programmable Protective Relay Testing System (Type-2) Sets 1 

14 Current Transformer Testing Equipment Sets 1 

15 Portable Vacuum Bottle Tester Sets 1 

16 Portable Cable Fault Detector Sets 1 

 Impulse Generator-1 No. 
Cable Fault Analyzer – 1 No. 
Portable Locator- 1 No. 
Pin Detector/ Surge detector- 2 Nos. 
Necessary Cable and Cords etc. 

  

17 Thermo vision Camera Sets 1 

18 Infrared Thermometer Sets 1 

19 Transformer Oil Centrifuging Machine Sets 1 

20 Transformer Oil Storage Tank Sets 1 

21 Circuit Breaker Analyzer Nos. 1 

22 Contact Resistance Tester Nos. 1 
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23 Gas refilling cart for GIS No. 1 

24 Sweep Frequency Response Analyzer (SFRA) Nos. 1 

25 Very Low Frequency Tester for cable No. 1 

26 Earth Resistance Tester Nos. 1 

27 AC/DC HIPOT Nos. 1 

28 Transformer Oil Breakdown Voltage Tester Nos. 1 

29 Mobile Oil Testing Lab No. 1 

 

 

 

 

Item Description Unit Quantity 
1 33kV Tester and phasing Rod Sets 4 
2 Insulation Resistance Tester 500V to 5kV Nos. 4 
3 Multifunction Transformer Diagnosis Equipment Sets 1 
4 Portable Cable Fault Detector 

Sets 
  

1 
 5 

Impulse Generator-1 No. 
Cable Fault Analyzer – 1 No. 
Portable Locator- 1 No. 
Pin Detector/ Surge detector- 2 Nos. 
Necessary Cable and Cords etc. 

6 Thermo vision Camera Sets 1 
7 Circuit Breaker Analyzer Nos. 1 
8 Contact Resistance Tester Nos. 1 
9 Earth Resistance Tester Nos. 2 
10 Trip Coils Nos. 12 
11 Close coils Nos. 12 
12 11kV Interrupter (630A)  Sets (3nos.) 4 
13 11kV Interrupter ( 1600A) Sets (3nos.) 4 
14 CB Charging Motor Nos. 8 

15 
3 O/C + 1 E/F  Digital relay with communication facilities along with all 
accessories .(As per Scope of Works, Technical Specification and 
GTP)(Communication Standard IEC 61850) 

Nos. 4 

16 Master Trip Relay (MVAJ-13) Nos. 2 
17 Trip Circuit Supervision Relay (MVAS-31) Nos. 2 

18 
33 KV Isolator 1250A, 25KA for 3 sec with Earth Blade Gang Operated 
Vertical Mounted Vertical Break with Supporting Structure with Necessary 
Connectors & Accessories as Required 

Nos. 2 

19 
11KV Isolator 800A, 25KA for 3 sec Earth blade gang operated vertical 
mounted vertical break with supporting structure with necessary 
connectors & accessories as required 

Nos. 2 

20 
33 KV Isolator 1250A, 25KA for 3 sec without Earth Blade Gang Operated 
Vertical Mounted Vertical Break with Supporting Structure with Necessary 
Connectors & Accessories as Required 

Nos. 2 

21 
33KV single phase LA (ZNO-type) along with supporting structure and bi-
metallic connectors and accessories as required 

Sets ( 3 Nos) 2 

22 
11KV Isolator 800A, 25KA for 3 sec Earth blade gang operated vertical 
mounted vertical break with supporting structure with necessary 
connectors & accessories as required 

Nos. 2 

23 11KV Voltage Transformer panel including 11KV bus bars HV & LV Nos. 2 
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isolating plug & sockets and Single phase Potential Transformer ratio 
11/√3/0.11/√3KV class 0.2 for measuring & 3P for protection signaling 
instrument etc. and all other accessories. 

24 33/0.4KV, 200KVA Auxiliary Transformers Nos. 1 

25 
Battery 100AH, NiCad, 92 Cell, 110V Battery Charger (110V) with 
Supported Charger 

Sets 1 

26 
36KV vacuum 800A, 25KA, for 3 sec outdoor ACR along with Accessories 
(Country of origin: Australia/ Germany/ Korea/ Eq. EU countries) 

Sets 1 

27 
11KV Vacuum 630A, 25KA for 3 sec. outdoor ACR along with Accessories 
(Country of origin: Australia/ Germany/ Korea/ Eq. EU countries) 

Sets 1 

 

 


